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GANGTOK SMART CITY Smart City

MISSION TRANSFORM-NATION

BID DOCUMENT

Request for Bids

(Two-Envelope Bidding Process)

(in case of any typographical/printing errors or any doubts and clarification on this Bidding
Document, the Master Document available with GSCDL shall be referred and take
precedence)

RFB No: 017/GSCDL/2022,
Project identification No: SIK-GAN-0068 (B).

NAME OF THE WORK: CONSTRUCTION OF NEW ROAD FROM GREENDALE
SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG,
GANGTOK, SIKKIM INCLUDING DEFECT LIABILITY
PERIOD OF ONE YEAR



Standard Procurement Document

Summary

Specific Procurement Notice
RFB No: 017/GSCDL/2022, Project identification No: SIK-GAN-0068 (B).

Bidding Document: Request for Bids — Construction of New Roads from Greendale School Dead End
to Lower Gairi Gaon and Improvement of Existing ICAR Road, Tadong, Gangtok, Sikkim including
Defect Liability Period of One Year (Two-Envelope Bidding Process)

PART I - BIDDING PROCEDURES

Section I -

Section II -

Section III -

Section IV -

Section V -

Section VI -

Section VI A

Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their Bids. It is
based on two (2)-envelope Bidding process. Information is also provided on the
submission, opening, and evaluation of Bids and on the award of Contracts. Section I
contains provisions that are to be used without modification.

Bid Data Sheet (BDS)

This Section includes provisions that are specific to each procurement and that
supplement Section I, Instructions to Bidders.

Evaluation and Qualification Criteria
This Section specifies the criteria to determine the Most Advantageous Bid.
Bidding Forms

This Section includes the forms for the Bid submission, Bill of Quantities or Activity
Schedules to be completed by the Bidder and submitted as part of its Bid.

Eligible Countries
This Section contains information regarding eligible countries.
Fraud and Corruption

This section includes the Fraud and Corruption provisions which apply to this Bidding
process.

Standard Specifications

This section includes List of Materials and Proposed schedule of materials, fixtures and
finishes which the bidder has to consider for designing, executing and completing the
said works while bidding.

PART II - WORKS REQUIREMENTS

Section VII -Works’ Requirements

This Section contains the Specifications, the Drawings, and supplementary information
that describe the Works to be procured. The Works’ Requirements also include the
environmental and social (ES) requirements (including requirements relating to Sexual
Exploitation and Abuse (SEA) and Sexual Harassment (SH)) which are to be satisfied
by the Contractor in executing the Works.

PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section VIII -

General Conditions of Contract



Section IX -

Section X -

This Section contains the general clauses to be applied in all contracts. The text of the
clauses in this Section shall not be modified.

Particular Conditions of Contract

This Section consists the Particular Conditions of Contract which contains provisions
specific to each contract. The contents of this Section modify or supplement the
General Conditions and shall be prepared by the Employer.

Contract Forms

This Section contains the Letter of Acceptance, Contract Agreement and other relevant
forms.
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GANGTOK SMART CITY

Request for Bids
(Two-Envelope Bidding Process)

Employer: Gangtok Smart City Development Limited (GSCDL)

Project: SIK-GAN-068 CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL DEAD END
TO LOWER GAIRI GAON AND IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok, Sikkim
including Defect Liability Period of One Year

Bid Value: Rs 5.37 Crore

RFB No: 017/GSCDL/2022, Project identification No: SIK-GAN-0068 (B).

Issued on: 25th February 2022

1.

The GSCDL is to receive financing under the Smart City Mission, and intends to apply part of the proceeds
toward payments under the contract “For this contract, the GSCDL shall process the payments as per the
Company policy, terms and conditions laid in this Standard Procurement Document, subject to availability
of funds.

The GSCDL now invites sealed Bids from eligible Bidders for the work CONSTRUCTION OF NEW
ROADS FROM GREENDALE SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok, Sikkim to be completed within a
period of Six months.

Bidding will be conducted through competitive procurement using Request for Bids (RFB) as specified
herein and is open to all eligible Bidders as defined in the given criteria.

The bidding document in English may be purchased by interested eligible Bidders during working days
between 1100 hrs to 1500 hrs 09.03.2022 to 11.03.2022 at the address indicated below, upon the submission
of a written application to the address below and upon payment of a nonrefundable fee of Rs. 50,000
(Rupees Fifty Thousand only). The method of payment will be through demand draft payable to Gangtok
Smart City Development Limited. The DD should be issued by a Nationalized Bank and payable at
Gangtok.

Interested eligible bidders may go through the bidding documents and obtain further information if any
needed, from the Office of the undersigned from 21.03.2022 to 22.03.2022 between 1100 hrs to 1500 hrs.
Bids must be delivered to the address indicated below, on or before 1500 hours on 24.03.2022. Electronic
bidding will not be permitted. Late Bids will be rejected. The outer Bid envelopes marked “ORIGINAL
BID”, and the inner envelopes marked “TECHNICAL PART” will be publicly opened in the presence of
the Bidders’ designated representatives and anyone who chooses to attend, at the address below at 1100 hrs
on 25.03.2022. All envelopes marked “FINANCIAL PART” shall remain unopened and will be held in
safe custody of the Employer until the second public Bid opening.

All Bids must be accompanied by a Bid Security of Rs. 13,42,500/- (Rupees Thirteen Lakh Forty Two
Thousand Five Hundred only). {2.5% of bid value}

The address(es) referred to above is (are):

Chief Executive Officer
Gangtok Smart City Development Limited, Level V Kissan Bazar, - 737101 Gangtok, Sikkim, India

Email address: ceosmartcity.gangtok@gmail.com
Website: http://smartcitygangtok.com/ & https://smartnet.niua.org/

Chief Executive Officer
Gangtok Smart City Development Limited

[1i1i]



Request for Bids

CONSTRUCTION OF NEW ROADS FROM GREENDALE
SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG,
Gangtok, Sikkim including Defect Liability Period of One Year

(Two-Envelope Bidding Process)

Procurement of:
SIK-GAN-068

RFB No: 017/GSCDL/2022, Project identification No: SIK-GAN-0068 (B).

Project: CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL DEAD END TO
LOWER GAIRI GAON AND IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok,
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PART I: BIDDING PROCEDURES

Section | - INSTRUCTIONS TO BIDDERS

A. GENERAL

1. SCOPE OF BIDS:

1.1 In connection with the Specific Procurement Notice — Request for Bids (RFB),
specified in the Bid Data Sheet (BDS), the Employer, as specified in the BDS, issues
this bidding document for the provision of Works as specified in Section VII, Works’
Requirements. The name, identification, and number of lots (contracts) of this RFB are
specified in the BDS.

1.2 Throughout this bidding document:

(a)

(b)
(©)

(d)
(e)

®

(2
(h)

the term “in writing” means communicated in written form (e.g. by mail, e-mail, fax,
including if specified in the BDS, distributed or received through electronic-
procurement system used by the Employer) with proof of receipt;

if the context so requires, “singular” means “plural’ and vice versa;

“Day” means calendar day, unless otherwise specified as a “Business Day.” A
Business Day is any day that is a working day of the GSCDL. It excludes the
GSCDL’s official public holidays;

“ES” means environmental and social (including Sexual Exploitation and Abuse
(SEA), and Sexual Harassment (SH));

“Sexual Exploitation and Abuse” “(SEA)” means the following:

“Sexual Exploitation” is defined as any actual or attempted abuse of position of
vulnerability, differential power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from the sexual exploitation of
another;

“Sexual Abuse” is defined as the actual or threatened physical intrusion of a sexual
nature, whether by force or under unequal or coercive conditions;

“Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, requests
for sexual favors, and other verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or Employer’s Personnel;
“Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of the General
Conditions of Contract; and

“Employer’s personnel” is as defined in GCC Sub-Clause 1 (nn) of the General
Conditions of Contract.

1.3 A non-exhaustive list of (i) behaviors which constitute SEA and (ii) behaviors which constitute
SH is attached to the Code of Conduct form in Section IV.

2. SOURCE OF FUND:

2.1

22

The GSCDL or Recipient (hereinafter called “GSCDL”) specified in the BDS is to receive
financing (hereinafter called “funds”) from the Smart City Mission of the Government of
India and jointly funded by the Government of Sikkim and intends to apply a portion of the
funds to eligible payments under the contract(s) for which this bidding document are issued.

Payment by GSCDL will be subject, in all respects, to the terms and conditions of the
Agreement.
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3. Fraud and Corruption

3.1.

3.2.

The GSCDL requires compliance with the GSCDL’s Anti-Corruption Guidelines and its
prevailing sanctions policies and procedures as set forth as set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and shall cause their agents (where
declared or not), subcontractors, sub consultants, service providers, suppliers, and personnel,
to permit the GSCDL to inspect all accounts, records and other documents relating to any
initial selection process, prequalification process, bid submission, proposal submission, and
contract performance (in the case of award), and to have them audited by auditors appointed
by the GSCDL.

4. Eligible Bidders

4.1.

4.2.

A Bidder may be a firm that is a private entity, or a state-owned enterprise or institution —
subject to ITB 4.6—or any combination of them in the form of a joint venture (JV), under
an existing agreement, or with the intent to enter into such an agreement supported by a letter
of intent. In the case of a joint venture, all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the Contract terms. The JV shall
nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the Bidding process and, in the event the
JV is awarded the Contract, during contract execution. Unless specified in the BDS, there is
no limit on the number of members in a JV:

A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest
shall be disqualified. A Bidder may be considered to have a conflict of interest for the
purpose of this Bidding process, if the Bidder.

(a) directly or indirectly controls, is controlled by or is under common control with another

Bidder; or

(b)  receives or has received any direct or indirect subsidy from another Bidder; or
(c)  has the same legal representative as another Bidder; or
(d)  has arelationship with another Bidder, directly or through common third parties, that puts

it in a position to influence the Bid of another Bidder, or influence the decisions of the
Employer regarding this Bidding process; or

(e) or any of its affiliates participated as a consultant in the preparation of the design or

S

technical specifications of the works that are the subject of the Bid; or
or any of its affiliates has been hired (or is proposed to be hired) by the Employer or
GSCDL as Project Manager for the Contract implementation;

(g) would be providing goods, works, or non-consulting services resulting from or directly

related to consulting services for the preparation or implementation of the project specified
in the BDS 2.1 that it provided or were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control with that firm; or

(h)  has a close business or family relationship with a professional staff of the GSCDL (or of

4.3.

the project implementing agency, or of a recipient of a part of the loan) who: (i) are directly
or indirectly involved in the preparation of the bidding document or specifications of the
contract, and/or the Bid evaluation process of such contract; or (ii) would be involved in
the implementation or supervision of such contract unless the conflict stemming from such
relationship has been resolved in a manner acceptable to the GSCDL throughout the
procurement process and execution of the contract.

A firm that is a Bidder (either individually or as a JV member) shall not participate in more
than one Bid, except for permitted alternative Bids. This includes participation as a
subcontractor in other Bids. Such participation shall result in the disqualification of all Bids in
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which the firm is involved. A firm that is not a Bidder or a JV member may participate as a
subcontractor in more than one Bid.

4.4. A Bidder may only be of Indian Origin or is constituted, incorporated or registered in and
operates in conformity with the provisions of the laws of India, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration
documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub consultants for any part of the Contract including
related Services.

4.5. A Bidder that has been sanctioned / debarred by the GSCDL, pursuant to the GSCDL’s Anti-
Corruption Guidelines, shall be ineligible to participate in the bid Government-owned
enterprises in the Employer’s country shall be eligible only if they can establish that they are
legally and financially autonomous and operate under commercial law, and that they are not a
dependent agency of the Employer.

4.6. Bidders that are state-owned enterprises or institutions in the Employer’s Country may be
eligible to compete and be awarded a Contract(s) only if they can establish, in a manner
acceptable to the GSCDL, that they (i) are legally and financially autonomous (ii) operate
under commercial law, and (iii) are not under supervision of the Employer.

4.7. A Bidder shall not be under suspension from Bidding by the Employer as the result of the
operation of a Bid—Securing or Proposal-Securing Declaration.

4.8. Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law
or official regulations, the GSCDL’s country prohibits commercial relations with that country,
provided that the GSCDL is satisfied that such exclusion does not preclude effective
competition for the supply of goods or the contracting of works or services required.

4.9. Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer,
as the Employer shall reasonably request.

4.10. A firm that is under a sanction of debarment by the GSCDL from being awarded a
contract is eligible to participate in this procurement, unless the GSCDL, at the GSCDL’s
request, is satisfied that the debarment;

(a) relates to fraud or corruption; and
(b) followed a judicial or administrative proceeding that afforded the firm adequate due
process

5. Eligible Materials, Equipment and Services

5.1. The materials, equipment and services to be supplied under the Contract and financed by the
GSCDL may have their origin in any country subject to the restrictions specified in Section V,
Eligible Countries, and all expenditures under the Contract will not contravene such
restrictions. At the Employer’s request, Bidders may be required to provide evidence of the
origin of materials, equipment and services.

B. Contents of Bidding Documents

6. Sections of Bidding Document



6.1.

6.2.

6.3.

6.4.

PART I: BIDDING PROCEDURES

The bidding document consist of Parts I, II, and III, which include all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance with
ITB 8.

PART I Bidding Procedures
Section | - Instructions to Bidders (ITB)
Section Il - Bid Data Sheet (BDS)
Section IIl - Evaluation and Qualification Criteria (EQC)
Section IV - Bidding Forms (BDF)
Section V- Eligible Countries
Section VI - Fraud and Corruption
Section VIA- Standard Specifications

PART Il Works’ Requirements
Section VII - Work Requirements (WRQ)
PART I Conditions of Contract and Contract Forms

Section VIII - General Conditions (GCC)
Section IX - Particular Conditions (PCC)
Section X - Contract Forms (COF)

The Specific Procurement Notice - Request for Bids (RFB) issued by the Employer is not part
of this bidding document.

Unless obtained directly from the Employer, the Employer is not responsible for the
completeness of the bidding document, responses to requests for clarification, the minutes of
the pre-Bid meeting (if any), or Addenda to the bidding document in accordance with ITB 8.
In case of any contradiction, documents obtained directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms, terms, and specifications in the
bidding document and to furnish with its Bid all information and documentation as is required
by the bidding document.

Clarification of Bidding Document, Site Visit, Pre-Bid Meeting:

7.1.

7.2.

A Bidder requiring any clarification of the bidding document shall contact the Employer in
writing at the Employer’s address specified in the BDS or raise its inquiries during the pre-
Bid meeting if provided for in accordance with ITB 7.4. The Employer will respond in writing
to any request for clarification, provided that such request is received prior to the deadline for
submission of Bids within a period specified in the BDS. The Employer shall forward copies
of'its response to all Bidders who have acquired the bidding document in accordance with ITB
6.3, including a description of the inquiry but without identifying its source. If so specified in
the BDS, the Employer shall also promptly publish its response at the web page identified in
the BDS. Should the clarification result in changes to the essential elements of the bidding
document, the Employer shall amend the bidding document following the procedure under
ITB 8 and ITB 22.2.

The Bidder is advised to visit and examine the Site of works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the Bid
and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder’s own expense.
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The Bidder and any of its personnel or agents will be granted permission by the Employer to
enter upon its premises and lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release and indemnify the Employer
and its personnel and agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and any other loss,
damage, costs, and expenses incurred as a result of the inspection.

If so specified in the BDS, the Bidder’s designated representative is invited to attend a pre-
Bid meeting and/or a Site of works visit. The purpose of the meeting will be to clarify issues
and to answer questions on any matter that may be raised at that stage.

The Bidder is requested, to submit any questions in writing, to reach the Employer not later
than one week before the meeting.

Minutes of the pre-Bid meeting, if applicable, including the text of the questions asked by
Bidders, without identifying the source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Bidders who have acquired the
bidding document in accordance with ITB 6.3. If so specified in the BDS, the Employer shall
also promptly publish the Minutes of the pre-Bid meeting at the web page identified in the
BDS. Any modification to the bidding document that may become necessary as a result of the
pre-Bid meeting shall be made by the Employer exclusively through the issue of an addendum
pursuant to ITB 8 and not through the minutes of the pre-Bid meeting. Nonattendance at the
pre-Bid meeting will not be a cause for disqualification of a Bidder.

Amendment of Bidding Document

8.1.

8.2.

8.3.

At any time prior to the deadline for submission of Bids, the Employer may amend the bidding
document by issuing addenda.

Any addendum issued shall be part of the bidding document and shall be communicated in
writing to all who have obtained the bidding document from the Employer in accordance with
ITB 6.3. The Employer shall also promptly publish the addendum on the Employer’s web page
in accordance with ITB 7.1.

To give prospective Bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may, at its discretion, extend the deadline for the
submission of Bids, pursuant to ITB 22.2.

C. Preparation of Bids

Cost of Bidding

9.1.

The Bidder shall bear all costs associated with the preparation and submission of its Bid, and
the Employer shall in no case be responsible or liable for those costs, regardless of the conduct
or outcome of the Bidding process.

Language of Bid

10.1. The Bid, as well as all correspondence and documents relating to the Bid exchanged by the

Bidder and the Employer, shall be written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in the language
specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation
shall govern..
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11. Documents Comprising the Bid

11.1. The Bid shall comprise two Parts, namely the Technical Part and the Financial Part. These
two Parts shall be submitted simultaneously in two separate sealed envelopes (two-envelope
Bidding process). One envelope shall contain only information relating to the Technical Part
and the other, only information relating to the Financial Part. These two envelopes shall be
enclosed in a separate sealed outer envelope marked “Original Bid”.

11.2. The Technical Part shall contain the following:

(a)  Letter of Bid — Technical Part, prepared in accordance with ITB 12;

(b)  Bid Security or Bid-Securing Declaration, in accordance with ITB 19.1;

(c)  Alternative Bid - Technical Part: if permissible in accordance with ITB 13, the Technical
Part of any Alternative Bid;

(d)  Authorization: written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 20.3;

(e)  Bidder’s Eligibility: documentary evidence in accordance with ITB 17.1 establishing the
Bidder’s eligibility to Bid;

()  Qualifications: documentary evidence in accordance with ITB 17.2 establishing the
Bidder’s qualifications to perform the Contract if its Bid is accepted;

(g) Conformity: a technical proposal in accordance with ITB 16; and

(h)  any other document required in the BDS.

11.3. The Financial Part shall contain the following:

(a) Letter of Bid — Financial Part, prepared in accordance with 12 and ITB 14;

(b) Bill of Quantities or Activity Schedule completed in accordance with ITB 12 and ITB 14
as specified in the BDS;

(c)  Alternative Bid - Financial Part: if permissible in accordance with ITB 13, the Financial
Part of any Alternative Bid; and

(d)  any other document required in the BDS

11.4. The Technical Part shall not include any information related to the Bid price. Where material
financial information related to the Bid price is contained in the Technical Part the Bid shall
be declared non-responsive.

11.5. In addition to the requirements under ITB 11.2, Bids submitted by a JV shall include a copy
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent
to execute a Joint Venture Agreement in the event of a successful Bid shall be signed by all
members and submitted with the Bid, together with a copy of the proposed Agreement.

11.6. The Bidder shall furnish in the Letter of Bid — Financial Part information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Bid.

12. Letters of Bid, and Schedules

12.1. The Letter of Bid — Technical Part, Letter of Bid — Financial Part and Priced Activity
Schedules or Bill of Quantities shall be prepared using the relevant forms furnished in Section
IV, Bidding Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITB 20.3. All blank spaces shall be
filled in with the information requested.

13. Alternative Bids

13.1. Unless otherwise specified in the BDS, alternative Bids shall not be considered.
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When alternative times for completion are explicitly invited, a statement to that effect will be
included in the BDS, and the method of evaluating different alternative times for completion
will be described in Section III, Evaluation and Qualification Criteria.

Except as provided under ITB 13.4 below, Bidders wishing to offer technical alternatives to
the requirements of the bidding document must first price the Employer’s design as described
in the bidding document and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design calculations,
technical specifications, breakdown of prices, and proposed construction methodology and
other relevant details. Only the technical alternatives, if any, of the Bidder with the Most
Advantageous Bid conforming to the basic technical requirements shall be considered by the
Employer.

When specified in the BDS, Bidders are permitted to submit alternative technical solutions
for specified parts of the Works. Such parts will be identified in the BDS and described in
Section VII, Works’ Requirements. The method for their evaluation will be stipulated in
Section III, Evaluation and Qualification Criteria.

14. Bid Prices and Discounts

14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

The prices and discounts quoted by the Bidder in the Letter of Bid — Financial Part and in the
Priced Activity Schedule or Bill of Quantities shall conform to the requirements specified
below.

The Bidder shall submit a Bid for the whole of the Works described in ITB 1.1 by filling in
prices for all items of the Works, as identified in Section IV, Bidding Forms. In case of
admeasurement contracts, the Bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or price is entered by the
Bidder will not be paid for by the Employer when executed and shall be deemed covered by
the rates for other items and prices in the Bill of Quantities.

The price to be quoted in the Letter of Bid — Financial Part, in accordance with ITB 12.1, shall
be the total price of the Bid, excluding any discounts offered.

The Bidder shall quote any discounts and indicate the methodology for their application in the
Letter of Bid - Financial Part, in accordance with ITB 12.1.

Unless otherwise provided in the BDS, and the Conditions of Contract, the prices quoted by
the Bidder shall be fixed. If the prices quoted by the Bidder are subject to adjustment during
the performance of the Contract in accordance with the provisions of the Conditions of
Contract, the Bidder shall furnish the indices and weightings for the price adjustment formulae
in the Schedule of Adjustment Data in Section IV- Bidding Forms and the Employer may
require the Bidder to justify its proposed indices and weightings

If so specified in ITB 1.1, Bids are invited for individual lots (contracts) or for any
combination of lots (packages). Bidders wishing to offer discounts for the award of more than
one Contract shall specify in their Bid the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all lots (contracts) are opened at the same
time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any

other cause, as of the date 28 days prior to the deadline for submission of Bids, shall be
included in the rates and prices and the total Bid price submitted by the Bidder
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PART I: BIDDING PROCEDURES

15. Currencies of Bid and Payment

15.1.

15.2.

The currency(ies) of the Bid and the currency(ies) of payments shall be the same and shall be
as specified in the BDS.

Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit
rates and prices and shown in the Schedule of Adjustment Data are reasonable, in which case
a detailed breakdown of the foreign currency requirements shall be provided by Bidders

16. Documents Establishing the Eligibility and Qualifications of the Bidder

16.1.

The Bidder shall furnish a technical proposal in the Technical Part of the Bid including a
statement of work methods, equipment, personnel, schedule and any other information as
stipulated in Section IV, Bidding Forms, in sufficient detail to demonstrate the adequacy of
the Bidders’ proposal to meet the work’s requirements and the completion time.

17. Documents Establishing the Qualifications of the Bidder

17.1.

17.2

17.3.

To establish Bidder’s eligibility in accordance with ITB 4, Bidders shall complete the Letter
of Bid, — Technical Part, included in Section IV, Bidding Forms.

.In accordance with Section III, Evaluation and Qualification Criteria, to establish its

qualifications to perform the Contract, the Bidder shall provide the information requested in
the corresponding information sheets included in Section IV, Bidding Forms.

If a margin. of preference applies as specified in accordance with ITB 38.1, domestic Bidders,
individually or in joint ventures, applying for eligibility for domestic preference shall supply
all information required to satisfy the criteria for eligibility specified in accordance with ITB
38.1

18. Period of Validity of Bids

18.1.

18.2.

18.3.

(a)

(b)
(©)

Bids shall remain valid until the date specified in the BDS or any extended date if amended
by the Employer in accordance with ITB 8.A Bid that is not valid until the date specified in
the BDS, or any extended date if amended by the Employer in accordance with ITB 8, shall
be rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the date of expiry of the Bid validity, the Employer may
request Bidders to extend the period of validity of their Bids. The request and the responses
shall be made in writing. If a Bid Security is requested in accordance with ITB 19, it shall also
be extended for twenty-eight (28) days beyond the extended date for Bid validity. A Bidder
may refuse the request without forfeiting its Bid Security. A Bidder granting the request shall
not be required or permitted to modify its Bid, except as provided in ITB 18.3.

If the award is delayed by a period exceeding fifty-six (56) days beyond the date of expiry of
the Bid validity specified in accordance with ITB 18.1, the Contract price shall be determined
as follows:

in the case of fixed price contracts, the Contract price shall be the Bid price adjusted by
the factor specified in the BDS;

in the case of adjustable price contracts, no adjustment shall be made; or

in any case, Bid evaluation shall be based on the Bid price without taking into
consideration the applicable correction from those indicated above.
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PART I: BIDDING PROCEDURES

19. Bid Security

19.1. The Bidder shall furnish as part of its Technical Part of its Bid, a Bid Security as specified in
the BDS, in original form and in the amount and currency specified in the BDS.

19.2. Deleted.

19.3. If a Bid Security is specified pursuant to ITB 19.1, the Bid Security shall be a demand draft
as specified in the BDS, from a nationalized Bank. The Bid Security shall be valid for twenty-
eight (28) days beyond the original date of expiry of the Bid validity, or beyond any extended
date if requested under ITB 18.2.

19.4. If a Bid Security is specified pursuant to ITB 19.1, any Bid not accompanied by a substantially
responsive Bid Security shall be rejected by the Employer as non-responsive.

19.5. If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of unsuccessful Bidders
shall be returned as promptly as possible upon the successful Bidder’s signing the Contract
and furnishing the Performance Security and if required in the BDS, the Environmental and
Social (ES) Performance Security pursuant to ITB 50.

19.6. The Bid Security of the successful Bidder shall be returned as promptly as possible once the
successful Bidder has signed the Contract and furnished the required Performance Security
and if required in the BDS, the Environmental and Social (ES) Performance Security.

19.7. The Bid Security may be forfeited:

(a) if a Bidder withdraws its Bid prior to the expiry date of the Bid validity specified by the
Bidder on the Letter of Bid — Technical Part and repeated in the Letter of Bid — Financial
Part or any extension thereto provided by the Bidder; or
(b)  if the successful Bidder fails to:
(1) sign the Contract in accordance with ITB 49; or
(ii))  furnish a Performance Security and if required in the BDS, the Environmental and
Social (ES) Performance Security in accordance with ITB 50.

19.8. The Bid Security or the Bid-Securing Declaration of a JV shall be in the name of the JV that
submits the Bid. If the JV has not been constituted into a legally enforceable JV, at the time
of Bidding, the Bid Security or the Bid-Securing Declaration shall be in the names of all future
members as named in the letter of intent mentioned in ITB 4.1 and ITB 11.5.

19.9. If a Bid Security is not required in the BDS, pursuant to ITB 19.1, and:

(a) if a Bidder withdraws its Bid prior to the expiry date of the Bid validity specified by the
Bidder on the Letters of Bid or any extended date provided by the Bidder; or

(b)  if the successful Bidder fails to:
1) sign the Contract in accordance with ITB 49; or
(ii))  furnish a Performance Security and if required in the BDS, the Environmental, and

Social (ES) Performance Security in accordance with ITB 50

the GSCDL may, if provided for in the BDS, declare the Bidder ineligible to be awarded a
contract by the Employer for a period of time as stated in the BDS

20. Format and Signing of Bid

20.1. The Bidder shall prepare the Bid, in accordance with this Instruction, ITB 11 and ITB 21.
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21.

20.2.

20.3.

20.4.

20.5.

PART I: BIDDING PROCEDURES

Bidders shall mark as “Confidential” information in their Bids which is confidential to their
business. This may include proprietary information, trade secrets or commercial or financially
sensitive information.

The original and all copies of the Bid shall be typed or written in indelible ink and shall be
signed by a person duly authorized to sign on behalf of the Bidder. This authorization shall
consist of a written confirmation as specified in the BDS and shall be attached to the bid. The
name and position held by each person signing the authorization must be typed or printed
below the signature. All pages of the Bid where entries or amendments have been made shall
be signed or initialed by the person signing the Bid.

In case the Bidder is a JV, the Bid shall be signed by an authorized representative of the JV
on behalf of the JV, and so as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized representatives.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Bid.

D. Submission and Opening of Bids

Sealing and Marking of Bids

21.1.

21.2.

21.3.

21.4.

(a)
(b)
(©
(d)

21.5.

The Bidder shall deliver the Bid in two separate, sealed envelopes (the Technical Part and the
Financial Part.) These two envelopes shall be enclosed in a separate sealed outer envelope
marked “Original Bid”.

In addition, the Bidder shall submit copies of the Bid in the number specified in the BDS.
Copies of the Technical Part shall be placed in a separate sealed envelope marked “Copies:
Technical Part”. Copies of the Financial Part shall be placed in a separate sealed envelope
marked “Copies: Financial Part”. The Bidder shall place both of these envelopes in a separate,
sealed outer envelope marked “Bid Copies”. In the event of any discrepancy between the
original and the copies, the original shall prevail. If alternative Bids are permitted in
accordance with ITB 13, the alternative Bids shall be submitted as follows: the original of the
alternative Bid Technical Part shall be placed in a sealed envelope marked “Alternative Bid —
Technical Part” and the Financial Part shall be placed in a sealed envelope marked
“Alternative Bid — Financial Part” and these two separate sealed envelopes then enclosed
within a sealed outer envelope marked “Alternative Bid — Original”, the copies of the
alternative Bid will be placed in separate sealed envelopes marked “Alternative Bid — Copies
Of Technical Part”, and “Alternative Bid — Copies Of Financial Part” and enclosed in a
separate sealed outer envelope marked “Alternative Bid - Copies”

The envelopes marked “ORIGINAL BID” and “BID COPIES” (and, if appropriate, a third
envelope marked “ALTERNATIVE BID”) shall be enclosed in a separate sealed outer
envelope for submission to the Employer.

The inner and outer envelopes shall:

bear the name and address of the Bidder;

be addressed to the Employer in accordance with ITB 22.1;

bear the specific identification of this Bidding process indicated in ITB 1.1; and
bear a warning not to open before the time and date for Bid opening

If all envelopes are not sealed and marked as required, the Employer will assume no
responsibility for the misplacement or premature opening of the Bid.
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22,

23.

24,

25.

PART I: BIDDING PROCEDURES

Deadline for Submission of Bids

22.1. Bids must be received by the Employer at the address and no later than the date and time
specified in the BDS. When so specified in the BDS, Bidders shall have the option of
submitting their Bids electronically. Bidders submitting Bids electronically shall follow the
electronic Bid submission procedures specified in the BDS.

22.2. The Employer may, at its discretion, extend the deadline for the submission of Bids by
amending the bidding document in accordance with ITB 8, in which case all rights and
obligations of the Employer and Bidders previously subject to the deadline shall thereafter be
subject to the deadline as extended.

Late Bids

23.1. The Employer shall not consider any Bid that arrives after the deadline for submission of Bids,
in accordance with ITB 22. Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned unopened to the Bidder.

Withdrawal, Substitution, and Modification of Bids

24.1. A Bidder may withdraw, substitute, or modify its Bid after it has been submitted by sending
a written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.3, (except that withdrawal notices do not require
copies). The corresponding substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

(a)  prepared and submitted in accordance with ITB 20 and ITB 21 (except that withdrawal
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “Withdrawal,” “Substitution,” “Modification;” and

(b) received by the Employer prior to the deadline prescribed for submission of Bids, in
accordance with ITB 22.

24.2. Bids requested to be withdrawn in accordance with ITB 24.1 shall be returned unopened to
the Bidders.

24.3. No Bid may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Bids and the date of expiry of the Bid validity specified by the Bidder on the
Letter of Bid or any extended date thereof.

E. Public Opening of Technical Parts of Bids
Public Opening of Technical Parts of Bids

25.1. Except in the cases specified in ITB 23 and ITB 24.2, the Employer shall publicly open and
read out all Bids received by the deadline, at the date, time and place specified in the BDS, in
the presence of Bidders® designated representatives and anyone who chooses to attend. All
Bidders, or their representatives and any interested party may attend a public opening. Any
specific electronic Bid opening procedures required if electronic bidding is permitted in
accordance with ITB 22.1, shall be as specified in the BDS.

25.2. First, the written notice of withdrawal in the envelopes marked “WITHDRAWAL” shall be

opened and read out and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No Bid withdrawal shall be permitted unless the corresponding
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26.

PART I: BIDDING PROCEDURES

withdrawal notice contains a valid authorization to request the withdrawal and is read out at
Bid opening.

25.3. Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the
corresponding Bid being substituted, and the substituted Bid shall not be opened, but returned
to the Bidder. No Bid substitution shall be permitted unless the corresponding substitution
notice contains a valid authorization to request the substitution and is read out at Bid opening

25.4. Next, envelopes marked “Modification” shall be opened and read out with the corresponding
Bid. No Bid modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Bid opening.

25.5. Next, all other envelopes marked “Technical Part” shall be opened one at a time. All
envelopes marked “Second Envelope: Financial Part” shall remain sealed, and kept by the
Employer in safe custody until they are opened, at a later public opening, following the
evaluation of the Technical Part parts of the Bids. On opening the envelopes marked
“Technical Part” the Employer shall read out: the name of the Bidder, the presence or the
absence of a Bid Security, or Bid-Securing Declaration, if required, and whether there is a
modification; and Alternative Bid - Technical Part; and any other details as the Employer may
consider appropriate.

25.6. Only Technical Parts of Bids and Alternative Bid - Technical Parts that are read out at Bid
opening shall be considered further for evaluation. The Letter of Bid- Technical Part and the
separate sealed envelope marked “Second Envelope: Financial Part” are to be initialed by
representatives of the Employer attending Bid opening in the manner specified in the BDS.

25.7. At the Bid opening the Employer shall neither discuss the merits of any Bid nor reject any
Bid (except for late Bids, in accordance with ITB 23.1).

25.8. The Employer shall prepare a record of the Technical Parts of Bid opening that shall include,
as a minimum:

(a)  the name of the Bidder and whether there is a withdrawal, substitution, or modification;

(b)  the receipt of envelopes marked “Second Envelope: Financial Part”;

(c) thepresence or absence of a Bid Security or Bid-Securing Declaration, if one was required;
and

(d) if applicable, any Alternative Bid — Technical Part.

25.9. The Bidders’ representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents and effect of
the record. A copy of the record shall be distributed to all Bidders.

F. Evaluation and Comparison of Bids
Confidentiality
26.1. Information relating to the evaluation of Bids and recommendation of contract award, shall
not be disclosed to Bidders or any other persons not officially concerned with the Bidding
process until information on Intention to Award the Contract is transmitted to all Bidders in

accordance with ITB 44.

26.2. Any attempt by a Bidder to influence the Employer in the evaluation of the bids or Contract
award decisions may result in the rejection of its Bid.
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27.

28.

29.

30.

PART I: BIDDING PROCEDURES

26.3. Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract award, if
any Bidder wishes to contact the Employer on any matter related to the bidding process, it may
do so in writing.

Clarification of Bids

27.1. To assist in the examination, evaluation, and comparison of the Bids, and qualification of the
Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid given
areasonable time for a response. Any clarification submitted by a Bidder that is not in response
to a request by the Employer shall not be considered. The Employer’s request for clarification
and the response shall be in writing. No change, including any voluntary increase or decrease
in the prices or substance of the Bid shall be sought, offered, or permitted, except to confirm
the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids,
in accordance with ITB 36.

27.2. If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its Bid may be rejected.

Deviations, Reservations, and Omissions

28.1. During the evaluation of Bids, the following definitions apply:

(a)  “Deviation” is a departure from the requirements specified in the bidding document;

(b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the bidding document; and

()  “Omission” is the failure to submit part or all of the information or documentation required
in the bidding document.

Nonconformities, Errors, and Omissions

29.1. Provided that a Bid is substantially responsive, the Employer may waive any
nonconformities in the Bid.

29.2. Provided that a Bid is substantially responsive, the Employer may request that the Bidder
submit the necessary information or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities in the Bid related to documentation requirements.
Requesting information or documentation on such nonconformities shall not be related to any
aspect of the price of the Bid. Failure of the Bidder to comply with the request may result in
the rejection of its Bid.

29.3. Provided that a Bid is substantially responsive pursuant to ITB 31, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid price. To this effect, the Bid Price
shall be adjusted, for comparison purposes only to reflect the price of a missing or non-
conforming item or component, by adding the average price of the item or component quoted
by substantially responsive Bidders. If the price of the item or component cannot be derived
from the price of other substantially responsive Bids, the Employer shall use its best estimate

G. Evaluation of Technical Parts of Bids
Evaluation of Technical Parts

30.1. In evaluating the Technical Parts of each Bid, the Employer shall use the criteria and
methodologies listed in this ITB and Section III, Evaluation and Qualification Criteria. No
other evaluation criteria or methodologies shall be permitted
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PART I: BIDDING PROCEDURES

31. Determination of Responsiveness

31.1. The Employer’s determination of a Bid’s responsiveness is to be based on the contents of
the Bid itself, as defined in ITB11.

31.2. A substantially responsive Bid is one that meets the requirements of the bidding document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that:

(a) ifaccepted, would:
(1) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or
(ii)) limit in any substantial way, inconsistent with the bidding document, the
Employer’s rights or the Bidder’s obligations under the proposed Contract; or
(b) if rectified, would unfairly affect the competitive position of other Bidders presenting
substantially responsive Bids.

31.3. The Employer shall examine the technical aspects of the Bid submitted in accordance with
ITB 16, in particular, to confirm that all requirements of Section VII, Works’ Requirements
have been met without any material deviation, reservation or omission

31.4. If a Bid is not substantially responsive to the requirements of the bidding document, it shall
be rejected by the Employer and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

32. Qualification of the Bidder

32.1. The Employer shall determine to its satisfaction whether the eligible Bidders that have
submitted substantially responsive Bid- Technical Parts meet the qualifying criteria specified
in Section I11, Evaluation and Qualification Criteria.

32.2. The determination shall be based upon an examination of the documentary evidence of the
Bidder’s qualifications submitted by the Bidder, pursuant to ITB 17. The determination shall
not take into consideration the qualifications of other firms such as the Bidder’s subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in
the bidding document), or any other firm different from the Bidder

32.3. If a Bidder does not meet the qualifying criteria specified in Section III, Evaluation and
Qualification Criteria, its Bid shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or omission

32.4. Only Bids that are both substantially responsive to the bidding document, and meet all
Qualification Criteria shall have their envelopes marked “Second Envelope: Financial Part”
opened at the second public opening.

33. Subcontractors

33.1. Unless otherwise stated in the BDS, the Employer does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Employer.

33.2. The subcontractor’s qualifications shall not be used by the Bidder to qualify for the Works
unless their specialized parts of the Works were previously designated by the Employer in the
BDS as can be met by subcontractors referred to hereafter as ‘Specialized Subcontractors’, in
which case, the qualifications of the Specialized Subcontractors proposed by the Bidder may
be added to the qualifications.
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PART I: BIDDING PROCEDURES

33.3. Bidders may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the BDS. Subcontractors proposed by the Bidder shall be fully
qualified for their parts of the Works.

H. Public Opening of Financial Parts of Bids

34. Public Opening of Financial Parts

34.1. Following the completion of the evaluation of the Technical Parts of the Bids, and the
GSCDL has issued its no objection (if applicable), the Employer shall notify in writing those
Bidders whose Bids were considered non-responsive to the bidding document or failed to meet
the Qualification Criteria, advising them of the following information:

(a)  the grounds on which their Technical Part of Bid failed to meet the requirements of the
bidding document;

(b)  their envelopes marked “Second Envelope: Financial Part” will be returned to them
unopened after the completion of the selection process and the signing of the Contract; and

(¢) notify them of the date, time and location of the public opening of the envelopes marked
“Second Envelope: Financial Part”.

34.2. The Employer shall, simultaneously, notify in writing those Bidders whose Technical Part
have been evaluated as substantially responsive to the bidding document and met all
Qualifying Criteria, advising them of the following information:

(a)  their Bid has been evaluated as substantially responsive to the bidding document and met
the Qualification Criteria;

(b) their envelope marked “Second Envelope: Financial Part” will be opened at the public
opening of the Financial Parts; and

(¢) notify them of the date, time and location of the second public opening of the envelopes
marked “Second Envelope: Financial Part” as specified in the BDS

34.3. The opening date should allow Bidders sufficient time to make arrangements for attending
the opening. The Financial Part of the Bid shall be opened publicly in the presence of Bidders’
designated representatives and anyone who chooses to attend.

34.4. At this public opening the Financial Parts will be opened by the Employer in the presence of
Bidders, or their designated representatives and anyone else who chooses to attend. Bidders
who met the Qualification Criteria and whose bids were evaluated as substantially responsive
will have their envelopes marked “Second Envelope: Financial Part” opened at the second
public opening. Each of these envelopes marked “Second Envelope: Financial Part” shall be
inspected to confirm that they have remained sealed and unopened. These envelopes shall then
be opened by the Employer. The Employer shall read out the names of each Bidder, and the
total Bid prices, per lot (contract) if applicable, including any discounts and Alternative Bid -
Financial Part, and any other details as the Employer may consider appropriate

34.5. Only envelopes of Financial Part of Bids, Financial Parts of Alternative Bids and discounts
that are opened and read out at Bid opening shall be considered further for evaluation. The
Letter of Bid — Financial Part and the Priced Activity Schedules are to be initialed by a
representative of the Employer attending the Bid opening in the manner specified in the BDS.

34.6. The Employer shall neither discuss the merits of any Bid nor reject any envelopes marked
“Second Envelope: Financial Part”.

34.7. The Employer shall prepare a record of the Financial Part of the Bid opening that shall
include, as a minimum:
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PART I: BIDDING PROCEDURES

(a)  the name of the Bidder whose Financial Part was opened;
(b) the Bid price, per lot (contract) if applicable, including any discounts; and
(c) if applicable, any Alternative Bid — Financial Part.

34.8. The Bidders whose envelopes marked “Second Envelope: Financial Part” have been opened
or their representatives who are present shall be requested to sign the record. The omission of
a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Bidders.

1. Evaluation of Financial Parts of Bids
35. Evaluation of Financial Parts

35.1. To evaluate the Financial Part, the Employer shall consider the following

(a)  the Bid price, excluding Provisional Sums and the provision, if any, for contingencies in
the Summary Bill of Quantities for admeasurement contracts, but including Daywork
items, where priced competitively

(b)  price adjustment for correction of arithmetic errors in accordance with ITB 36.1

(¢)  price adjustment due to discounts offered in accordance with ITB 14.4

(d) converting the amount resulting from applying (a) to (c) above, if relevant, to a single
currency in accordance with ITB 37

(e)  price adjustment due to quantifiable nonmaterial nonconformities in accordance with ITB
29.3;and

(f)  the additional evaluation factors are specified in Section III, Evaluation and Qualification
Criteria

35.2. The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be taken into account in Bid evaluation.

35.3. Ifthis bidding document allows Bidders to quote separate prices for different lots (contracts),
the methodology to determine the lowest evaluated cost of the contract combinations,
including any discounts offered in the Letter of Bid — Financial Part, is specified in Section II1,
Evaluation and Qualification Criteria

36. Correction of Arithmetical Errors

36.1. In evaluating the Financial Part of each Bid, the Employer shall correct arithmetical errors
on the following basis:

(a) only for admeasurement contracts, if there is a discrepancy between the unit price and the
total price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected, unless in the opinion of the Employer there
is an obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be corrected;

(b) ifthere is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(c)  if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (a) and (b) above.

36.2. Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the
correction in accordance with ITB 36.1, shall result in the rejection of the Bid.

37. Conversion to Single Currency
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40.

4.
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PART I: BIDDING PROCEDURES

37.1. For evaluation and comparison purposes, the currency(ies) of the Bids shall be converted in
a single currency as specified in the BDS.

Margin of Preference

38.1. Unless otherwise specified in the BDS, a margin of preference for domestic Bidders shall
not apply.

Comparison of Financial Parts

39.1. The Employer shall compare the evaluated costs of all responsive and qualified Bids to
determine the Bid that has the lowest evaluated cost.

. Abnormally Low Bids

40.1. An Abnormally Low Bid is one where the Bid price, in combination with other constituent
elements of the Bid, appears unreasonably low to the extent that the Bid price raises material
concerns as to the capability of the Bidder to perform the Contract for the offered Bid price

40.2. In the event of identification of a potentially Abnormally Low Bid, the Employer shall seek
written clarifications from the Bidder, including detailed price analyses of its Bid price in
correlation to the subject matter of the contract, scope, proposed methodology, schedule,
allocation of risks and responsibilities and any other requirements of the bidding document.

40.3. After evaluation of the price analyses, in the event that the Employer determines that the
Bidder has failed to demonstrate its capability to deliver the contract for the offered tender
price, the Employer shall reject the Bid.

Unbalanced or Front Loaded Bids

41.1. If the Bid for an admeasurement contract, which results in the lowest evaluated cost, in the
Employer’s opinion, seriously unbalanced or front loaded the Employer may require the
Bidder to provide written clarifications. Clarifications may include detailed price analyses to
demonstrate the consistency of the Bid prices with the scope of works, proposed methodology,
schedule and any other requirements of the bidding document.

41.2. After the evaluation of the information and detailed price analyses presented by the Bidder,
the Employer may as appropriate:

(a)  accept the Bid; or

(b)  require that the amount of the performance security be increased at the expense of the
Bidder to a level not exceeding 20% of the Contract price; or

(¢) reject the Bid

Most Advantageous Bid

42.1. Having compared the evaluated costs of Bids, the Employer shall determine the Most
Advantageous Bid. The Most Advantageous Bid is the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be:

(a)  substantially responsive to the bidding document; and
(b)  the lowest evaluated cost.

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids
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The Employer reserves the right to accept or reject any Bid, and to annul the Bidding process

and reject all Bids at any time prior to Contract Award, without thereby incurring any liability
to Bidders. In case of annulment, all Bids submitted and specifically, Bid Securities, shall be
promptly returned to the Bidders

44. Standstill Period

44.1.

The Contract shall not apply

45. Notification of Intention to Award

45.1.

The Employer shall send to each Bidder (that has not already been notified that it has been

unsuccessful) the Notification of Intention to Award the Contract to the successful Bidder. The
Notification of Intention to Award shall contain, at a minimum, the following information:

(a)
(b)
(©)

(d)

(©)
®

the name and address of the Bidder submitting the successful Bid;

the Contract price of the successful Bid;

the names of all Bidders who submitted Bids, and their Bid prices as readout, and as
evaluated;

a statement of the reason(s) the Bid (of the unsuccessful Bidder to whom the notification
is addressed) was unsuccessful, unless the price information in c¢) above already reveals
the reason;

deleted

instructions on how to request a debriefing and/or submit a complaint.

J. Award of Contract

46. Award Criteria

46.1.

Subject to ITB 43, the Employer shall award the Contract to the successful Bidder. This is

the Bidder whose Bid has been determined to be the Most Advantageous Bid as specified in
ITB 42

47. Notification of Award

47.1.

Prior to the expiration of the Bid validity the Employer shall notify the successful Bidder, in

writing, that its Bid has been accepted. The notification of award (hereinafter and in the
Conditions of Contract and Contract Forms called the “Letter of Acceptance”) shall specify
the sum that the Employer will pay the Contractor in consideration of the execution of the
contract (hereinafter, and in the Conditions of Contract and Contract Forms, called “the
Contract Price”).

47.2. Within ten (10) Business Days after the date of transmission of the Letter of Acceptance,
the Employer shall publish the Contract Award Notice which shall contain, at a minimum, the
following information:

(a)
(b)
(c)
(d)

(e)

name and address of the Employer;

name and reference number of the contract being awarded, and the selection method used;
names of all Bidders that submitted Bids, and their Bid prices as read out at Bid opening,
and as evaluated;

names of all Bidders whose Bids were rejected either as nonresponsive or as not meeting
qualification criteria, or were not evaluated, with the reasons therefor;

the name of the successful Bidder, the final total contract price, the contract duration and
a summary of its scope; and
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(f)  successful Bidder’s Beneficial Ownership Disclosure Form, if specified in BDS ITB 49.1

47.3. The Contract Award Notice shall be published on the Employer’s website with free access
if available, or in at least one newspaper of national circulation in the Employer’s country, or
in the official gazette. The Employer shall also publish the contract award notice in UNDB
online.

47.4. Until a formal Contract is prepared and executed, the Letter of Acceptance shall constitute a
binding Contract.

Debriefing by the Employer

48.1. On receipt of the Employer’s Notification of Intention to Award referred to in ITB 45.1, an
unsuccessful Bidder has three (3) Business Days to make a written request to the Employer for
a debriefing. The Employer shall provide a debriefing to all unsuccessful Bidders whose
request is received within this deadline

48.2. Where a request for debriefing is received within the deadline, the Employer shall provide a
debriefing within five (5) Business Days, unless the Employer decides, for justifiable reasons,
to provide the debriefing outside this timeframe

48.3. Where a request for debriefing is received by the Employer later than the three (3)-Business
Day deadline, the Employer should provide the debriefing as soon as practicable, and normally
no later than fifteen (15) Business Days from the date of publication of Public Notice of Award
of contract

48.4. Debriefings of unsuccessful Bidders may be done in writing or verbally. The Bidder shall
bear their own costs of attending such a debriefing meeting.

Signing of Contract

49.1. The Employer shall send to the successful Bidder the Letter of Acceptance including the
Contract Agreement, and, if specified in the BDS, a request to submit the Beneficial Ownership
Disclosure Form providing additional information on its beneficial ownership. The Beneficial
Ownership Disclosure Form, if so requested, shall be submitted within eight (8) Business Days
of receiving this request.

49.2. The successful Bidder shall sign, date and return to the Employer, the Contract Agreement
within twenty-eight (28) days of its receipt.

Performance Security

50.1. Within twenty-eight (28) days of the receipt of the Letter of Acceptance from the Employer,
the successful Bidder shall furnish the Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security in accordance with the General
Conditions of Contract, subject to ITB 41.2 (b), using for that purpose the Performance
Security and ES Performance Security Forms included in Section X, Contract Forms, or
another form acceptable to the Employer. If the Performance Security furnished by the
successful Bidder is in the form of a bond, it shall be issued by a bonding or insurance company
that has been determined by the successful Bidder to be acceptable to the Employer. A foreign
institution providing a bond shall have a correspondent financial institution located in the
Employer’s Country, unless the Employer has agreed in writing that a correspondent financial
institution is not required.
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50.2. Failure of the successful Bidder to submit the above-mentioned Performance Security and,

if required in the BDS, the Environmental and Social (ES) Performance Security, or to sign
the Contract Agreement shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Bid Security. In that event the Employer may award the Contract to the Bidder
offering the next Most Advantageous Bid.

51. Adjudicator

S51.1.

The Employer proposes the person named in the BDS to be appointed as Adjudicator under
the Contract, at the hourly fee specified in the BDS, plus reimbursable expenses. If the Bidder
disagrees with this proposal, the Bidder should so state in his Bid. If, in the Letter of
Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer
will request the Appointing Authority designated in the Particular Conditions of Contract
(PCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the
Adjudicator.

52. Procurement Related Complaint

52.1.

The procedures for making a Procurement-related Complaint are as specified in the BDS.
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Section Il - BID DATA SHEET (BDS)

The following specific data for the Works to be procured shall complement, supplement, or amend the
provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall
prevail over those in ITB.

A

General

ITB 1.1

The reference number of the Request for Bids (RFB) is: 017/GSCDL/2022
The Employer is: Gangtok Smart City Development Limited

The name of the RFB is: CONSTRUCTION OF NEW ROADS FROM
GREENDALE SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok, Sikkim
including Defect Liability Period of One Year

ITB 1.1

The number and identification of this RFB is: SIK-GAN-0068 (B)

ITB 1.2(a)

N.A.

ITB 2.1

The GSCDL is Gangtok Smart City Development Ltd.
Financing Agreement amount: Rs 1000 crore.

The name of the Project is: CONSTRUCTION OF NEW ROADS FROM
GREENDALE SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, GANGTOK under
Smart City Mission,

Funded by the Ministry of Housing and Urban Affairs, Government of India and
the Urban Development Department, Government of Sikkim

ITB 4.1

Maximum number of members in the JV shall be: Three

ITB 4.5

deleted

Contents of Bidding Documents

ITB 7.1

For Clarification of Bid purposes only, the Employer’s address is:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Postal Address: Gangtok Smart City Development Limited, Level V, Kissan Bazar,
Gangtok, East Sikkim.

City: Gangtok, Pin Code:737101, India
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Phone Number: 8116679989

Electronic mail address: ctosmartcity.gangtok(@gmail.com

Requests for clarification should be received by the Employer no later than seven
days.

Website: www.smartnet.niua.org

Interested eligible bidders may go through the bidding documents and obtain

ITB 7.4 further information if any needed, from the Office of the undersigned from
21.03.2022 to 22.03.2022 between 1100 hrs to 1500 hrs.
A site visit conducted by the Employer “shall not be” organized
ITB 7.6 Web page: http://smartcitygangtok.com/
C. Preparation of Bids

ITB 10.1 The language of the Bid is: “English
All correspondence exchange shall be in English language.
Language for translation of supporting documents and printed literature is English

ITB 11.2(h) The Bidder shall submit the following additional documents in its Bid: N.A.

ITB 11.3(b) The following additional schedules shall be submitted with the Bid: None apart
from what is already indicated in Bidding Document.

ITB 11.3(d) The Bidder shall submit the following additional documents in its Bid: None apart
from what is already indicated in the Bidding Document.

ITB13.1 Alternative Bids “shall not be” considered.

ITB13.2 Alternative times for completion “shall not be” permitted.

ITB13.4 Alternative technical solutions shall be permitted for the following parts of the
Works: Not Applicable.

ITB 14.5 The prices quoted by the Bidder “shall not be” subject to adjustment during the
performance of the Contract.

ITB 15.1 The price shall be quoted by the Bidder in: Indian Rupees INR

ITB 18.1 The Bid shall be valid until: 180 days.
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ITB 18.3 (a) The Bid price shall be adjusted by the following factor(s): Not Applicable (NA)
ITB 19.1 Bid Security shall be required, a Bid-Securing Declaration shall not be
required.
A Bid Security “shall be” required.
A Bid-Securing Declaration “shall not be” required.
The Bid Security shall be required, the amount and currency of the Bid Security
shall be: Rs. 13,42,500/- (Rupees Thirteen Lakh Forty Two Thousand Five
Hundred only).
ITB 19.3(d) Only Demand Draft drawn in favour of Gangtok Smart City Development Ltd,
payable at Gangtok and issued by a Nationlised Bank.
ITB 19.9 not applicable
ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder shall
consist of Power of Attorney.
D. Submission of Bids
ITB 21.2 In addition to the original of the Bid, the number of copies is: One (Total Two)
ITB 22.1 For Bid submission purposes only, the Employer’s address is: Gangtok Smart
City Development Limited, Level V, Kissan Bazar
Attention: Chief Executive Officer, GSCDL, Gangtok.
The deadline for Bid submission is:
Date: 24th March 2022
Time: 1500 hrs
Bidders shall not have the option of submitting their Bids electronically.
E. Public Opening of Technical Parts of Bids
ITB 25.1 The Bid opening shall take place at:
City: Gangtok, Sikkim, India
Date: 25th March 2022
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Time: 1100 hrs

ITB 25.1

Omitted

ITB 25.6

The Letter of Bid — Technical Part and the sealed envelope marked “Second
Envelope: Financial Part” shall be initialed b three representatives of the Employer
conducting Bid opening.

F. Evaluation of Bids — General Provisions
G. Evaluation of Bids - Technical Parts

ITB 33.1

At this time, the Employer does not intend to execute certain specific parts of the
Works by subcontractors selected in advance.

ITB 33.2

not applicable

ITB 33.3

Contractor’s proposed subcontracting: Maximum percentage of subcontracting
permitted is Nil_% of the total contract amount or Nil % of the volume of work.

H. Public Opening of Financial Parts

ITB 34.2 (c)

Following the completion of the evaluation of the Technical Parts of the Bids, the
Employer will notify all Bidders of the location, date and time of the public opening
of Financial Parts. Any interested party who wishes to attend this public opening
may contact Mr. Binay Lama, Divisional Engineer, Gangtok Smart City Dev. Ltd.
e-mail:- degscdl@gmail.com and request to be notified of the location, date and
time of the public opening of Financial Parts. The request should be made before
the deadline for submission of Bids, stated above.

ITB 34.5

The Letter of Bid — Financial Part and Schedules shall be initialed by three
representatives of the Employer conducting Bid opening.

l Evaluation of Bids - Financial Parts

The currency that shall be used for Bid evaluation shall be in Indian Rupees. No
ITB 37.1 .

other currency shall be admissible.
ITB 38.1 A margin of domestic preference “shall not” apply.

J. Evaluation of Bids - Financial Parts

ITB 49.1 The successful Bidder shall not submit the Beneficial Ownership Disclosure Form.
ITB 501 and The successful Bidder shall not be required to submit an Environmental and Social
50.2 ) (ES) Performance Security.
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The Adjudicator proposed by the Employer is The Chief Engineer Urban

ITB 51 -
Adjudicator Development Department, Govt. of Sikkim.
ITB 52.1 If a Bidder wishes to make a Procurement-related Complaint, the Bidder shall

submit its complaint following these procedures, In Writing to:
For the attention: Mr. Bhupendra Kothari
Title/position: Chief Executive Officer
Employer: Gangtok Smart City Development Limited
Email address: ceosmartcity.gangtok@gmail.com
In summary, a Procurement-related Complaint may challenge any of the following:

1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the procurement process
prior to the award of contract; and

3. the Employer’s decision to award the contract.

28 |

av)
o)
Q
()




PART I: BIDDING PROCEDURES

Section Ill - EVALUATION AND QUALIFICATION CRITERIA

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify Bidders
when qualification in the evaluation of the Technical Part is applied No other factors, methods or criteria
shall be used other than those specified in this bidding document. The Bidder shall provide all the
information requested in the forms included in Section IV, Bidding Forms

1. Technical Part

1.1. Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical
capacity to mobilize key equipment and personnel for the contract consistent with its proposal
regarding work methods, scheduling, and material sourcing in sufficient detail and fully in
accordance with the requirements stipulated in Section VII, Works’ Requirements).

1.2. Alternative Technical Solutions for specified parts of Works

The acceptability of technical alternatives for parts of the Works, if permitted under ITB 13.4, will
be determined as follows:

Not Applicable

1.3. Specialized Subcontractors

If permitted under ITB 33, only the specific experience of Subcontractors for specialized works
permitted by the Employer will be considered. The general experience and financial resources of
the Specialized Subcontractors shall not be added to those of the Bidder for purposes of
qualification of the Bidder.

Not Applicable

1.4. Qualification Criteria

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification
Criteria. Requirements not included in the text below shall not be used in the evaluation of the
Bidder’s qualifications.



No.

Eligibility and Qualification Criteria

Subject

Requirement

Single Entity

PART I:

Compliance Requirements

Joint Venture (existing or intended)where

permitted
All
At least
members Each Member castone
. Member
Combined

BIDDING PROCEDURES

Documentation

Submission
Requirements

1.1 | Nationality Nationality in accordance with ITB 4.4 | Must meet | Must meet | Must meet | N/A Letter of Bid and
requirement requirement | requirement Forms ELI — 1.1
and 1.2, with
attachments
1.2 | Conflict of No conflicts of interest in accordance | Must meet | Must meet | Must meet | N/A Letter of Bid
Interest with ITB 4.2 requirement requirement | requirement
1.3 | Debarment Not having been declared ineligible by | Must meet | Must meet | Must meet | N/A Letter of Bid
the GSCDL, as described in ITB 4.5. requirement requirement | requirement
1.4 | State-owned Meets conditions of ITB 4.6 Must meet | Must meet | Must meet | N/A Forms ELI — 1.1
enterprise or requirement requirement | requirement and 1.2, with
institution of the attachments
GSCDL country
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Eligibility and Qualification Criteria Compliance Requirements Documentation

Joint Venture (existing or intended)where
permitted
Submission
All i
At least one Requirements

members Each Member

. Member
Combined

No. Subject Requirement Single Entity

History of Non- | Non-performance of a contract or not | Must meet | Must meet | Must meet | N/A Letter of Bid
Performing legally entitled. requirement requirements | requirement
Contracts

Legality
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5. Key Personnel

The Bidder must demonstrate that it has the personnel for the key positions that meet the following

requirements:
No- | position/ Relevant academic | Minimum years of relevant work | Nos.
specialization | qualifications experience
1 Civil B.E./ Diploma in Civil 1 years’ experience in relevant 110
Engineer field ’
2 Site B.E./ Diploma in Civil Diploma or B.E. Civil 110
supervisors Engineering in Civil Engineer ’
6. Equipment
The Bidder must demonstrate that it has access to the key equipment listed hereafter:
[Specify requirements for each lot as applicable]
No. Equipment Type and Characteristics Min. Number
Required
1 Crawler Excavator 1
2 Truck/ Tippers 2
3 Concrete Mixer Machine )

The Bidder shall provide further details of proposed items of equipment using Form EQU in
Section IV, Bidding Forms

7. Multiple Contracts: NA
2. Financial Part

2.1 Margin of Preference

The Employer will not grant a margin of preference.

2.2 Multiple Contracts
Pursuant to ITB 35.3, if Works are grouped in multiple contracts, evaluation will be as follows:
Award Criteria for Multiple Contracts:
Lots

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise, taking
into account discounts offered, if any, after considering all possible combination of lots. The
contract(s) will be awarded to the Bidder or Bidders offering the lowest evaluated cost to the
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Employer for combined lots, subject to the selected Bidder(s) meeting the required qualification
criteria for lot or combination of lots as the case may be.

Packages

Bidders have the option to Bid for any one or more packages and for any one or more lots within
a package. Bids will be evaluated package-wise, taking into account discounts offered, if any, for
combined packages and/or lots within a package. The contract(s) will be awarded to the Bidder or
Bidders offering the lowest evaluated cost to the Employer for combined packages, subject to the
selected Bidder(s) meeting the required qualification criteria for combination of packages and or
lots as the case may be.

2.3 Sustainable procurement

As specified and under the law of the land

2.4 Alternative Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

Not Applicable

2.5 Alternative Technical Solutions for specified parts of the Works

If the alternative technical solutions of parts of the Works, if permitted under ITB 13,4, were
accepted in the evaluation of the Technical Part, the Financial Part of the Bid shall be evaluated as
follows:

Not Applicable

2.6 Other criteria

If permitted under ITB 35.1(f):
N.A.

33 |

av)
V)
Q

()



PART I: BIDDING PROCEDURES

Section IV - BIDDING FORMS
Letter of Bid - Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the Bidder’s
complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]

RFB No: 017/GSCDL/2022, Project identification No: SIK-GAN-0068 (B).

To: The CEO, Gangtok Smart City Development Ltd.

We, the undersigned, hereby submit our Bid, in two parts, namely:

(a)
(b)

the Technical Part, and

the Financial Part

In submitting our Bid, we make the following declarations:

(2)

(b)

(c)

(d)

(e)

®

(2

(h)

No reservations: We have examined and have no reservations to the bidding document, including
Addenda issued in accordance with Instructions to Bidders (ITB 8);

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITB 4; Further I am a citizen of India / our JV-Company is registered in India and legally
entitled to take part in the bidding process;

Bid-Securing Declaration: We have not been suspended nor declared ineligible by the Employer
based on execution of a Bid-Securing Declaration or Proposal-Securing Declaration in the
Employer’s country in accordance with ITB 4.7;

Conformity: We offer to execute in conformity with the bidding document the following Works
CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL DEAD END TO LOWER
GAIRI GAON AND IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok,
Sikkim including Defect Liability Period of One Year;

Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB
18.1], and it shall remain binding upon us and may be accepted at any time on or before this date;

Performance Security: If our Bid is accepted, we commit to obtain a Performance Security in
accordance with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or as a
subcontractor, and we are not participating in any other Bid(s) as a Joint Venture member, and
meet the requirements of ITB 4.3, other than alternative Bids submitted in accordance with ITB
13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not under temporary suspension
or a debarment imposed by the GSCDL or the National or State Government;

State-owned enterprise or institution:[select the appropriate option and delete the other] [We are
not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution but
meet the requirements of ITB 4.6];
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(j) Binding Contract: We understand that this Bid, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal
contract is prepared and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Bid, the Most Advantageous Bid or any other Bid that you may receive; and

(1) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;

(m) Adjudicator: We accept the appointment of the Chief Engineer UDD, Govt of Sikkim, as the
Adjudicator.

(M) GSTIN: .o (certificate copy enclosed)

(0) PAN: o (Card copy enclosed)

(D) CIN: Lo e (copy enclosed in case of Companies
only)

(qQ) Registration Certificate/ Enlistment Certificate: Issued by the Authority to practice/trade/work
as contractor. Copy to be enclosed

(r) Mobile No:.........oooiiiiiii e (not to be changed during the contract period
or to inform the project manager if it is being changed)

(s) Email address:.............coovviiiiiiiiiiiiiiiiiiiieeannns

(t) Bank Account Number:.........coooiiiii R Branch
(IFSCCode........cvvevinannnnn. )

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete
name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown
above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

*#*: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the
Bid
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Appendix A to Technical Part: Technical Proposal
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Code of Conduct for Contractor’s Personnel (ES) Form

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of
Employer] for [enter description of the Works]. These Works will be carried out at [enter the Site and
other locations where the Works will be carried out]. Our contract requires us to implement measures
to address environmental and social risks related to the Works, including the risks of sexual exploitation,
sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the
Works. It applies to all our staff, laborers and other employees at the Works Site or other places where
the Works are being carried out. It also applies to the personnel of each subcontractor and any other
personnel assisting us in the execution of the Works. All such persons are referred to as “Contractor’s
Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be
tolerated and where all persons should feel comfortable raising issues or concerns without fear of
retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements,
including requirements to protect the health, safety and well-being of other Contractor’s Personnel
and any other person;

3. maintain a safe working environment including by:

(a) ensuring that workplaces, machinery, equipment and processes under each person’s
control are safe and without risk to health;

(b)  wearing required personal protective equipment;

(c) using appropriate measures relating to chemical, physical and biological substances and
agents; and

(d) following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from
a work situation which he/she reasonably believes presents an imminent and serious danger to
his/her life or health;

5. treat other people with respect, and not discriminate against specific groups such as women, people
with disabilities, migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual
favors, and other verbal or physical conduct of a sexual nature with other Contractor’s or
Employer’s Personnel;

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of
vulnerability, differential power or trust, for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of another;

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual
nature, whether by force or under unequal or coercive conditions;
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9. not engage in any form of sexual activity with individuals under the age of 18, except in case of
pre-existing marriage;

10. complete relevant training courses that will be provided related to the environmental and social
aspects of the Contract, including on health and safety matters, and Sexual Exploitation, and Abuse
(SEA)and Sexual Harassment (SH);

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or
the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the
project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of Conduct,
or that otherwise concerns him/her, he/she should raise the issue promptly. This can be done by
reporting to the Contractors Engineer or Project Manager GSCDL.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences,
up to and including termination and possible referral to legal authorities.

Name of Bidder/Contractor: [insert name]

Signature:

Date: (day month year):
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND
BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

1. Examples of sexual exploitation and abuse include, but are not limited to:

A Contractor’s Personnel tells a member of the community that he/she can get them jobs
related to the work site (e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.

A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual
favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that
he/she will only hire him/her if he/she has sex with him/her.

2. Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either
positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is
“asking for it” because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.
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Appendix B to Technical Part: Equipment

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for
each of the positions listed in Section III (Evaluation and Qualification Criteria). The data on their

experience should be supplied using the Form below for each candidate.

Item of equipment

Model and power rating

(a) O Owned O Rented [ Leased

Equipment | Name of manufacturer
information
. Year of manufacture
Capacity
Current Current location
status
Details of current commitments
Source Indicate source of the equipment

O Specially manufactured

Item of equipment

Model and power rating

(b) OO Owned O Rented [ Leased

Equipment | Name of manufacturer
information
. Year of manufacture
Capacity
Current Current location
status
Details of current commitments
Source Indicate source of the equipment

O Specially manufactured

(Note Add Table for more equipments)
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Appendix C to Technical Part: Key Personnel
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Form PER - 1: Key Personnel

Bidders should provide the names and details of the suitably qualified Key Personnel to perform
the Contract. The data on their experience should be supplied using the Form PER-2 below for
each candidate.

Key Personnel

1.

Title of position: Civil Engineer

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged]
Time [insert the number of days/week/months/ that has been scheduled

commitment: for
this position:

for this position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt chart]
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Form PER - 2: Resume and Declaration

Key Personnel

(Bidder to submit for personnel)

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel
information

Name

Date of birth

Address:

E-mail:

Professional qualifications

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing

skills]

Address of employer

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present employer:
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Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project Role Duration of involvement
[main [role and
project | responsibilities [time in role]

details] | on the project]

Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information
contained in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of contract: | [insert period (start and end dates) for which this Key
Personnel is available to work on this contract]

Time commitment: [insert the number of days/week/months/ that this Key
Personnel will be engaged]

I understand that any misrepresentation or omission in this Form may:

(a) be taken into consideration during Bid evaluation;
(b) my disqualification from participating in the Bid;
(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Appendix D to Technical Part: Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder
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Form ELI -1.1

Bidder Information Form

Date:
RFB No. and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:

[E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4.
[ In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.
O In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents

establishing:
. Legal and financial autonomy
. Operation under commercial law
. Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.[If
required under BDS ITB 49.1, the successful Bidder shall provide additional information on
beneficial ownership, using the Beneficial Ownership Disclosure Form.]
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Form ELI -1.2

Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)

Date:

RFB No. and title:

Page of

pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

[E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or

registration documents of the legal entity named above, in accordance with ITB 4.4.

O In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the

supervision of the Employer, in accordance with ITB 4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
[If required under BDS ITB 49.1, the successful Bidder shall provide additional information on
beneficial ownership for each JV member using the Beneficial Ownership Disclosure Form.]
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Bidder’s Declaration on Affidavit

To:
CEO
GSCDL, Level 5, Kissan Bazaar, Gangtok.

We, the undersigned, declare that:

1. We have seen the Section VI A: Standard Specifications and we have studied and understood all
the Clauses of this Section. We accordingly offer to design (if any), execute and complete the said
Works and remedy any defects therein, fit for purpose in conformity with the relevant Clauses of
this Section.

2. We further undertake to accept that these form a part of our bid and we agree to sign these at the
time when the contract agreement is executed.

Dated this day of 20

Signed and Sealed by:

In the Capacity of:

Name and Address of Bidder:

(Affix company seal)
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Letter of Bid -Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the Bidder’s
complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]

Request for Bid No.: [insert identification]

To: The CEO, Gangtok Smart City Development Ltd.

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities.
This accompanies the Letter of Technical Part.

In submitting our Bid, we make the following additional declarations:

(a) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with
ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or
before this date;

(b) Total Price: The total price of our Bid, is as below:

(1) Basic Cost as per BOQ RS
(i) Add GST 18% TRsoo
(iii)  Add Labour Cess 1% tRs
(iv)  Total Bid Price cRso

Name of the Bidder:*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete
name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown
above]

Date signed [insert date of signing] day of [insert month], [insert year]
*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney
shall be attached with the Bid Schedules
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Appendix A to Financial Part: Schedules

Day works /Provisional Sums and Bill of Quantities

Day work Schedule /Provisional Sums/LumpSum

For Day work Schedule or Lump Sum Provisions, in order to calculate the cost the Project Manager
shall quantify the consumption of men/materials and incidentals. The rates for calculating the costs shall
be (to be filled in by the bidder)

Sl | Item Unit Rate in Rupees i/c Tax
and Cess

1 Ordinary Labour Manday

2 Skilled Labour Manday

3 Highly Skilled Labour Manday

4 Sand Per cum

5 Stone Chips 20 mm down Per cum

6 Stone 150 mm Per cum

7 Hire charge of Tipper Truck upto first 15 km | per trip
radius

8 Every additional 5 km Per 5 km

9 For manufactured items, the MRP shall be | Contractor shall submit the proof, on demand
adopted by the Project Manager

The basic cost of the work shall be calculated using the above rates. The Project Manager shall add 30%
for handling, incidentals and contractors profit on the above cost for making the payment. In case the
activity/item cannot be measured, the Project Manager or his delegated authority shall certify that the
work is not susceptible to measurement and propose a lumpsum amount for payment for that specific

activity/item.
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BILL OF QUANTITIES

1. Construction of new roads — Link Road from Greendale School dead end to Lower Gairi
Gaon, Gangtok.

A. Preparatory & Hill Cutting Works

SI. No.

Description

Quantity

Unit

Rate

Amount

1

Providing and laying stone filling in
all works, etc. all complete.

2816.7638

cum

Carriage of Non-Stock materials

Loading and Unloading of Boulders
by Manual means

2394.2490

cum

Head load of non-stock materials for
a distance beyond 30 m and within
100 m distance

2394.2490

cum

B. Protective Works

SI. No.

Description

Quantity

Unit

Rate

Amount

1

Earth work in excavation by
mechanical means (Hydraulic
Excavator)/manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm
on plan) of sides and ramming of
bottoms, lift upto 1.5 m, including
getting including dressing out the
excavated soil and disposal of surplus
excavated soil as directed, within a
lead of 50 m. All kinds of soil.

891.765

cum

Gabian Structure for Retaining Earth
(Providing and construction of a
gabain structure for retaining earth
with segments of wire crates of size 7
mx 3 mx 0.6 meach divided into 1.5
m compartments by cross netting,
made from 4 mm galvanised steel
wire @ 32 kg per 10sqm having
minimum tensile strength of 300 Mpa
conforming to [S:280 and galvanizing
coating conforming to [S:4826,
woven into mesh with double twist,
mesh size not exceeding 100 x 100
mm, filled with boulders with least
dimension of 200 mm, all loose ends
to be tied with 4 mm galvanised steel
wire

302.050

cum




Providing and Laying Plum Concrete
in 1:2:4 c.c (1 cement, 2 coarse sand,
4 clean hard graded stone chips of 20
mm down nominal gauge) with 50%
clean hard stone of sizes shuttering,
compacting and curing complete, as
per the direction of exceeding 15 cm
including Engineer in charge.
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491.649

cum

Providing and Laying in position
1:1.5:3 (1 cement, 1.5 coarse sand, 3
graded stone aggregate 20 mm &
down nominal gauge size) of
reinforced cement concrete excluding
the cost of form work, finishing and
reinforcements.

308.014

cum

Supplying, bending and placing in
position tor-steel reinforcement in all
R.C.C works including cost of
binding wires, all complete.

292.613

qtls

Providing, fixing & removing form
work for casting R.C.C items as
indicated  below; with locally
available timber.

897.188

sqm

Providing and laying stone soiling in
all works, etc. all complete.

67.908

cum

Plain/reinforced cement concrete in
sub-structure complete as per drawing
and technical specifications. PCC
Grade M15

44.288

cum

Providing and laying stone filling in
all  works, etc. all complete.
Stone filling with clean hard selected
stones all complete.

599.605

cum

10

Installation charges for Geo-Textile
materials for damaged and sinking
zone at take-off point by Geocells,
Nonwovens Geotextile, and Geogrid
all complete

Geogrid

300.000

sqm

Nonwoven geotextiles

300.000

sqm

GeoCells

300.000

sqm

Installation charges

Geogrid

300.000

sqm

Nonwoven geotextiles

300.000

sqm

GeoCells

300.000

sqm

11

Carriage of Stock Materials

Loading and Unloading of Cement or
Steel by Manual means and Stacking

309.699

MT




Cost of Haulage Excluding loading
and unloading 10 km
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309.699

MT

Head load of stock materials for
distance beyond 30m and within
100m

3096.986

qtls

12

Carriage of Non-Stock materials

Loading and Unloading of Boulders
by Manual means

1076.745

cum

Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/
Kanker/Moorum

911.392

cum

Cost of Haulage Excluding Loading
and Unloading 50 km

1676.906

MT

Head load of non-stock materials for
a distance beyond 30 m and within
100 m distance

1988.137

cum

C. Pavement Works

SI. No.

Description

Quantity

Unit

Rate

Amount

Preparation and surface treatment of
formation. Removing mud and slurry,
watering to the extent needed to
maintain the desired moisture content
and rolling with 8-10 tonne roller.
(Clause 3.26)

1606.500

sqm

Construction of Subgrade and
Earthen Shoulders (Construction of
subgrade and earthen shoulders with
approved material obtained from
borrow pits with all lifts & leads,
transporting to site, spreading,
grading to required slope and
compacted to meet the requirement of
Table No. 300-2)

481.950

cum

Granular Sub-base with Close Graded
Material by Mix in Place Method
(Construction of granular sub-base by
providing close graded material,
spreading in uniform layers with
motor grader on prepared surface,
mixing by mix in place method with
the desired density, complete as per
clause 401)
(ii) for grading- I Material

162.659

cum
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Water Bound Macadam (Providing,
laying, spreading and compacting
stone aggregates of specific sizes to
water bound macadam specification
including spreading in uniform
thickness, hand packing, rolling with
vibratory roller 8-10 tonnes in stages
to proper grade and camber, applying
and brooming requisite type of
screening/ binding Materials to fill up
the interstices of coarse aggregate,
watering and compacting to the
required density.) (By Manual

Means)

a. Grading-1I Using Screening Type-

A (13.2mm Agg.) 81.329 cum
b. Grading-IIll  Using Screening 75305 oum

Type-B (11.2mm Agg.)

Prime coat (Providing and applying
primer coat with bitumen emulsion on
prepared surface of granular Base
including clearing of road surface and | 1004.063 | sqm
spraying primer at the rate shown in
500-1 wusing mechanical means.)
Medium porosity

Tack coat (Providing and applying
tack coat with bitumen emulsion
using emulsion pressure distributor at
required rate on the prepared | 1004.063 | sqm
bituminous/granular surface cleaned
with mechanical broom.)
Normal Bituminous Surface

Bituminous Macadam (Providing and
laying bituminous macadam with
100-120 TPH hot mix plant
producing an average output of 75
tonnes per hour using crushed
aggregates of specified grading
premixed with bituminous binder,
transported to site, laid over a
previously prepared surface with
paver finisher to the required grade
,level and alignment and rolled as per
clauses 501.6 and 501.7 to achieve the
desired compaction)
a. Grading-I (40 mm nominal size)

50.204 cum
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Semi - Dense Bituminous Concrete
(Providing and laying semi dense
bituminous concrete with 100-120
TPH batch type HMP producing an
average output of 75 tonnes per hour
using crushed aggregates of specified
grading, premixed with bituminous
binder at 4.5 to 5 % of mix and filler,
transporting the hot mix to work site,
laying with a hydrostatic paver
8 finisher with sensor control to the 25.101 cum
required grade, level and alignment,
rolling with  smooth  wheeled,
vibratory and tandem rollers to
achieve the desired compaction as per
MoRTH specification clasue No. 508
complete in all respects)
Using bitumen 60/70 grade for
Grading II(10 mm nominal size)
(i) for grading II(10 mm nominal
size)

Metal Beam  Crash  Barrier
Type-A, "W":Meta Beam Crash
Barrier(Providing and erecting a "W"
metal beam crash barrier comprising
of 3mm thick corrugated sheet metal
beam rail,70cm above road/ground
level, fixed on ISMC series channel
vertical post,150 x 75 x 5 mm spaced
9 2m centre to centre,1.8 m high, 1.1m 180.000 m
below ground/road level,all steel
parts and fitments to be galvanised by
hot dip process, all fittings to conform
to IS:1367 and IS:1364,metal beam
rail to be fixed on the vertical post
with a spacer of channel section 150 x
75 x Smm, 330mm long complete as
per clause 810)

10 | Carriage of Stock Materials

Loading and Unloading 7.857 MT

Cost of Haulage Excluding Loading

and Unloading 120 km 7.857 MT
11 Carriage of Non-Stock materials

Loading and Unloading 544.628 cum

Cost of Haulage Excluding Loading

and Unloading 50 km 1018412 | MT

D. Jhora Training works
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SI. No.

Description

Quantity

Unit

Rate

Amount

Providing and Laying hand packed
stone filling in building works with
clean hard selected stones, all
complete.

150.750

cum

Providing and laying hand packed
stone soling in building works with
clean hard selected stones, all
complete. (manual means)
Waterway

34.500

cum

Providing and laying in position
cement concrete of 1:2:4 mix (1
cement, 2 coarse sand, 4 clean hard
graded stone aggregates) including
compacting, curing, etc all complete.
Waterway

22.500

cum

Providing and laying Plum concrete
in 1:2:4 mix (1 cement, 2 coarse sand,
4 clean hard graded stone chips of 20
mm down nominal gauge) with 50%
clean hard stone of sizes not
exceeding 15 cm  including
shuttering, curing, compacting,etc. all
complete as per direction of
Engineer-in-charge.

352.146

cum

Providing and laying Plum concrete
in 1:2:4 mix (1 cement, 2 coarse sand,
4 clean hard graded stone chips of 20
mm down nominal gauge) with 50%
clean hard stone of sizes not
exceeding 15 cm  including
shuttering, curing, compacting,etc. all
complete as per direction of
Engineer-in-charge.

218.864

cum

Dismantling of Structures
(Dismantling of existing structures
like culverts, bridges, retaining walls
and other structure comprising of
masonry, cement concrete, wood
work, steel work, including T&P and
scaffolding  wherever necessary,
sorting the dismantled material,
disposal of unserviceable material
and stacking the serviceable material
with all lifts and lead of 1000 metres).
By Mechanical Means: Cement
Concrete Grade M-15 & M-20

218.864

cum

Carriage of Stock Materials

Cost of Haulage excluding loading
and unloading

63.550

MT




Loading and unloading of Cement or
Steel by manual means and stacking.

PART I: BIDDING PROCEDURES

63.550

MT

Headload of stock materials for a
distance beyond 30 m and within
100m

635.500

qtls

Carriage of Non-Stock materials

Loading and Unloading of Boulders
by Manual means

160.913

cum

Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/
Kanker/Moorum

265.384

cum

Cost of Haulage Excluding Loading
and Unloading 50 km

847.617

MT

Head load of non-stock materials for
a distance beyond 30 m and within
100 m distance

426.297

cum

E. Drainage work

SI. No.

Description

Quantity

Unit

Rate

Amount

Earth work in excavation by
mechanical means (Hydraulic
Excavator)/manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm
on plan) including dressing of sides
and ramming of bottoms, lift upto 1.5
m, including getting out the excavated
soil and disposal of surplus excavated
soil as directed, within a lead of 50 m.
All kinds of soil.
Box Culvert

122.400

cum

Providing and laying hand packed
stone soling with clean hard selected
stones, all complete.
Box Culvert

18.768

cum

Providing and Laying in position
cement concrete of 1:2:4 (1 cement,2
coarse sand, 4 graded stone aggregate
of 20 mm & down size) including
compacting, curing, etc. all complete.
Box Culvert

12.240

cum
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Providing and Laying in position
1:1.5:3 (1 cement, 1.5 coarse sand, 3
graded stone aggregate 20 mm &
down nominal gauge size) of
reinforced cement concrete excluding
the cost of formwork, finishing and
reinforcements.

Box Culvert

103.700 cum

Supplying, bending and placing in
position tor steel reinforcement in all
R.C.C works including cost of
binding wires, all complete.

114.070 | qtls

Providing, fitting, fixing and removal
of formwork for casting of R.C.C 94.800 sqm
work, all complete.

Providing and laying standard 'V'
shaped drain with cement concrete
base in 1:2:4 (1 cement, 2 clean
coarse sand, 4 stone chips 20mm and
down) mix of 100mm thick over
clean hard selected stones soling of
150mm thick and 1:2:4 (1 cement, 2
clean coarse sand, 4 stone chips
40mm and down) mix plum concrete
along the vertical side of thickness
150mm and depth 450mm including
curing, compacting, as per the
direction of the Engineer- in -
Charge.

273.000 rm

Carriage of Stock Materials

Loading and Unloading of Cement or

Steel by Manual means and Stacking 57.000 MT

Cost of Haulage Excluding loading

and unloading 10 km 57.000 MT

Head load of stock materials for
distance beyond 30m and within | 574.070 qtls
100m

Carriage of Non-Stock materials

Loading and Unloading of Boulders

by Manual means 63.967 cum

Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/ 194.057 cum
Kanker/Moorum

Cost of Haulage Excluding Loading

and Unloading 50 km 500.763 MT

Head load of non-stock materials for
a distance beyond 30 m and within | 258.024 cum
100 m distance
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SI. No. Description Quantity | Unit

Earth work in excavation by
mechanical means (Hydraulic
Excavator)/manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm
1 on plan) including dressing of sides 106.560 cum
and ramming of bottoms, lift upto 1.5
m, including getting out the excavated
soil and disposal of surplus excavated
soil as directed, within a lead of 50 m.
All kinds of soil.

Providing and laying hand packed
2 stone soling with clean hard selected 8.510 cum
stones, all complete.

Providing and Laying in position
cement concrete of 1:2:4 (1 cement,2
3 coarse sand, 4 graded stone aggregate 5.550 cum
of 20 mm & down size) including
compacting, curing, etc. all complete.

Providing and Laying in position
1:1.5:3 (1 cement, 1.5 coarse sand, 3
graded stone aggregate 20 mm &
4 down nominal gauge size) of 27.979 cum
reinforced cement concrete excluding
the cost of formwork, finishing and
reinforcements.

Supplying, bending and placing in
position tor steel reinforcement in all
R.C.C works including cost of
binding wires, all complete.

23.782 | qtls

Providing, fitting, fixing and removal
6 of formwork for casting of R.C.C | 1259.160 | sqm
work, all complete.

Providing and laying first class brick
work in half brick thick in
superstructure of standard size bricks
7 with 1:4 cement mortar (1 cement and 310.680 sqm
4 course sand) including carriage of
bricks up to work site, curing etc all
complete.

Providing and Laying 12mm thick
cement plaster of specified mix in
8 single coat including finishing even | 621.360 sqm
and smooth and curing complete. 1:4
mix
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Distempering with dry distemper on
New surface two or more coats of
required shade to give an even and
uniform shade including priming coat
9 of whiting to give an even shade after | 621.360 sqm
thorough cleaning of dirt, dust, loose
pieces of scabs, grease etc including
surface preparation by sand papering
etc complete. New surface
10 | Carriage of Stock Materials
Loading and Unloading of Cement or
Steel by Manual means and Stacking 22.000 MT
Cost of nglage Excluding loading 22.000 MT
and unloading 10 km
Head load of stock materials for
distance beyond 30m and within | 220.782 qtls
100m
11 Carriage of Non-Stock materials
Loading and Unloading of Boulders 8,085 cum
by Manual means
Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/ 73.642 cum
Kanker/Moorum
Cost of Haulage Excluding Loading
and Unloading 50 km 154.150 MT
Head load of non-stock materials for
a distance beyond 30 m and within 81.727 cum
100 m distance
SUB
TOTAL Rs.
GST 12% Rs.
Labour Cess 1% Rs.
Tota.l Bid Rs.
Price
Total Bid Price Rupees in words
Signature of Bidder
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2. Construction of new roads — Improvement of Existing ICAR Road, Tadong, Gangtok.

A. Protective Works
SI. No. Description Quantity Unit Rate Amount
1 Earth work in excavation by

mechanical means  (Hydraulic
Excavator)/manual  means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm
on plan) of sides and ramming of
bottoms, lift upto 1.5 m, including
getting including dressing out the
excavated soil and disposal of
surplus excavated soil as directed,
within a lead of 50 m. All kinds of
soil.

2099.661 cum

2 Providing and Laying Plum
Concrete in 1:2:4 c.c (1 cement, 2
coarse sand, 4 clean hard graded
stone chips of 20 mm down nominal
gauge) with 50% clean hard stone of 2406.546 cum
sizes shuttering, compacting and
curing complete, as per the direction
of exceeding 15 cm including
Engineer in charge.

Providing and Laying in position
1:1.5:3 (1 cement, 1.5 coarse sand, 3
graded stone aggregate 20 mm &
down nominal gauge size) of 498.000 cum
reinforced cement concrete
excluding the cost of form work,
finishing and reinforcements.

4 Supplying, bending and placing in
position tor-steel reinforcement in
all R.C.C works including cost of
binding wires, all complete.

448.200 qtls

5 Providing, fixing & removing form
work for casting R.C.C items as
indicated below; with locally
available timber.

1461.000 sqm

6 Providing and laying stone soiling in

all works, etc. all complete. 209.185 cum

7 Plain/reinforced cement concrete in
sub—s_tructure complete as per 136.425 cum
drawing and technical

specifications. PCC Grade M15

8 Providing and laying stone filling in
all works, etc. all complete.

a) Stone filling with clean hard

selected stones all complete. 821.712 cum
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b) Mixed filling with excavated
earth  including consolidation, 821.712 cum
ramming, etc. all complete.

9 Carriage of Stock Materials

Loading and Unloading of Cement
or Steel by Manual means and 672.720 MT
Stacking

Cost of Haulage Excluding loading

and unloading 10 km 672.720 MT

Head load of stock materials for
distance beyond 30m and within 6727.200 qtls
100m

10 | Carriage of Non-Stock materials

Loading and Unloading of Boulders

by Manual means 2100454 cum

Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/ 2636.982 cum
Kanker/Moorum

Cost of Haulage Excluding Loading

and Unloading 50 km 4859.662 MT

Head load of non-stock materials for
a distance beyond 30 m and within 4737.436 cum
100 m distance

B. Footpath

SI. No. Description Quantity Unit Rate Amount

Clearing jungle including uprooting
of rank vegetation, grass, brush
wood, trees and saplings of girth
upto 30 cm measured at a height of
1 m above ground level and removal
of rubbish upto a distance of 50 m
outside the periphery of the area
cleared.

720.000 sqm

Excavation in soil in hilly area by
mechanical means including cutting
2 and trimming of side slopes and 60.000 cum
disposing of excavated earth with all
lifts and lead upto 1000 meters.
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Dismantling of Structures
(Dismantling of existing structures
like culverts, bridges, retaining
walls and other structure comprising
of masonry, cement concrete, wood
work, steel work, including T&P
and scaffolding wherever necessary,
sorting the dismantled material, 14.823 cum
disposal of unserviceable material
and stacking the serviceable
material with all lifts and lead of

1000 metres)
By Manual Means
Cement Concrete Grade M-15 & M-
20

G.I Barbed wire Fencing 1.8 metre
high (Providing and fixing 1.8
metres high GI barbed wire fencing
with 2.4 m angle iron posts 50 mm x
50 mm x 6 mm placed every 3
metres center to center founded in
M15 grade cement concrete, 0.6
metre below ground level, every
15th post, last but one end post and
corner post shall be strutted on both
sides and end post on one side only
and provided with 12 horizontal
lines and 2 diagonals interwoven
with horizontal wires, fixed with GI
staples, turn buckles etc complete as
per clause 807 )

510.000 MT

Providing, fixing & removing form
work for casting R.C.C items as
indicated below: with locally
available timber)

199.500 sqm

Plain/reinforced cement concrete in
sub-structure complete as per
drawing and technical
specifications. PCC Grade M15

45.900 cum

Providing and Laying in position
1:1.5:3 (1 cement, 1.5 coarse sand, 3
graded stone aggregate 20 mm &
down nominal gauge size) of 46.500 cum
reinforced cement concrete
excluding the cost of form work,
finishing and reinforcements.

Supplying, bending and placing in
position tor-steel reinforcement in
all R.C.C works including cost of
binding wires, all complete.

41.850 qtls
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Providing and Laying white or
colored glazed tiles anti skid (
elegant, cashmere, Egyptian rustic,
celebrity, lara etc or equivalent) of
glossy series or celebrity, elegant or
9 equivalent in flooring, treads of 310.000 sqm
steps landing etc of size 300mm x
300mm laid on a bed of 15mm, cm
1:3 (1cement, 3coarse sand) finished
with flush pointing with white
cement slurry.

10| Carriage of Stock Materials

Loading and Unloading of Cement
or Steel by Manual means and 39.385 MT
stacking

Cost of Haulage Excluding loading

and unloading 10 km 39.385 MT
Head load of stock materials for
distance beyond 30m and within 393.850 qtls
100m

11 Carriage of Non-Stock materials

Loading and Unloading of Stone
Boulder / Stone aggregates / Sand / 144.586 cum
Kanker / Moorum

Cost of Haulage Excluding Loading

and Unloading 50 km 265.881 MT
Head load of non-stock materials for
a distance beyond 30 m and within 144.586 cum
100 m distance
C. Drainage work
SI. No. Description Quantity Unit Rate Amount

Dismantling of Structures
(Dismantling of existing structures
like culverts, bridges, retaining
walls and other structure comprising
of masonry, cement concrete, wood
work, steel work, including T&P
and scaffolding wherever necessary,
1 sorting the dismantled material, 35.964 cum
disposal of unserviceable material
and stacking the serviceable
material with all lifts and lead of

1000 metres)
By Manual Means
Cement Concrete Grade M-15 & M-
20
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Providing U shaped drain of 23cm
(ht) x 23 cm (width) of internal
dimension with 1:2:4 Plum concrete
(40mm & down) side wall thickness
of 23 cm on both side with 1:3:6 (20
mm & down) base concrete of
thickness of 15 cm with standard
specification over 15 cm stone
soling including 1:3 cement plaster
with neat cement polishing &
rounding of junction, as per the
direction of the Engineer in Charge.

532.800 rm

3 Carriage of Stock Materials

Loading and Unloading of Cement
or Steel by Manual means and 6.750 MT
Stacking

Cost of Haulage Excluding loading

and unloading 10 km 6.750 MT

Head load of stock materials for
distance beyond 30m and within 67.500 qtls
100m

4 Carriage of Non-Stock materials

Loading and Unloading of Boulders

by Manual means 61.272 cum

Loading and Unloading of Stone
Boulder/Stone aggregates/Sand/ 90.043 cum
Kanker/Moorum

Cost of Haulage Excluding Loading

and Unloading 50 km 163.420 MT

Head load of non-stock materials for
a distance beyond 30 m and within 151.315 cum
100 m distance

D. Structural Steel Work (DSR rate)

SL No. Description Quantity Unit Rate Amount

Structural steel work riveted, bolted
or welded in built up sections,
trusses and framed work, including
cutting, hoisting, fixing in position
and applying a priming coat of
approved steel primer all complete.

12635.160 kg

2 Carriage of Stock Materials

Steel 126.352 tonne

3 By Mechanical Transport including
loading, unloading and stacking

Steel 126.352 tonne

| SUB TOTAL | | Rs.
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GST 12% | Rs.

Labour Cess 1% | Rs.

Tota} Bid Rs.
Price

Total Bid Price Rupees in words

Signature of Bidder
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Measurement & Payment Criteria

The measurement and payment criteria shall generally be as under:

Measurement of work done

Definition: The Project manager shall also mean the Engineer-in Charge and vice versa.

The Project Manager shall, except as otherwise provided, ascertain and determine by measurement the
value in accordance with the contract of work done.

>

All measurements of the items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works performed under the
contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during
the progress of the work and such measurement shall be signed and dated by the Engineer-in-
Charge and the contractor or their representative in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect with reason
and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of
recording measurements is suspended by the Engineer-in-Charge or his representative, the
Engineer-in-Charge and the GSCDL shall not entertain any claim form contractor for any loss
or damages on this account. If the contractor or his authorized representative does not remain
present at the time of such measurement after the contractor or his authorized representative
has been given a notice in writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such measurements recorded
in his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted
by the contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

The contractor shall give not less than seven day’s notice to the Engineer-in-Charge or his
authorized representative in-charge of the work before covering or otherwise pacing beyond
the reach of measurement any work in order that the same many be measured and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of measurement any work without
consent in writing of the Engineer-in-Charge or his authorized representative in-charge of the
work who shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such notice having
been given or the Engineer-in-Charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

The Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of GSCDL to check the measurements recorded jointly or otherwise as
aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material on which it

av)
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relates not shall it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

Payment on Intermediate Certificate to be regarded as Advances

No payment shall be made for work, estimated to cost Rupees Fifty Thousand or less, till after the whole
of the work shall have been completed and certificate of completion given. For works estimated to cost
over Rupees twenty thousand, the interim or running account bills shall be submitted by the contractor
for the work executed on the basis of such recorded measurements on the format of the GSCDL in
triplicate on or before the date of every month fixed for the same by the Engineer-in-Charge. The
contractor shall not be entitled to be paid any such interim payment if the gross work done together with
net payment/adjustment of advances for material collected, if any, since the last such payment is less,
than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange
to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements
of the work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall
prepare or cause to be prepared interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor
is considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge.

All such interim payments shall be regarded as payment by way to advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate (s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which or relates is/are in accordance with the contract
and specifications. Any such interim payment, or any part thereof shall not in any respect contract
conclude, determine or affect in any way powers of the Engineer-in-Charge or any of such payments
be treated as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continue to be made
as herein provided, without prejudice to the right of the GSCDL to take action under the terms of the
contract for delay in the completion of work, if the extension of date of completion is not granted by
the competent authority
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Section V- Eligible Countries

This bid is eligible only to bidders from India
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Section VI - Fraud and Corruption

Purpose

1.1 This annex shall apply with respect to procurement under GSCDL projects.

Requirements

2.1 The GSCDL requires that employees of GSCDL, bidders, (applicants/proposers),
consultants, contractors and suppliers; any sub-contractors, sub-consultants, service
providers or suppliers; any agents (whether declared or not); and any of their personnel,
observe the highest standard of ethics during the procurement process, selection and
contract execution and refrain from Fraud and Corruption.

2.2 To this end, the GSCDL:

(a)

(b)

(c)

(d)

Defines, for the purposes of this provision, the terms set forth below as follows:

1) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

(ii))  “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation;

(i)  “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

(iv)  “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

(v)  “obstructive practice” is:

e  deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede a GSCDL investigation into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or
e acts intended to materially impede the exercise of the GSCDL’s inspection
and audit rights provided for under paragraph 2.2 e. below.
Rejects a proposal for award if the GSCDL determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question;
In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the GSCDL determines at any
time that representatives of the GSCDL or bidder or his representative engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices during the procurement process,
selection and/or execution of the contract in question;
GSCDL, may sanction a firm or individual, either indefinitely or for a stated period of

time, including by publicly declaring such firm or individual ineligible (i) to be awarded
or otherwise benefit from a GSCDL-financed contract, financially or in any other
manner;(ii) to be a nominated sub-contractor, consultant, manufacturer or supplier, or
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service provider of an otherwise eligible firm being awarded a GSCDL-financed contract;
and (iii) to further in the preparation or implementation of any GSCDL-financed project;
Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a GSCDL loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service
providers, suppliers, agents personnel, permit the GSCDL to inspect all accounts, records
and other documents relating to the procurement process, selection and/or contract
execution,, and to have them audited by auditors appointed by the GSCDL.
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Section VI A-Standard Specifications

List of Materials and Proposed schedule of finishes for the “CONSTRUCTION OF NEW ROADS
FROM GREENDALE SCHOOL DEAD END TO LOWER GAIRI GAON AND IMPROVEMENT
OF EXISTING ICAR ROAD, TADONG, Gangtok”, Contractor has to take prior approvals of all
materials, fixtures and finishes to be used from the Project Manager/appropriate authority appointed by
GSCDL before procurement.

Materials Specifications
Cement OPC 43,53 Grade
Sand Tar Khola or its equivalent

Stone chips

Government approved quarry

Stone

Government approved quarry

Bricks

Cement Concrete (20x10x10)

Cement Plaster

1:4

GI Sheet

22 BWG TATA or equivalent (As per sample
approved)

Reinforcement Fe415,500

TATA / SAIL or equivalent

Concrete RCC M25, M20

Modified Bitumen for Grading II (10mm Nominal
Road .

Size)
G.I. Pipe Medium with high quality fibre with ISI Mark
Kadappa Stone 25mm TK ( Layed over 20mm TK 1:4 Concrete)
MS Railing Square pipe with endless knot at centre
MS Grating for Drain 6mmX40mm flat plate fitting with angle plate

Primer and Paint

Asian Paints/Berger/Dulux or equivalent
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Note:

(a) The bidder is required to sign the declaration as given in section IV (Bidding forms) and
submit along with the bid.)

(b) In addition to above declaration, relevant national and international standard
specifications are to be referred and taken into consideration for the bid.
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REPORT, SPECIFICATIONS, STRUCTURAL DESIGN, TESTS

BROAD REPORT

NAME OF WORK:

BRIEF:

HISTORY:

SCOPE OF WORK:

CONSTRUCTION OF NEW ROADS FROM GREENDALE
SCHOOL DEAD END TO LOWER GAIRI GAON, GANGTOK,
EAST SIKKIM

This estimate has been framed to meet up the cost for the work
“CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL
DEAD END TO LOWER GAIRI GAON, GANGTOK, EAST SIKKIM”

The people of Lower Gairi Gaon have no access to road network
whatsoever. The Nar Bahadur Bhandari Degree College has prohibited the
use of its road for the public of the area several years ago and now even the
pedestrian access to that road is disallowed. The public, including the
students of the College, are seen going under and over the gate that block
access from Lower Gairi Gaon to the College. This lack of road network is
even greatly felt during medical emergencies. In the event of an earthquake
the public of the area will be trapped between the college fence on one side
and buildings on the other. There is also no provision for a safe gather point
during such an occurrence. Hence, this new road is proposed that will
connect Lower Gairi Gaon to Greendale Road and consequently to the above
proposed road.

The scopes of work consist of Hill Cutting, providing and laying 1:2:4: plum
concrete, 1:1.5:3 mix RCC wall, Gabian wall, Pavement layers, V-shaped
drain, box culvert, Jhora training works and 1:1.5:3 mix RCC & brick
boundary wall as per the approved designs and drawings conforming to the
standard work specifications as specified in the Sikkim Public Works
Department (Sikkim PWD) and Sikkim Schedule of Rates. If any item of
work is not covered in the specifications above, CPWD, IRC standard
specifications would prevail in the order mentioned in this section. The
Bidder is required to read this bid document in conjunction with the
specifications mentioned in the documents above and quote accordingly.

SCHEDULE OF RATES: SPWD SOR 2020. Tender is based on item rate.

LAND/SPACE:

To be acquired from private land owners, Education Department.
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REPORT, SPECIFICATIONS, STRUCTURAL DESIGN, TESTS

BROAD REPORT

NAME OF WORK: IMPROVEMENT OF EXISTING ICAR ROAD, TADONG,
GANGTOK, EAST SIKKIM

BRIEF: This estimate has been framed to meet up the cost for the work
“IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, GANGTOK,
EAST SIKKIM”

HISTORY: The road leading up from Convey Ground to ICAR complex and onward to

Lingding was built by ICAR and then subsequently carpeting was done by
the Rural Development Department Government of Sikkim under the
Pradhan Mantri Gram Sarak Yojana.

After construction of this road the Lingding area has seen a lot of
developmental activities, especially residential due to availability of
motorable road. Further, at present there are a lot of Government buildings
situated along the Lingding road such as Labour Department, the Directorate
of Economics, Statistics, Monitoring and Evaluation, Animal Husbandry
Training Centre, etc. Further, the road also connects Greendale school area
and Phewa Busty that have their respective link road where also there are
several residential houses. In total there are approx. 250 residential buildings
being connected by this road and many more houses that are on its periphery.
Also, Greendale School and Lingding Junior High School are also connected
by this road. Several building construction are also under process in the area.
The details of the buildings are listed below:

No. of Residential Buildings in ICAR Lingding Road
Sl No Of Floors
No Description of Area
. S&I2 s 14321
1 | Phewa Busty Area 81 9112 9| 7| 8
2 | Greendale School Area 1212827 6|/10] 4
3 | Lingding Area 12140129 12| 6| 8
Total 321 77|68 27]23|20
Description of non-residential buildings in ICAR Lingding Road
S1. Building Name No of storey
No.
1 State Bio Control Lab 4
2 State Agriculture Management Office 4
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SCOPE OF WORK:

SCHEDULE OF RATES: SPWD SOR 2020. Tender is based on item rate.

LAND/SPACE:

3 Agriculture Engineering Workshop 4
4 Greendale Senior Secondary School 5
5 DESME 4
6 SARAM BHAWAN(Labour Office) 4
7 Lingding Jr. High School - 2 buildings 3
B Water Resource Department (State Hydro 5
Office)
9 Animal Husbandry Training Centre 3

Due to this, the vehicular traffic movement and pedestrian footpath along
the narrow Lingding road has greatly increased. This has caused traffic
congestion along the road and since there is no separate footpath along the
road the pedestrians walking along the road are also in peril. In addition to
this, the new Highway at Adampool is being connected with the Lingding
road and is shorty due to completion which will cause a surge the flow of
traffic along the road.

The scope of work consists of dismantling of existing parapets, G.I wired
fencing of 1.8m high, providing and laying P.C.C of M15 grade, providing
and laying 1:1.5:3 Plum providing and laying 1:2:4 Plum concrete and U-
shaped drain along with structural steel cantilever with RCC slab.

The existing land from ICAR building to the culvert at ICAR near Hotel
Spring Brook at Lingding, Gangtok, East Sikkim belongs to ICAR.
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SPECIFICATIONS

1. The works shall generally be executed as per the approved specifications of the Sikkim PWD
or as per the direction of the Project Manager. Wherever codes do not apply, the work shall be

taken up as per good engineering practices and to the satisfaction of the Project Manager.
2. Only TMT CRS reinforcing bars are to be used in the work. The same must bear certification
from ISI marked reputed company or authorized dealer. The same must be approved by the

Engineer in charge concerned.
3. The work requirements shall be as follows but not limited to: -

a. Hill Cutting & Earthwork Excavation of foundation trenches including throwing of
spoils to a designated dumping yard.

b. Protective Works: - Consist of: -

Construction of Gabian wall in breast and retaining wall using 4 mm diameter
G.I wire hexagonal mesh size ADTM 975 (80 mm x 100 mm) with zinc
coating @ 275 grams per sqm including boulder filling, transportation, etc.
Plum Concrete of 1:2:4 cement concrete with 50% clean hard stone of sizes
including shuttering, compacting and curing.

Providing and laying in position of 1:1.5:3 (M20) of Reinforced Cement
Concrete Cantilever wall and Counterfort Wall.

Back Filling works as per direction of Engineer-in-charge.

c. Pavement Works: - The total length of the proposed road is 285 meters. The scope of
work consists of: -

Preparation and surface treatment of formation by removing mud and slurry,
watering to the extent needed to maintain desired moisture content and rolling
with 8-10 tonne roller.

Construction of Sub grade and earthen shoulders.

Granular sub-base with close graded material by mix-in-place method spread
in uniform layers with motor grader as per MoRTH specification clause no.
401 using grading-1 material.

Water bound macadam spread in uniform thickness, packing and rolling with
vibratory roller 8-10 tonnes to fill up the interstices of coarse aggregate,
watering and compacting using grading-1I materials with 100% of aggregates
passing through 90 mm sieve and grading-III with 100% of aggregates
passing through 63 mm sieve.

Applying a layer of prime coat and tack coat.

Laying of bituminous macadam layer with 100-120 TPH hot mix plant using
grading-I material of 40 mm nominal size.

Semi-dense bituminous concrete with 100-120 TPH batch type HMP as per
MOoRTH specification clause no. 508 using bitumen 60/70 grade for grading
IT (10 mm nominal size).

Using Metal beam crash barrier “W” type.

Utilizing Geo-textile materials for damaged and sinking zone at take-off point
by using Geocells, Nonwoven Geotetile and Geogrid.

d. Construction of Culvert and Drainage: - The scope of works includes: -
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. Providing and laying standard ‘V’ shaped drain of length 260 meter with
cement concrete base in 1:2:4 mix of 100 mm thick over clean hard selected
stones soling of 150 mm thick and 1:2:4 mix plum concrete along with the
vertical side of thickness 150 mm and depth 450 mm including curing,
compacting as per direction of Engineer-in-charge.

. Providing 4 nos. of box culvert of 3 m(ht) x 6 m(width) of length 3.4 m,
internal dimension with 1:1.5:3 Reinforced Cement Concrete (20mm and
down) with base of 1:2:4 P.C.C of 150mm thickness above the base of stone
soiling of 230mm thickness or as per site condition as per the direction of
Engineer-in-charge.

e. Jhora Training works: - The scope of works includes: -
«  Dismantling of existing Jhora as per requirement of the site.
*  Guide wall and Drop wall of Plum cement concrete of 1:2:4 mix.
«  Carriage width of the jhora is 2-3 m.

Subject to availability of space, the contractor would provide a site office along with the
furniture, electricity, electrical fittings, drinking water facility, toilet along with office
stationeries etc for the use of departmental field officers/staff deputed for the inspection and
supervision of the work as directed by the Engineer in Charge from the date of commencement
till the date of completion of the work, The cost of these facilities shall be inclusive in Bid value
offered / accepted. No extra claim shall be admissible for these facilities.

Collection of materials on the road sides should be so planned that it should be commensurate
with the physical progress of the works and the collected materials should not cause any
hindrance to the traffic. It must be ensured that the contractor arranges for separate land for
storage of construction materials and machinery and these shall not be allowed to be stacked
on road sides.

No work beyond the scope of sanctioned estimate leading either to increase in the scope of the
work or change in the specifications should be undertaken without obtaining prior written
approval of the Chief Executive Officer.

The following road safety materials must be used during the time of execution/diversion of
traffic.

1) Safety jackets for labours/officers.

i) Safety helmets for labours/officers.

1) Safety reflective gloves.

v) Pollution masks for labours & engineers.

V) Hand held search lights.

vi) LED batons.

vii) First Aid

The display boards on the developmental activities of the work shall be made as per the
guidelines issued by the GSCDL.

Video and Still Photography of the stretch to be improved / renewed before and after execution
of'the work should be invariably done and records submitted to the Project Manager when asked
upon to do so.

Before actual execution, the borrow area for selected earth shall be exactly identified and got
inspected and approved from the Engineer-in-Charge.
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All taxes & Levies, cess etc shall be deducted as per the Govt. Rules and as amended by the
Government from time to time.

The Work value, scope and quantum of work are subject to change, the contractor shall execute
the work as per the directives of GSCDL. No claim on this account shall be entertained
whatsoever. If any extra claim is made, it shall be as per the agreement rates.

The contractor shall engage a Graduate/Diploma Civil Engineer (s) at the project site during
the period of execution of work as prescribed in the Bidding Document.

Avoidable damages due to negligence of the contractor shall be at his own risk and cost. The
GSCDL shall not be liable for payment of such damages (if any), including accidents to
labourer/s at site.

The contractor shall ensure the safety of the road reserve area and beyond.

The contractors are required to register themselves under Goods and Service Tax rules and
obtain the GST Number before the settlement of bill, or they must be a registered
Companies/Firms registered under the Companies act, 1956, having valid Pan card and Tan.
The Contractors are also required to submit PAN No as per provision of Indian Income Tax
Act, wherever applicable.

The recoveries of Income Tax, Goods and Service Tax and Royalties on Forest produces shall
be as per rates notified by the Government from time to time and applicable on the date of
payment.

In case the man powers employed by the contractor are from outside the State or neighbouring
countries, it shall be the responsibility of the contractor to get them registered with the Labour
Department, Government of Sikkim as per the relevant Labour Laws.

It is expected that the bidder to have inspected the site before submitting his bid. There
may be possible site difficulties for which the bidder should have their own correct
assessment before submitting the bid.

STRUCTURAL DESIGN

The contractor shall be provided with the structural design duly authenticated by a Structural Engineer

of GSCDL (M Tech in Design of Civil Engineering Structures/Structural Engineering) after getting

approval of the Project Manager, for structural elements.

B.

C.

TESTS

The tests indicated below are for general description; only those tests for the
work/activities/items actually required to be executed for this Project needs to be done. The
quality of material should be as follows:

Cement

Cement should be of Grade 43, 53 OPC or higher

Concrete
o Compressive Strength Test on cement concrete as per IS 456:2000 should be performed as
per the direction of Engineer-in-Charge
e Mix Design of all grades of concrete used at the site.
Aggregate should be tested as per IS 383:1970 for the following:

1. Gradation Test
2. Water Absorption Test
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3. Elongation & Flakiness Index
4. Aggregate Crushing Strength Test
5. Bulk Density

D. Test on sand as per IS 383:1970 should be done for the following

1. Fineness Modulus
2. Silt Content

E. Bitumen should be tested as per [S:1203-1978
1. Penetration Test

F. Bitumen should be tested as per [S:1206-1978
1. Viscosity Test

G. Bitumen should be tested as per [S:1208-1978
1. Ductility Test

2. The record of quality control test carried out in conformity with the technical specification and
authenticated by the site engineer shall be submitted to the delegated engineer of the Project
manager. The delegated engineer will not forward any bill without these test records to the
Chief Executive Officer for Payment.

3. The contractor after receiving the letter of acceptance shall furnish 3(three) Xerox copies of
the contract agreement including the qualification criteria and other related papers forming the
contract, as directed by the GSCDL.

4. All test i/c concrete must be carried from Labs authorized by the Project Manager.

5. The sample from which the testing has to be conducted shall be decided by the Chief Executive
Officer, Gangtok Smart City Development Limited. The contractor shall bear all expenses for
all test carried out in conformity with the Specification and requirements.

SITE DIFFCULTY

1. Link Road from Greendale school dead end to Lower Gairi Gaon, Gangtok.

The worksite is a dead end of a very narrow road coming from Convey Ground to Greendale. Hence,
Contractor must ensure that all materials reach the site with minimum interference to the general public
residing in the area due to the movement of heavy vehicles. Further, there are lot of residential buildings
at the periphery and above the proposed project site for which the Contractor must take all precautionary
measures while undertaking excavation work so that as far as possible manual means are adopted for
excavation of soil.

Also, after the soil is excavated the protective works or any works that is required to be done must be
immediately carried out so that there is minimal chance of disturbance to the natural existing soil profile.
Additional large excavation should not be done in a single go and the works have to planned in a phased
manner and whatever works are started must be completed immediately. The bidder must inspect the
site and foresee all such difficulties before submitting his bid.

2. Improvement of Existing ICAR Road, Tadong, Gangtok.
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The worksite is a very narrow road coming from ICAR Building till the culvert at ICAR near Hotel
Spring Brook at Lingding. Hence, Contractor must ensure that all materials reach the site with minimum
interference to the general public residing in the area due to the movement of heavy vehicles. Further,
Contractor must take all precautionary measures while undertaking excavation work so that as far as
possible manual means are adopted for excavation of soil.

Also, after the soil is excavated the protective works or any works that is required to be done must be
immediately carried out so that there is minimal chance of disturbance to the natural existing soil profile.
Additional large excavation should not be done in a single go and the works have to be planned in a
phased manner and whatever works are started must be completed immediately. The bidder must inspect
the site and foresee all such difficulties before submitting his bid.

DETAIL SCOPE OF WORK

The Detailed Scope of work for Construction and completion includes-

a) Preparatory Activities- Identification of utilities to be shifted for construction of the said road
including but not limited to water supply lines, waste water conveyance/ drainage systems, gas
lines, telecommunication cables, electricity cables (overhead and underground as the case may
be), etc. coordinating and obtaining of requisite permission for shifting of the utility from the
relevant authorities including payment of requisite fees (if any) to the concerned authority.
The Employer will provide necessary support in terms of coordination and contacting for
obtaining of the permission from the government line departments/ private agencies (if any) for
shifting of the utilities, however the primary responsibility lies with the Contractor.

b) The contractor with the help of approved drawings given above, execute the works by
construction and completion of the following-

a. Liaison with the all concerned parties including Employers Representative and any
other team as specified in PCC constituted by the Employer.

b. Give the traffic diversion plan if required to the authorities and take the requisite
approvals

c. Site clearance, demolition of existing structures/ walls/ footpaths etc. , earthworks in

all types of soil and rock, hill cutting to the required profile, erection of temporary
works where required and setting out of the profile and alignment of the road.

d. Traffic diversion if required, traffic management and hard barricading of the
construction site

e. Utility shifting, shifting of any existing structures and all ancillary works deemed
necessary for the carrying out of temporary & permanent construction works.

f. Tree cutting (if any) as indicated in the drawings or as directed by the Project Manager
in accordance with the EMP.

g. Widening /Modifying turning radius / re-cambering / raising /milling down &
overlaying of existing carriageways, flexible / rigid pavements, at grade intersections
& accesses to adjoining developments.

h. Providing & laying of realigned water lines, Valves, Specials & EMF meters if any
as per approved drawings and as per the shut down time given by the relevant
authority
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1. Providing & laying of pipes for Utility Conduits, filling with sand & covering with
concrete as per approved drawings,

J- Construction of retaining walls, utility chambers if any as per approved drawing.

k. Construction and realigning of the storm water drains cross drains as per approved
drawing.

L. Road markings along the road edge, road center line & as per IRC guidelines, bus

stop marking, construction of medians & speed breakers, as per the drawings & in
accordance with the Employer’s requirements and to the satisfaction of the Project
Manager.

m.  Supply and installation of new traffic signage, directional signage, street name signs
& re-sitting of such existing signs & other road signs to be retained, inclusive of
support & foundation as per Employers Requirement.

n. Supply and installation of new Street light poles, cabling thereof, Smart lights with
fixtures etc. as per approved Drawings.

0. Supply & installation of street furniture, bench, planter box, way finding boards &
poles in accordance with approved drawings, Employer’s requirements and to the
satisfaction of the Project Manager.

p- Provide all safety measures during progress of construction work at site as per relevant
IS Codes.

The Contractor shall ascertain, determine and verify the locations of all utility services and co-
ordinate with utility agencies for the diversion of affected services and the laying of new
services. The Contractor shall support and protect services that need not be diverted or pending
diversion and remove all abandoned services. Contractor shall be responsible for relocation,
reconstruction, reconfiguration of driveways, site accesses, temporary and permanent drains,
pipe conduits and necessary connections for public lighting and traffic lighting, earth works,
environmental safeguards, necessary safety measures and protection works etc.
The Contractor shall co-ordinate and interfaces his works with that of all other contractors,
subcontractors, utility service agencies, statutory authorities, etc. and achieve the completion
of the Works to the satisfaction of the Engineer-in-charge.
The Contractor shall make good all works including road surfaces, drains, concrete slabs,
gratings, kerbs, pavements, turffing, railing, etc. affected or damaged during the course of
construction, to the satisfaction of the Engineer-in-charge. The costs of making good all these
defects shall be borne solely by the Contractor and deemed to be included in the rates quoted
by Contractor.
All works specified shall include the provision of all labour, tools, equipment, material traffic
control, transport and everything else necessary for the satisfactory completion of the Work by
the Contractor to the satisfaction of the Engineer-in-charge.
Description of the Works involved in this Contract is given for the guidance of the Contractor.
The Contractor shall be solely and fully responsible for investigating and ensuring the actual
extent and nature of the Works comprised in this Contract prior to submission of his Tender.
Construction, management and quality of the Works shall comply with the Drawings,
Specifications and Employers requirement.
Contractor shall satisfy himself for working conditions during daytime & option for execution
of work in late hours.
The Contractor(s) is/are to provide everything of every sort and kind which may be necessary
and requisite for the due and proper execution of the several works included in the contract
12 | Page
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according to the true intent and meaning of the drawings and specifications taken together,
whether the same may or may not be particularly described in the specification or shown on the
drawings, provided that the same are reasonably and obviously to be inferred there from and in
case of any discrepancies between the drawings and the specification the specification shall be
followed.

k) All demarcation of roads shall be carried out by the contractor. The contractor shall cooperate
for all such demarcation works and the safety and security of all demarcation pegs, once erected,
shall be the sole responsibility of the contractor. The contractor shall ensure that no erected
demarcation peg is disturbed from its erected location. If however, a demarcated peg is found
to be dislocated from its erected location, the entire responsibility of such dislocation shall be
a responsibility of the contractor, who shall immediately rectify such a dislocated peg and get
the same verified by the Project Manager. Any deviation in works due to a dislocation of a
demarcation peg shall be immediately rectified by the contractor at his own cost.

1) The Contractor (s) is/are to set out the whole of the works in conjunction with officers to be
deputed by the GSCDL and during the progress of the works to amend on the requisition of
GSCDL any error which may arise therein and provide all the necessary labour and the
materials for doing so. The contractor(s) is/are to provide all plant, labour and materials which
may be necessary and requisite for the works. All materials and workmanship are to be the best
of their respective kinds and as per the approved make. The contractor(s) is/are to leave the
work in all respect clean and perfect at the completion thereof.

m) Enough care has been taken in preparation of Estimate and Items, but in case Bidder feels/thinks
that any item is not complete, items then Bidder can work out the rate for complete item, by
adding any missing components of that item and he should quote the rate for complete item. If
Bidder quotes the rate for incomplete item as in the opinion of Bidder, then he will not be paid
extra for that missing component to execute complete items

n) The particulars of the items/ works given in Tender documents are provisional and they are
liable to change and must be considered only as advance information's, to give an idea about
work/ item to assist the Bidder to quote the rates.

0) GSCDL has given enough provisions and taken precaution in design of all development works
which are mentioned in Tender. But it shall be responsibility of the Bidder to get it checked
before commencing the work, at site, the contractor must satisfy himself with the
correctness/accuracy of the designs. However, no additional payment shall be made in this
regard. It shall be considered, that the rates Tendered by the contractor has duly taken, in this
account.

p) If while executing the works, the contractor finds that the design are in not conformity to the
accepted codal provision and sound engineering practice, than the contractor may move change
proposal/ variation in accordance with GCC .

REPORTING REQUIREMENTS

The contractor shall within 3 weeks upon commencement of the assignment, shall prepare and submit
to the Employer the overall Project execution plan showing details and sequence of works that will be
taken up, including the resource deployment schedule and expected billing per month for the project
duration. This will be submitted along with the QA & QC plan for approval of the Project Manager

The Contractor will submit Monthly progress report duly indicating in the report
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Planned Vs Achieved physical and financial progress Catch up plan (if any and required)
QA & QC tests done and their reports

Issues needing attention of the Employer

Key activities planned for the next 3 months

Key Photographs showing the progress of the work. Any other relevant matter
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Section VIII - GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of
Contract (PCC) and other documents listed therein, explains the rights and obligations of both parties.

A. General

1. Definitions: Boldface type is used to identify defined terms.

(a)
(b)

(c)

(d)
(e)

(H
(g

(h)

()]

(k)
@

(m)
(n)
(0)
(p)
@

(s)
®)
(u)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump-sum contract. It includes
a lump-sum price for each activity, which is used for valuations and for assessing the
effects of Variations and Compensation Events.

The Adjudicator is the person appointed by the Employer and the to resolve disputes in
the first instance, as provided for in GCC 23.

GSCDL means the Gangtok Smart City Development Limited named in the PCC.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 57.1.

The Contract is the Contract between the Employer and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause
2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the
Employer.

The Contractor’s Bid is the completed bidding document submitted by the Contractor to
the Employer.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.
Day works shall also mean LumpSum and vice versa.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon
correction of defects by the Contractor.

The Defects Liability Period is the period named in the PCC pursuant to GCC Sub-
Clause 38.1 and calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Employer in accordance
with the Contract, include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to carry out the Works, as
specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to
construct the Works.

“In writing” or “written” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the PCC. The
Intended Completion Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical,
or biological function.

The Project Manager is the person named in the PCC (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

PCC means Particular Conditions of Contract.

The Site is the area defined as such in the PCC.

Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the PCC. It is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession
Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to the Employer, as defined in the PCC.

“Contractor’s Personnel” refers to all personnel whom the Contractor utilizes on the Site
or other places where the Works are carried out, including the staff, labor and other
employees of each Subcontractor.

“Key Personnel” means the positions (if any) of the Contractor’s personnel that are stated
in the Specification.

“ES” means Environmental and Social (including Sexual Exploitation and Abuse (SEA),
and Sexual Harassment (SH)).

“Sexual Exploitation and Abuse” “(SEA)”means the following:

Sexual Exploitation is defined as any actual or attempted abuse of position of vulnerability,
differential power or trust, for sexual purposes, including, but not limited to, profiting
monetarily, socially or politically from the sexual exploitation of another; Sexual Abuse
is defined as the actual or threatened physical intrusion of a sexual nature, whether by
force or under unequal or coercive conditions.

(mm)“Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, requests for

(nn)

sexual favors, and other verbal or physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel; and

“Employer’s Personnel” refers to the Project Manager and all other staff, labor and other
employees (if any) of the Project Manager and of the Employer engaged in fulfilling the
Employer’s obligations under the Contract; and any other personnel identified as
Employer’s Personnel, by a notice from the Employer or the Project Manager to the
Contractor.

2 Interpretation

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating
the singular also include the plural and words indicating the plural also include the singular.
Headings have no significance. Words have their normal meaning under the language of the

4 | Page
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Contract unless specifically defined. The Project Manager shall provide instructions clarifying
queries about these GCC.

2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,

(f) Specifications,

(g) Drawings,

(h) Bill of Quantities, and

(i)  Any other document listed in the PCC as forming part of the Contract.

Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the PCC.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Employer’s country when

(a) as a matter of law or official regulations, the GSCDL’s country prohibits commercial
relations with that country; or
(b) deleted

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

Delegation

5.1 Unless otherwise specified in the PCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and
may revoke any delegation after notifying the Contractor.

Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered

Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign
the Contract without the approval of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations. The Contractor shall require that its Subcontractors execute the Works
in accordance with the Contract, including complying with the relevant ES requirements and
the obligations set out in Sub-Clause 28.1.
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8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the PCC. The Contractor shall also provide facilities and services for them as
described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9 Personnel and Equipment

9.1 The Contractor shall employ the Key Personnel and use the Equipment identified in its Bid, to
carry out the Works or other personnel and Equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of Key Personnel and Equipment
only if their relevant qualifications or characteristics are substantially equal to or better than
those proposed in the Bid.

9.2 The Project Manager may require the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Key Personnel (if any), who:

(a) persists in any misconduct or lack of care;

(b) carries out duties incompetently or negligently;

(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety, health, or the protection of the
environment;

(e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption
during the execution of the Works;

(f) has been recruited from the Employer’s Personnel;

(g) undertakes behavior which breaches the Code of Conduct for Contractor’s Personnel
(ES).

If appropriate, the Contractor shall then promptly appoint (or cause to be appointed) a suitable

replacement with equivalent skills and experience. Notwithstanding any requirement from the

Project Manager to remove or cause to remove any person, the Contractor shall take immediate

action as appropriate in response to any violation of (a) through (g) above. Such immediate

action shall include removing (or causing to be removed) from the Site or other places where

the Works are being carried out, any Contractor’s Personnel who engages in (a), (b), (¢), (d),

(e) or (g) above or has been recruited as stated in (f) above.”

9.3 The Contractor shall take all necessary safety measures to avoid the occurrence of incidents
and injuries to any third party associated with the use of, if any, Equipment on public roads or
other public infrastructure. The Contractor shall monitor road safety incidents and accidents to
identify negative safety issues, and establish and implement necessary measures to resolve
them.

9.4 Labor

9.4.1 Engagement of Staff and Labor. The Contractor shall provide and employ on the Site
for the execution of the Works such skilled, semi-skilled and unskilled labor as is
necessary for the proper and timely execution of the Contract. The Contractor is
encouraged, to the extent practicable and reasonable, to employ staff and labor with
appropriate qualifications and experience from sources within the Country. Unless
otherwise provided in the Contract, the Contractor shall be responsible for the
recruitment, transportation, accommodation and welfare facilities in accordance with
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GCC Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all payments in
connection therewith.

The Contractor shall provide the Contractor’s Personnel information and
documentation that are clear and understandable regarding their terms and conditions
of employment. The information and documentation shall set out their rights under
relevant labor laws applicable to the Contractor’s Personnel (which will include any
applicable collective agreements), including their rights related to hours of work,
wages, overtime, compensation and benefits, as well as those arising from any
requirements in the Specifications. The Contractor’s Personnel shall be informed when
any material changes to their terms or conditions of employment occur.

9.4.2  Conditions of Labor. The Contractor shall inform the Contractor’s Personnel about:

(a)
(b)

any deduction to their payment and the conditions of such deductions in accordance with
the applicable laws or as stated in the Specifications; and

their liability to pay personal income taxes in the Country in respect of such of their
salaries, wages, allowances and any benefits as are subject to tax under the laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard to such deductions thereof as may be
imposed on him by such laws.

Where required by applicable laws or as stated in the Specifications, the Contractor shall
provide the Contractor’s Personnel written notice of termination of employment and details
of severance payments in a timely manner. The Contractor shall have paid the Contractor’s
Personnel (either directly or where appropriate for their benefit) all due wages and
entitlements including, as applicable, social security benefits and pension contributions, on
or before the end of their engagement/ employment.

9.4.3 Deleted

9.4.4 Deleted

9.4.5 Disorderly conduct. The Contractor shall at all times during the progress of the Contract

use its best endeavors to prevent any unlawful, riotous or disorderly conduct or
behavior by or amongst the Contractor’s Personnel.

9.4.6 Facilities for Staff and Labor. Except as otherwise stated in the Specification, the

Contractor shall provide and maintain all necessary accommodation and welfare
facilities for the Contractor’s Personnel. If stated in the Specification, the Contractor
shall give access to or provide services that accommodate the physical, social and
cultural needs of the Contractor’s Personnel. The Contractor shall also provide similar
facilities for the Employer’s Personnel if stated in the Specifications.

9.4.7 The Contractor shall, in all dealings with the Contractor’s Personnel, pay due regard to

all recognized festivals, official holidays, religious or other customs and all local laws
and regulations pertaining to the employment of labor. The Contractor shall provide
the Contractor’s Personnel annual holiday and sick, maternity and family leave, as
required by applicable laws or as stated in the Specifications.

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the provision of a sufficient

supply of suitable food as may be stated in the Specification at reasonable prices for
the Contractor’s Personnel for the purposes of or in connection with the Contract.
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Supply of Water. The Contractor shall, having regard to local conditions, provide on
the Site an adequate supply of drinking and other water for the use of the Contractor’s
Personnel.

Measures against Insect and Pest Nuisance. The Contractor shall at all times take the
necessary precautions to protect the Contractor’s Personnel employed on the Site from
insect and pest nuisance, and to reduce the danger to their health. The Contractor shall
comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise than in accordance with
the laws of the Country, import, sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereto by
Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or otherwise dispose of,
to any person, any arms or ammunition of any kind, or allow Contractor’s Personnel to
do so.

Funeral Arrangements. The Contractor shall be responsible, to the extent required by
local regulations, for making any funeral arrangements for any of its local employees
who may die while engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors, shall not employ or engage
forced labor. Forced labor consists of any work or service, not voluntarily performed,
that is exacted from an individual under threat of force or penalty, and includes any
kind of involuntary or compulsory labor, such as indentured labor, bonded labor or
similar labor-contracting arrangements.

No persons shall be employed or engaged who have been subject to trafficking.
Trafficking in persons is defined as the recruitment, transportation, transfer, harboring
or receipt of persons by means of the threat or use of force or other forms of coercion,
abduction, fraud, deception, abuse of power, or of a position of vulnerability, or of the
giving or receiving of payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Child Labor. The Contractor, including its Subcontractors, shall not employ or engage
a child under the age of 18 unless the national law specifies a higher age (the minimum

age).

The Contractor, including its Subcontractors, shall not employ or engage a child
between the minimum age and the age of 18 in a manner that is likely to be hazardous,
or to interfere with, the child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ or engage children
between the minimum age and the age of 18 after an appropriate risk assessment has
been conducted by the Contractor with the Project Manager’s approval. The Contractor
shall be subject to regular monitoring by the Project Manager that includes monitoring
of health, working conditions and hours of work.

Work considered hazardous for children is work that, by its nature or the circumstances
in which it is carried out, is likely to jeopardize the health, safety, or morals of children.
Such work activities prohibited for children include work:
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(a) with exposure to physical, psychological or sexual abuse;
(b) underground, underwater, working at heights or in confined spaces;
(c) with dangerous machinery, equipment or tools, or involving handling or
(d) transport of heavy loads;
(e) in unhealthy environments exposing children to hazardous substances, agents, or
processes, or to temperatures, noise or vibration damaging to health; or
(f) under difficult conditions such as work for long hours, during the night or in
confinement on the premises of the employer.
Employment Records of Workers. The Contractor shall keep complete and accurate
records of the employment of labor at the Site. The records shall include the names,
ages, genders, hours worked, and wages paid to all workers.

Workers’ Organizations. Where the relevant labor laws recognize workers’ rights to
form and to join workers’ organizations of their choosing and to bargain collectively
without interference, the Contractor shall comply with such laws. In such
circumstances, the role of legally established workers’ organizations and legitimate
workers’ representatives will be respected, and they will be provided with information
needed for meaningful negotiation in a timely manner. Where the relevant labor laws
substantially restrict workers’ organizations, the Contractor shall enable alternative
means for the Contractor’s Personnel to express their grievances and protect their rights
regarding working conditions and terms of employment. The Contractor shall not seek
to influence or control these alternative means. The Contractor shall not discriminate
or retaliate against the Contractor’s Personnel who participate, or seek to participate,
in such organizations and collective bargaining or alternative mechanisms. Workers’
organizations are expected to fairly represent the workers in the workforce.

Non-Discrimination and Equal Opportunity. The Contractor shall not make decisions
relating to the employment or treatment of Contractor’s Personnel on the basis of
personal characteristics unrelated to inherent job requirements. The Contractor shall
base the employment of Contractor’s Personnel on the principle of equal opportunity
and fair treatment, and shall not discriminate with respect to any aspects of the
employment relationship, including recruitment and hiring, compensation (including
wages and benefits), working conditions and terms of employment, access to training,
job assignment, promotion, termination of employment or retirement, and disciplinary
practices.

Special measures of protection or assistance to remedy past discrimination or selection
for a particular job based on the inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and assistance as necessary to
ensure non-discrimination and equal opportunity, including for specific groups such as
women, people with disabilities, migrant workers and children (of working age in
accordance with GCC Sub-Clause 9.4.15).

Contractor’s Personnel Grievance Mechanism. The Contractor shall have a grievance
mechanism for Contractor’s Personnel, and where relevant the workers’ organizations
stated in GCC Sub-Clause 9.4.17, to raise workplace concerns. The grievance
mechanism shall be proportionate to the nature, scale, risks and impacts of the Contract.
The mechanism shall address concerns promptly, using an understandable and
transparent process that provides timely feedback to those concerned in a language they
understand, without any retribution, and shall operate in an independent and objective
manner.
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The Contractor’s Personnel shall be informed of the grievance mechanism at the time
of engagement for the Contract, and the measures put in place to protect them against
any reprisal for its use.

The grievance mechanism shall not impede access to other judicial or administrative
remedies that might be available.

9.4.20 Training of Contractor’s Personnel. The Contractor shall provide appropriate training
to relevant Contractor’s Personnel on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and safety

Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

Employer’s Risks

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are
Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to
(i)  use or occupation of the Site by the Works or for the purpose of the Works, which is
the unavoidable result of the Works or
(ii) negligence, breach of statutory duty, or interference with any legal right by the
Employer or by any person employed by or contracted to him except the Contractor.
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is
due to a fault of the Employer or in the Employer’s design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of
loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due
to

(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not itself an Employer’s risk,
or
(c) the activities of the Contractor on the Site after the Completion Date.
Contractor’s Risks

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risk

Insurance

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles if stated in the PCC for the following events which are due to the Contractor’s

risks:

(a) loss of or damage to the Works, Plant, and Materials;
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(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

(d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager if stated in the PCC at 13.1, for the Project Manager’s approval before the Start Date.
All such insurance shall provide for compensation to be payable in the types and proportions
of currencies required to rectify the loss or damage incurred.

13.3 Subject to 13.1, if the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

13.5 Both parties shall comply with any conditions of the insurance policies.
14 Site Data

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the PCC,
supplemented by any information available to the Contractor.

15 Contractor to Construct the Works

15.1 The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings.

15.2 If'the Contract specifies that the Contractor shall design any part of the permanent Works, the
Contractor shall take into account the Employer’s requirements which may include, if stated
in the Specifications:

(a) designing structural elements of the Works taking into account climate change
considerations; and

(b) considering the incremental risks of the public’s potential exposure to operational
accidents or natural hazards, including extreme weather events.

16 The Works to Be Completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the Intended Completion Date.

16.2 The Contractor shall not carry out mobilization to the Site as per Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as part of the Contract.

17 Approval by the Project Manager

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Project Manager, for his approval.

17.2 The Contractor shall be responsible for design of Temporary Works.
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17.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

18 Health, Safety and Protection of the Environment

18.1 The Contractor shall be responsible for the safety of all activities on the Site.

18.2 The Contractor shall:

(a)
(b)
(©)
(d)
(e)
S

(2
(h)

W)

(k)

M

comply with all applicable health and safety regulations and Laws;

comply with all applicable health and safety obligations specified in the Contract;

take care for the health and safety of all persons entitled to be on the Site and other places,
if any, where the Works are being executed;

keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these
persons;

provide fencing, lighting, safe access, guarding and watching of the Works until the issue
of the Contract Completion Certificate;

provide any Temporary Works (including roadways, footways, guards and fences) which
may be necessary, because of the execution of the Works, for the use and protection of
the public and of owners and occupiers of adjacent land;

provide health and safety training of Contractor’s Personnel as appropriate;

actively engage the Contractor’s Personnel in promoting understanding, and methods for,
implementation of health and safety requirements, as well as in providing information to
Contractor’s Personnel, training on occupational safety and health, and provision of
personal protective equipment without expense to the Contractor’s Personnel;

put in place workplace processes for Contractor’s Personnel to report work situations that
they believe are not safe or healthy, and to remove themselves from a work situation
which they have reasonable justification to believe presents an imminent and serious
danger to their life or health.

Contractor’s Personnel who remove themselves from such work situations shall not be
required to return to work until necessary remedial action to correct the situation has been
taken. Contractor’s Personnel shall not be retaliated against or otherwise subject to
reprisal or negative action for such reporting or removal;

where the Employer’s Personnel, any other contractors employed by the Employer, and/or
personnel of any legally constituted public authorities and private utility companies are
employed in carrying out, on or near the site, of any work not included in the Contract,
collaborate in applying the health and safety requirements, without prejudice to the
responsibility of the relevant entities for the health and safety of their own personnel;
and

deleted.

Subject to GCC Sub-Clause 16.2, the Contractor

(2)

shall include at a minimum:

(i)  to establish and maintain a safe working environment without risk to health at
all workplaces, machinery, equipment and processes under the control of the
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Contractor, including control measures for chemical, physical and biological
substances and agents;

(i)  deleted;

(iii) the prevention, preparedness and response activities to be implemented in the
case of an emergency event (i.e. an unanticipated incident, arising from both
natural and man-made hazards, typically in the form of fire, explosions, leaks or
spills, which may occur for a variety of different reasons including failure to
implement operating procedures that are designed to prevent their occurrence,
extreme weather or lack of early warning);

(iv) remedies for adverse impacts such as occupational injuries, deaths, disability and
disease;

(v) the measures to be taken to avoid or minimize the potential for community
exposure to water-borne, water-based, water-related, and vector-borne diseases,

(vi) the measures to avoid or minimize the spread of communicable diseases
(including transfer of Sexually Transmitted Diseases or Infections (STDs), such
as HIV virus) and non-communicable diseases associated with the execution of
the Works, taking into consideration differentiated exposure to and higher
sensitivity of vulnerable groups. This includes taking measures to avoid or
minimize the transmission of communicable diseases that may be associated
with the influx of temporary or permanent Contract-related labor;

(vii) the management and quality of accommodation and welfare facilities if such
accommodation and welfare facilities are provided by the Contractor in
accordance with GCC Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification
18.3 Protection of the environment

The Contractor shall take all necessary measures to:

(a) protect the environment (both on and off the Site); and

(b) limit damage and nuisance to people and property resulting from pollution, noise and
other results of the Contractor’s operations and/ or activities. The Contractor shall ensure
that emissions, surface discharges, effluent and any other pollutants from the Contractor’s
activities shall exceed neither the values indicated in the Specifications, nor those
prescribed by applicable laws. In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s operations, the Contractor
shall agree with the Project Manager the appropriate actions and time scale to remedy,
as practicable, the damaged environment to its former condition. The Contractor shall
implement such remedies at its cost to the satisfaction of the Project Manager.

19 Archaeological and Geological Findings

19.1 All fossils, coins, articles of value or antiquity, structures, groups of structures, and other
remains or items of geological, archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the care and custody of the Employer.
The Contractor shall:
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(a) take all reasonable precautions, including fencing-off the area or site of the finding, to
avoid further disturbance and prevent Contractor’s Personnel or other persons from
removing or damaging any of these findings;

(b) train relevant Contractor’s Personnel on appropriate actions to be taken in the event of
such findings; and

(¢) implement any other action consistent with the requirements of the Specifications and
relevant laws.

The Contractor shall, as soon as practicable after discovery of any such finding, notify the
Project Manager of such discoveries and carry out the Project Manager’s instructions for
dealing with them.

20 Possession of the Site

20.1

21 Acc

21.1

The Employer shall give possession of all parts of the Site to the Contractor. If possession of
a part is not given by the date stated in the PCC, the Employer shall be deemed to have
delayed the start of the relevant activities, and this shall be a Compensation Event.

ess to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project
Manager (including the GSCDL staff or consultants acting on the GSCDL’s behalf,
stakeholders and third parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out environmental and social audit, as
appropriate, access to the Site and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

22 Instructions, Inspections and Audits

22.1

The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors

223

and sub consultants to keep, accurate and systematic accounts and records in respect of the
Works in such form and details as will clearly identify relevant time changes and costs

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud and Corruption, the Contractor
shall permit and shall cause its agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and personnel, to permit, the GSCDL and/or persons appointed
by the GSCDL to inspect the site and/or the accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have such accounts,
records and other documents audited by auditors appointed by the GSCDL. The Contractor’s
and its Subcontractors’ and sub consultants’ attention is drawn to GCC Sub-Clause 25.1
(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise of the GSCDL’s inspection and audit rights constitute a prohibited practice subject
to contract termination (as well as to a determination of ineligibility pursuant to the GSCDL’s
prevailing sanctions procedures.

23 Appointment of the Adjudicator

23.1

The Adjudicator shall be appointed by the Employer.
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23.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be appointed by the Employer.

Procedure for Disputes

24.1 If the Contractor believes that a decision taken by the Project Manager was either outside the
authority given to the Project Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 14 days of the notification of the
Project Manager’s decision.

24.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of
a dispute.

24.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with
reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to arbitration within the
above 28 days, the Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the arbitration procedures published by
the institution named and in the place specified in the PCC.

Fraud and Corruption

25.1 The GSCDL requires compliance with the GSCDL’s Anti-Corruption Guidelines as set forth
in Appendix A to the GCC.

25.2 The Employer requires the Contractor to disclose any commissions or fees that may have been
paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and
address of the agent or other party, the amount and currency, and the purpose of the
commission, gratuity or fee.

Stakeholder Engagement

26.1 The Contractor shall provide relevant contract- related information, as the Employer and/or
Project Manager may reasonably request to conduct Stakeholder engagements. “Stakeholder”
refers to individuals or groups who:

(a) are affected or likely to be affected by the Contract; and
(b) may have an interest in the Contract.

26.2 The Contractor may also directly participate in Stakeholder engagements, as the Employer
and/or Project Manager may reasonably request.

Suppliers (other than Subcontractors)

27.1 Forced Labor: The Contractor shall take measures to require its suppliers (other than
Subcontractors) not to employ or engage forced labor including trafficked persons as
described in GCC Sub-Clause 9.4.14. If forced labor/trafficking cases are identified, the
Contractor shall take measures to require the suppliers to take appropriate steps to remedy
them. Where the supplier does not remedy the situation, the Contractor shall within a
reasonable period substitute the supplier with a supplier that is able to manage such risks.
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27.2 Child Labor: The Contractor shall take measures to require its suppliers (other than
Subcontractors) not to employ or engage child labor as described in GCC Sub-Clause 9.4.15.
If child labor cases are identified, the Contractor shall take measures to require the suppliers
to take appropriate steps to remedy them. Where the supplier does not remedy the situation,
the Contractor shall within a reasonable period substitute the supplier with a supplier that is
able to manage such risks.

27.3 Serious Safety Issues: The Contractor, including its Subcontractors, shall comply with all
applicable safety obligations, including as stated in GCC Sub-Clause 18.2. The Contractor
shall also take measures to require its suppliers (other than Subcontractors) to adopt
procedures and mitigation measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor shall take measures to require
the suppliers to take appropriate steps to remedy them. Where the supplier does not remedy
the situation, the Contractor shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

27.4 Obtaining natural resource materials in relation to supplier: The Contractor shall obtain
natural resource materials from suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that obtaining such materials is not
contributing to the risk of significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood products, gravel or sand extraction from
river beds or beaches.

27.5 If a supplier cannot continue to demonstrate that obtaining such materials is not contributing
to the risk of significant conversion or significant degradation of natural or critical habitats,
the Contractor shall within a reasonable period substitute the supplier with a supplier that is
able to demonstrate that they are not significantly adversely impacting the habitats

28 Code of Conduct

28.1 The Contractor shall have a Code of Conduct for the Contractor’s Personnel.

28.2 The Contractor shall take all necessary measures to ensure that each Contractor’s Personnel
is made aware of the Code of Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited behaviors.

29 Security of the Site
29.1 The Contractor shall be responsible for the security of the Site, and:

(a) for keeping unauthorized persons off the Site in consultation with the Project Manager;

(b) authorized persons shall be limited to the Contractor’s Personnel, the Employer’s
Personnel, and to any other personnel identified as authorized personnel (including the
Employer’s other contractors on the Site), by a notice from the Employer or the Project
Manager to the Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for the Project Manager’s No-
objection a security management plan that sets out the security arrangements for the Site

The Contractor shall (i) conduct appropriate background checks on any personnel retained to
provide security; (ii) train the security personnel adequately (or determine that they are properly
trained) in the use of force (and where applicable, firearms), and appropriate conduct towards
Contractor’s Personnel, Employer’s Personnel and affected communities; and (iii) require the
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security personnel to act within the applicable Laws and any requirements set out in the
Specifications.

The Contractor shall not permit any use of force by security personnel in providing security
except when used for preventive and defensive purposes in proportion to the nature and extent
of the threat.

29.2 In making security arrangements, the Contractor shall also comply with any additional
requirements stated in the Specification.

B. Time Control

30 Program and Progress Reports

30.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor
shall submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump-sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.
The Project Manager’s approval of the Program shall not alter the Contractor’s obligations.
The Contractor may revise the Program and submit it to the Project Manager again at any
time. A revised Program shall show the effect of Variations and Compensation Events.

30.2 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

30.3 The Contractor shall monitor progress of the Works and submit to the Project manager
progress report and any updated Program showing the actual progress achieved and the effect
of the progress achieved on the timing of the remaining Works, including any changes to the
sequence of the activities, at intervals no longer than the period stated in the PCC. If the
Contractor does not submit an updated Program within this period, the Project Manager may
withhold the amount stated in the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of lump-sum Contract, the Contractor shall provide an updated
Activity Schedule within 14 days of being instructed to by the Project Manager.

30.4 Deleted

30.5 In addition to the progress reports, the Contractor shall inform the Project Manager
immediately of any allegation, incident or accident in the Site, which has or is likely to have
a significant adverse effect on the environment, the affected communities, the public,
Employer’s Personnel, Project Manager’s personnel or Contractor’s Personnel. This includes,
but is not limited to, any incident or accident causing fatality or serious injury; significant
adverse effects or damage to private property; or any allegation of SEA and/or SH. In case of
SEA and/or SH, while maintaining confidentiality as appropriate, the type of allegation
(sexual exploitation, sexual abuse or sexual harassment), gender and age of the person who
experienced the alleged incident should be included in the information.

The Contractor, upon becoming aware of the allegation, incident or accident, shall also
immediately inform the Project Manager of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Works which has or is likely to have a
significant adverse effect on the environment, the affected communities, the public,
Employer’s Personnel, or Contractor’s, its Subcontractors’ and suppliers’ personnel. The
notification shall provide sufficient detail regarding such incidents or accidents. The

17 | Page



KY

32

33

34

35

PART III: CONDITIONS OF CONTRACT AND CONTRACT FORMS

Contractor shall provide full details of such incidents or accidents to the Project Manager
within the timeframe agreed with the Project Manager.

The Contractor shall require its Subcontractors and suppliers (other than Subcontractors) to
immediately notify the Contractor of any incidents or accidents referred to in this Sub clause.

Extension of the Intended Completion Date

31.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional cost.

31.2 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date.

Acceleration

32.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Employer and the Contractor.

32.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they
are incorporated in the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

33.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.

Management Meetings

34.1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early warning procedure.

34.2 The Project Manager shall record the business of management meetings and provide copies
of the record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

Early Warning

35.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future event or circumstance
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on the Contract Price and Completion Date. The estimate shall be provided by the Contractor
as soon as reasonably possible.

35.2 The Contractor shall cooperate with the Project Manager in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

36.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

Tests

37.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

Correction of Defects

38.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

38.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within
the length of time specified by the Project Manager’s notice.

Uncorrected Defects

39.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s
notice, the Project Manager shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

Contract Price

40.1 The Bill of Quantities shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will
be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each
item.

Changes in the Contract Price

41.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Employer.
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41.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

42 Variations

42.1 All Variations shall be included in updated Programs produced by the Contractor.

42.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Contractor shall also provide
information of any ES risks and impacts of the Variation The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

42.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

42.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

42.5 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

42.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if]
in the opinion of the Project Manager, the quantity of work above the limit stated in GCC Sub-
Clause 41.1 or the timing of its execution do not cause the cost per unit of quantity to change,
the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost
per unit of quantity changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

42.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal
at any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

(a) the proposed change(s), and a description of the difference to the existing contract
requirements;

(b) afull cost/benefit analysis of the proposed change(s) including a description and estimate
of costs (including life cycle cost) the Employer may incur in implementing the value
engineering proposal;

(c) adescription of any effect(s) of the change on performance/functionality; and

(d) a description of the proposed work to be performed, a program for its execution and
sufficient ES information to enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the proposal demonstrates benefits
that:

(a) accelerates the contract completion period; or

(b) reduces the Contract Price or the life cycle costs to the Employer; or

(c) improves the quality, efficiency, safety or sustainability of the Facilities; or
(d) yields any other benefits to the Employer,

without compromising the functionality of the Works.
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If the value engineering proposal is approved by the Employer and results in:

(a)
(b)

a reduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the PCC of the reduction in the Contract Price; or

an increase in the Contract Price; but results in a reduction in life cycle costs due to any
benefit described in (a) to (d) above, the amount to be paid to the Contractor shall be the
full increase in the Contract Price.

43 Cash Flow Forecasts

When the Program, is updated, the Contractor shall, if requested by the authority, provide the
Project Manager with an updated cash flow forecast.

44 Payment Certificates

44.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value
of the work executed less the cumulative amount certified previously.

44.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to
be paid to the Contractor.

44.3 The value of work executed shall be determined by the Project Manager as indicated under
Measurements.

44.4 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed.

44.5 The value of work executed shall include the valuation of Variations and Compensation Events.

44.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

44.7 If the Contractor was, or is, failing to perform any ES obligations or work under the Contract,
the value of this work or obligation, as determined by the Project Manager, may be withheld
until the work or obligation has been performed, and/or the cost of rectification or replacement,
as determined by the Project Manager, may be withheld until rectification or replacement has
been completed. Failure to perform includes, but is not limited to the following:

(a)

(b)
(©)
(d)

(e)
)

failure to comply with any ES obligations or work described in the Works’ Requirements
which may include: working outside site boundaries, excessive dust, failure to keep public
roads in a safe usable condition, damage to offsite vegetation, pollution of water courses
from oils or sedimentation, contamination of land e.g. from oils, human waste, damage to
archeology or cultural heritage features, air pollution as a result of unauthorized and/or
inefficient combustion;

deleted;

deleted;

failing to have appropriate consents/permits prior to undertaking Works or related
activities;

deleted;

failure to implement remediation as instructed by the Project Manager within the specified
timeframe (e.g. remediation addressing non-compliance/s).

45 Payments

45.1 Payments shall be adjusted for deductions for advance payments and retention. The Employer
shall pay the Contractor the amounts certified by the Project Manager within 60 days of the
date of each certificate subject to clause 65.
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45.2 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

45.3 deleted

45.4 Ttems of the Works for which no rate or price has been entered in shall not be paid for by the
Employer and shall be deemed covered by other rates and prices in the Contract.

46 Compensation Events

46.1 The following shall be Compensation Events:

(a)
(b)
(©)
(d)

(e)
®

(2
(h)
()

Q)
(k)

The Employer does not give access to a part of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

The Employer modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

deleted.

The effects on the Contractor of any of the Employer’s Risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

46.2 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

46.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on
the Project Manager’s own forecast. The Project Manager shall assume that the Contractor shall
react competently and promptly to the event.

46.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests
are adversely affected by the Contractor’s not having given early warning or not having
cooperated with the Project Manager.

47 Tax
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47.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed
between the date 28 days before the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected in the Contract Price or are a result
of GCC Clause 49.

48 Currencies

48.1 Where payments are made in currencies other than the currency of the Employer’s country
specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be
the exchange rates stated in the Contractor’s Bid.

49 Price Adjustment

49.1 Deleted.
49.2 Deleted

50 Retention

50.1 The Employer shall retain from each payment due to the Contractor the proportion stated in
the PCC until Completion of the whole of the Works.

50.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC Sub-Clause 57.1, half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has passed and the Project Manager has
certified that all Defects notified by the Project Manager to the Contractor before the end of
this period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

51 Liquidated Damages

51.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the
PCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the PCC. The
Employer may deduct liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not affect the Contractor’s liabilities.

51.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the

overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC Sub-Clause 45.1.

52 Bonus
52.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC
for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be complete.

53 Advance Payment
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53.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC,
against provision by the Contractor of an Unconditional Bank Guarantee in a form acceptable
to the Employer in amounts and currencies equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid. Interest shall not be charged on the
advance payment.

53.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices
or other documents to the Project Manager.

53.3 The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance payment or its repayment in
assessing valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.

54 Securities

54.1 The Performance Security shall be provided to the Employer no later than the date specified in
the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a Bank or
surety acceptable to the Employer, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Performance Security shall be valid until
a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank
Guarantee.

55 Day works

55.1 If applicable, the Day works rates in the Contractor’s Bid shall be used only for the LumpSum
provisions in the BOQ or when the Project Manager has given written instructions in advance
for additional work to be paid for in that way.

55.2 All work to be paid for as Day works shall be recorded by the Contractor on forms approved
by the Project Manager. Each completed form shall be verified and signed by the Project
Manager within two days of the work being done.

55.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms.
56 Cost of Repairs
56.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at the

Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

E. Finishing the Contract

57 Completion

57.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the
Works, and the Project Manager shall do so upon deciding that the whole of the Works is
completed.

58 Taking Over
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58.1 The Employer shall take over the Site and the Works within seven days of the Project
Manager’s issuing a certificate of Completion.

59 Final Account

59.1 The Contractor shall supply the Project Manager with a detailed account of the total amount
that the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it
is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

60 Operating and Maintenance Manuals

60.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the PCC.

60.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC
pursuant to GCC Sub-Clause 60.1, or they do not receive the Project Manager’s approval, the
Project Manager shall withhold the amount stated in the PCC from payments due to the
Contractor.

61 Termination

61.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

61.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a)
(b)
(c)
(d)
(e)
()
(&
(h)

the Contractor stops work for 28 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 28 days;

the Employer or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the Employer to the Contractor
within 84 days of the date of the Project Manager’s certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in the PCC; or

if the Contractor, in the judgment of the Employer has engaged in Fraud and Corruption,
as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in
executing the Contract, then the Employer may, after giving fourteen (14) days written
notice to the Contractor, terminate the Contract and expel him from the Site.

61.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

61.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.



PART III: CONDITIONS OF CONTRACT AND CONTRACT FORMS

61.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager
for a cause other than those listed under GCC Sub-Clause 61.2 above, the Project Manager shall
decide whether the breach is fundamental or not.

62 Payment upon Termination

62.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Project Manager shall issue a certificate for the value of the work done and Materials
ordered less advance payments received up to the date of the issue of the certificate and less the
percentage to apply to the value of the work not completed, as specified in the PCC. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable to the Employer.

62.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the value
of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to the date of the
certificate.

63 Property

63.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be the property of the Employer if the Contract is terminated because of the Contractor’s
default.

64 Release from Performance

64.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.

65 Suspension of Funds

65.1 Notwithstanding any clause or clauses or conditions contained anywhere in this Bidding
document, the Employer is not obligated to immediately make the payments to the contractor
in the event that the Govt of India or the State Government delays the release of funds to the
Employer, from which part of the payments to the Contractor are being made; payments shall
be made subject to availability of funds. In the event the Government of India or the State
Government suspends the funding, the settlement of payments for the works done by the
contractor will be made by co- owners of the company viz., the Government of India and the
State Government based on the bills certified by the Project Manager.

66 Incomplete or unattended defective works or delays

66.1 The Employer has the right to get the uncompleted works done by other competent contractors
at the risk and cost of the contractor in the following circumstances:

(a) Ifthe contract is terminated for the reasons attributable to the contractor

(b) Ifthe Contractor has delayed the work as per the schedule with no justifiable reasons.

(c) If the Contractor fails to correct any defects in the work within the period stated in the
defects notice sent by the Project Manager to the Contractor.
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(d) Ifthe Contractor does not meet any of its obligations within the time frame of the contract
specified in Section VIII GCC or Section IX PCC
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APPENDIX A TO GENERAL CONDITIONS
Fraud and Corruption

Refer to Section VI
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APPENDIX B

Omitted
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Section IX - PARTICULAR CONDITIONS OF CONTRACT

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC.

A. General

GCC1.1 (d) The financing institution is: The Smart City Mission jointly by the Govt
of India and Govt of Sikkim

GCC1.1(r) The Employer is Gangtok Smart City Development Limited

GCC1.1 (v) The Intended Completion Date for the whole of the Works shall be 12
months after the date of issue of letter to proceed

GCC 1.1 (y) The Project Manager is Chief Executive Officer, GSCDL.
GCC 1.1 (aa) Link Road from Greendale school dead end to Lower Gairi Gaon,
Tadong, Gangtok.

The Site is located at the ending point of Greendale School Road. The
take up point of the road is below Greendale School and it traverses
through the land belonging to Education Department and private land
holdings where developmental activities have taken place. The road joins
the existing the residential area of Lower Gairi Gaon.

Improvement of Existing ICAR Road, Tadong, Gangtok

The Site is located from ICAR Building till the culvert at ICAR near
Hotel Spring Brook at Lingding. The take up point of the road is below
ICAR Building and it traverses through the paved road leading to
Lingding.

GCC 1.1 (dd) The Start Date shall be witnin 15 days from the issue of letter to proceed

GCC 1.1 (hh) The Works consist of:

The scopes of work for the “Link Road from Greendale school dead end
to Lower Gairi Gaon, Tadong, Gangtok” consist of Hill Cutting ,
providing and laying 1:2:4: plum concrete, 1:1.5:3 mix RCC wall, Gabian
wall, Pavement layers, V-shaped drain, box culvert, Jhora training works
and 1:1.5:3 mix RCC boundary wall.
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The scopes of work for the “Improvement of Existing ICAR Road,
Tadong, Gangtok” consists of dismantling of existing parapets, G.I wired
fencing of 1.8m high, providing and laying P.C.C of MI15 grade,
providing and laying 1:1.5:3 Plum providing and laying 1:2:4 Plum
concrete and U-shaped drain along with structural steel cantilever with
RCC slab.

GCC2.2 N.A
GCC 2.3(i) The following documents also form part of the Contract: Engineers
Estimate prepared before floating the Bid, which shall be referred to for
any clarification of doubts.
GCC 3.1 The language of the contract is in English only
The law that applies to the Contract is the law of the Republic of India.
GCC5a The Project manager may delegate any of his duties and responsibilities.
GCC8.1 NA
GCC 13.1 The insurance amounts and deductibles shall be as per the Labour laws.
GCC 14.1 Site Data are:
1. Site Order Book
2. Construction Drawings
3. Material Account at site
GCC20.1 The Site Possession Date(s) shall be: at the ending point of Greendale

School Road. The take up point of the road is in front of boundary wall of
Nar Bahadur Bhandari Government College below the Girls Hostel and
staff quarters. The road joins the existing the residential area of Lower
Gairi Gaon.; Dated: 15 days from the signing of the Contract.

For the Improvement of Existing ICAR Road, the take up point of the
project is below ICAR Building and the ending point will be at till the
culvert at [CAR near Hotel Spring Brook at Lingding. Dated: 15 days from
the signing of the Contract.

GCC23.1 & GCC23.2

Not applicable
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GCC 243 Not applicable
GCC244 Institution whose arbitration procedures shall be used: Indian Arbitration
Act.

B. Time Control

GCC 30.1 The Contractor shall submit for approval a Program for the Works
' within seven days from the date of the Letter of Acceptance.

GCC 303 The period between Program updates is 15 days.
The amount to be withheld for late submission of an updated Program
is 5% of the amount to be paid in the running bill.
The period for submission of progress reports is seven days

C. Quality Control
GCC 38.1 The Defects Liability Period is: 365 days.
D. Cost Control

GCC42.7 NA

GCC48.1 The currency of the Employer’s Country is Indian Rupees

GCC 49.1 The Contract “is not” subject to price adjustment in accordance with GCC
Clause 45.

GCC50.1 The proportion of payments retained is: 5 percentage

GCCS51.1 The liquidated damages for the whole of the Works are [0.05 percentage
of the final Contract Price] per day. The maximum amount of liquidated
damages for the whole of the Works is [5 percentage] of the final Contract
Price.

GCC 521 omitted
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GCC53.1 The Advance Payments shall be: 15% of the Contract Price as calculated
after deducting GST and Cess, shall be paid to the Contractor on
submission of a valid Bank Guarantee.

GCC 54.1 omitted

GCC 54.1 The Performance Security amount is Five percent of the Contract Price.
The Performance Security shall be in the form of the specified Bank
Guarantee:

[The Bank Guarantee shall be unconditional (on demand) (see Section
X, Contract Forms).
E. Finishing the Contract

GCC 60.1 The date by which operating and maintenance manuals are required is not
applicable.

The date by which “as built” drawings are required is fifteen day of
final measurements but before release of final bill.

GCC 60.2 Deleted.

GCC61.2 (g) The maximum number of days is: 100 days

GCCo62.1 The percentage to apply to the value of the work not completed,
representing the Employer’s additional cost for completing the Works, is
twenty percent
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Appendix-1 Environmental Monitoring Plan

(Deleted)
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Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder Information Form]
For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]

Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification must be sent
to all Bidders simultaneously. This means on the same date and as close to the same time as possible.]|

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: Gangtok Smart City Development Ltd

Project: CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL DEAD END TO
LOWER GAIRI GAON AND IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok,
Sikkim including Defect Liability Period of One Year

Country: India
RFB No: 017/GSCDL/2022, Project identification No: SIK-GAN-0068 (B).

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. If required, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract
within three days of issue of this notice.

1. The successful Bidder

Name: [insert name of successful Bidder]
Address: [insert address of the successful Bidder]
Contract price: [insert contract price of the successful Bid]

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the
Bid’s price was evaluated, include the evaluated price as well as the Bid price as read out.]

Evaluated Bid price
Name of Bidder Bid price
(if applicable)
[insert name] [insert Bid price] [insert evaluated price]
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[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT
include: (a) a point by point comparison with another Bidder’s Bid or (b) information that
is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local
time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide
to request a debriefing your written request must be made within three (3) Business Days of
receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for
debriefing as follows:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Address: Gangtok Smart City Development Limited, Level V, Kissan Bazar, Gangtok, East Sikkim
City: Gangtok, Pin Code:737101, India

Phone Number: 8116679989

Electronic mail address: ctosmartcity.gangtok@gmail.com. If your request for a debriefing is
received within the 3 Business Days deadline, we will provide the debriefing within five (5)
Business Days of receipt of your request.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-
related Complaint as follows:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Address: Gangtok Smart City Development Limited, Level V, Kissan Bazar, Gangtok, East Sikkim
City: Gangtok, Pin Code: 737101, India

Phone Number: 8116679989
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Electronic mail address: ctosmartcity.gangtok@gmail.com
In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a Bid
in this bidding process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required.

If you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:




PART III: CONDITIONS OF CONTRACT AND CONTRACT FORMS

Letter of Acceptance

---- on letterhead paper of the Employer ----

....... date. . . . ...
To: coevieen.. name and address of the Contractor. .........
Subject: .......... Notification of Award Contract No. . .........
Dear Sir
This is to notify you that your Bid dated . . . ......... [insert date] for execution of the. ... ..
..................... [insert name of the contract and identification number, as given in
the PCC].......... for the Accepted Contract Amountof.............................

....../]insertamount in numbers and words and name of currency], as corrected and modified
in accordance with the Instructions to Bidders is hereby accepted by Gangtok Smart City
Development Limited.

You are requested to furnish the stipulated Performance Security and Signed Agreementwithin 28
days in accordance with the Conditions of Contract, using for that purpose the format of the
Performance Security Form and

We accept that the Chief Engineer UDD, Govt of Sikkim,be appointed as the Adjudicator.

Authorized Signature:
Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . ........... dayof................. e , between
Gangtok Smart City Development Limited (hereinafter “the Employer”), of the one part,
and..... [name of the Contractor]. . . .. (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as CONSTRUCTION OF NEW
ROADS FROM GREENDALE SCHOOL DEAD END TO LOWER GAIRI GAON AND
IMPROVEMENT OF EXISTING ICAR ROAD, TADONG, Gangtok, Sikkim including Defect
Liability Period of One Year should be executed by the Contractor, and has accepted a Bid by
the Contractor for the execution and completion of these Works and the remedying of any
defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b) the Letter of Bid

(c) the addenda Nos (if any)

(d) the Particular Conditions

(e) the General Conditions of Contract, including appendix;
(f) the Specifications

(g) the Drawings

(h) Bill of Quantities; and

(i) The entire Bidding Document and the Engineers Estimate.

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price
or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of the the Republic of India on the day, month and year

specified above.

Signed by .................

for and on behalf of the Employer

in the presence of:

Witness, Name, Signature, Address, Date

Signed by .............

for and on behalf the Contractor

in the presence of:

Witness, Name, Signature, Address, Date
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Performance Security - Bank Guarantee

Bank Guarantee

[Guarantor letterhead of a Nationalised Bank, Branch and IFSC Code]
Applicant: [Insert name and Address of Contractor]

Beneficiary: Gangtok Smart City Development Limited, Level V, Kissan Bazar, Gangtok, East
Sikkim

Date: [Insert date of issue]

BANK GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of Bank and place of issue, ]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of [insert name of contract and brief description of Works] (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Security in the sum [insert amount in figures] () [insert amount in words] is to be made against
a Bank Guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
() [insert amount in words] upon receipt by us of the Beneficiary’s written demand.

This guarantee shall expire, on the [insert day] day of [insert month], 2 [insert year], whichever
is earlier. Consequently, any demand for payment under this guarantee must be received by us
at this office on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.
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Advance Payment Security (Unconditional)

Bank Guarantee
[Guarantor letterhead of a Nationalised Bank, Branch and IFSC Code]
Applicant:[Insert name and Address of Contractor]
Beneficiary:Gangtok Smart City Development Limited
Date: [Insert date of issue]
BANK GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of Bank and place of issue, ]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary,
for the execution of [insert name of contract and brief description of Works] (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made against
a Bank Guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
() [insert amount in wordsJupon receipt by us of the Beneficiary’s written demand.

This guarantee shall expire, on the [insert day] day of [insert month], 2 [insert year],whichever
is earlier. Consequently, any demand for payment under this guarantee must be received by us
at this office on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.
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Unconditional Bank Guarantee in Lieu of Retention Money

To:

Gangtok Smart City Development Limited represented by the Chief Executing Officer, Level 5,
Kissan Bazaar, Gangtok-737101, Sikkim (India) .

Subject:  L...iiiiieieaen
Dear Sir

WHEREAS [name and address of contractor]| (hereinafter called the
—Contractorl) has undertaken, in pursuance of Contract No. dated to

CONSTRUCTION OF NEW ROADS FROM GREENDALE SCHOOL DEAD END TO
LOWER GAIRI GAON AND IMPROVEMENT OF EXISTING ICAR ROAD, TADONG,
Gangtok, Sikkim

(herein after called the —Contractl.);

AND WHEREAS IT HAS BEEN AGREED BY YOU IN THE SAID contract that the
Contractor has option to replace the Retention Money with an irrevocable and unconditional Bank
Guarantee, in instalments of (indicate the value)from a Bank acceptable to you as
security for compliance with contractor‘s obligations in accordance with the contract (Sub-clause
45.2 of Particular Conditions of Contract).

AND WHEREAS the Contractor has opted to replace the retention money with an irrevocable and
unconditional Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the Contractor, up to a total of [amount of Guarantee in figures],

[amount in words],"such sum being payable in the types
and proportions of currencies in which the Contract Price is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument, any sum or sums within the limits
of [amount of Guarantee] as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.
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We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid till the _Project Manager* certifies repayment of retention money in
accordance with Sub-clause 45.2 of Particular Conditions of Contract i.e., upto ...................

SIGNATURE AND SEAL OF THE GUARANTOR

Name of the Bank:

Address:

Date:

# An amount is to be inserted by the Guarantor, representing the amount specified in the
Contract, and denominated either in the currency(ies) of the Contract or in a freely convertible currency
acceptable to the Employer.



