{s)

GANGTOK SMART CITY Smart City

MISSION TRANSFORM-NATION

BID DOCUMENT

Request for Bids

(Two-Envelope Bidding Process)

(in case of any typographical/printing errors or any doubts and clarification on this
Bidding Document, the Master Document available with GSCDL shall be referred
and take precedence)

RFB No: 020/GSCDL/2022






Standard Procurement Document

Summary

Specific Procurement Notice
RFB No: 020/GSCDL/2022

Bidding Document: Request for Bids — Small Works (Two-Envelope Bidding Process)

PART 1 - BIDDING PROCEDURES

Section | -

Section I -

Section 111 -

Section 1V -

Section V -

Section VI -

Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their Bids. It is based on
two (2) envelope Bidding process. Information is also provided on the submission, opening,
and evaluation of Bids and on the award of Contracts. Section | contains provisions that
are to be used without modification.

Bid Data Sheet (BDS)

This Section includes provisions that are specific to each procurement and that supplement
Section I, Instructions to Bidders.

Evaluation and Qualification Criteria

This Section specifies the criteria to determine the Most Advantageous Bid.

Bidding Forms

This Section includes the forms for the Bid submission, Bill of Quantities or Activity
Schedules to be completed by the Bidder and submitted as part of its Bid.

Eligible Countries

This Section contains information regarding eligible countries.

Fraud and Corruption

This section includes the Fraud and Corruption provisions which apply to this Bidding
process.

PART 2 - WORKS REQUIREMENTS

Section VII -Works’ Requirements

This Section contains the Specifications, the Drawings, and supplementary information that
describe the Works to be procured. The Works’ Requirements also include the environmental
and social (ES) requirements (including requirements relating to Sexual Exploitation and
Abuse (SEA) and Sexual Harassment (SH)) which are to be satisfied by the Contractor in
executing the Works.

PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section VIII -

Section IX -

Section X -

General Conditions of Contract

This Section contains the general clauses to be applied in all contracts. The text of the
clauses in this Section shall not be modified.

Particular Conditions of Contract

This Section consists of the Particular Conditions of Contract which contains provisions
specific to each contract. The contents of this Section modify or supplement the General
Conditions and shall be prepared by the Employer.

Contract Forms

This Section contains the Letter of Acceptance, Contract Agreement and other relevant forms.






GANGTOK SMART CITY

Request for Bids

(Two-Envelope Bidding Process)

Employer: Gangtok Smart City Development Limited (GSCDL)

Project: “Construction Multi Level Car Parking facility at Syari, Gangtok”

Bid Value: Rs 12,66,05,158.00/- Rupees Twelve Crore, Sixty Six lakh, Five Thousand, One Hundred and Fifty
Eight only exclusive of taxes

RFB No: 020/GSCDL/2022

Issued on: 25" February 2022

1. The GSCDL is to receive financing under the Smart City Mission, and intends to apply part of the proceeds
toward payments under the contract “For this contract, the GSCDL shall process the payments as per the
Company policy, terms and conditions laid in this Standard Procurement Document, subject to availability of
funds.

2. The GSCDL now invites sealed Bids from eligible Bidders for the work “Construction of Multi Level Car
parking facility, at Syari, Gangtok to be completed within a period of eighteen months.

3. Bidding will be conducted through competitive procurement using Request for Bids (RFB) as specified
herein and is open to all eligible Bidders as defined in the given criteria.

4. The bidding document in English may be purchased by interested eligible Bidders during working days
between 11:00 hrs to 15.00hrs 09/03/2022 to 11/03/2022 at the address indicated below, upon the submission
of a written application to the address below and upon payment of a nonrefundable fee of Rs. 1,00,000
(Rupees One Lakh only). The method of payment will be through demand draft payable to Gangtok Smart
City Development Limited. The DD should be issued by a Nationalized Bank and be payable at Gangtok.

5. Interested eligible Bidders may obtain further information from the office of the Chief Executive Officer,
GSCDL,; email id — ceosmartcity.gangtok@gmail.com and inspect the bidding document during office hours
between 11:00 hrs to 15:00 hrs from Date: 21/03/2022 to 22/03/2022 at the address indicated below.

6. Bids must be delivered to the address indicated below, on or before 1500 hours on 24/03/2022. Electronic
bidding will not be permitted. Late Bids will be rejected. The outer Bid envelopes marked “ORIGINAL
BID”, and the inner envelopes marked “TECHNICAL PART” will be publicly opened in the presence of the
Bidders’ designated representatives and anyone who chooses to attend, at the address below at 1100 hrs on
25/03/2022. All envelopes marked “FINANCIAL PART” shall remain unopened and will be held in safe
custody of the Employer until the second public Bid opening.

7. All Bids must be accompanied by a Bid Security of Rs.31,65,000.00 (Rupees Thirty One Lakh Sixty Five
Thousand only). {2.5% of bid value}

8. The address(es) referred to above is (are):

Chief Executive Officer

Gangtok Smart City Development Limited, level 5, Kisan Bazaar, Lal Market Road, Gangtok -
737101

Email address: ceosmartcity.gangtok@gmail.com

Website: http://smartcitygangtok.com/&https://smartnet.niua.org/

C.E.O.
Gangtok Smart City Development Ltd



mailto:ceosmartcity.gangtok@gmail.com
mailto:ceosmartcity.gangtok@gmail.com
http://smartcitygangtok.com/
https://smartnet.niua.org/
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1. Scope of Bid

2. Source of Funds

3. Fraud and Corruption

Section | - Instructions to Bidders

1.1

1.2

2.1

2.2
3.1

3.2

A. General

In connection with the Specific Procurement Notice — Request for Bids
(RFB), specified in the Bid Data Sheet (BDS), the Employer, as specified
in the BDS, issues this bidding document for the provision of Works as
specified in Section VII, Works’ Requirements. The name, identification,
and number of lots (contracts) of this RFB are specified in the BDS.
Throughout this bidding document;

() the term “in writing” means communicated in written form (e.g. by
mail, e-mail, fax, including if specified in the BDS, distributed or
received through electronic-procurement system used by the
Employer) with proof of receipt;

(b) if the context so requires, “singular” means “plural’ and vice versa;

(c) “Day” means calendar day, unless otherwise specified as a
“Business Day.” A Business Day is any day that is a working day of
the GSCDL. It excludes the GSCDL’s official public holidays;

(d) “ES” means environmental and social (including Sexual Exploitation
and Abuse (SEA), and Sexual Harassment (SH));

() “Sexual Exploitation and Abuse” “(SEA)” means the following:
“Sexual Exploitation” is defined as any actual or attempted abuse
of position of vulnerability, differential power or trust, for sexual
purposes, including, but not limited to, profiting monetarily,
socially or politically from the sexual exploitation of another;

“Sexual Abuse” is defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under unequal or
coercive conditions;

(f) “Sexual Harassment” “(SH)” is defined as unwelcome sexual
advances, requests for sexual favors, and other verbal or physical
conduct of a sexual nature by the Contractor’s Personnel with other
Contractor’s or Employer’s Personnel;

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) of the
General Conditions of Contract; and

(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 (nn) of
the General Conditions of Contract.

A non-exhaustive list of (i) behaviors which constitute SEA and (ii)

behaviors which constitute SH is attached to the Code of Conduct form in

Section 1V.

The GSCDL or Recipient (hereinafter called “GSCDL”) specified in the

BDS is to receive financing (hereinafter called “funds”) from the Smart

City Mission of the Government of India and jointly funded by the

Government of Sikkim and intends to apply a portion of the funds to

eligible payments under the contract(s) for which this bidding document

are issued.

Payment by GSCDL will be subject, in all respects, to the terms and
conditions of the Agreement

The GSCDL requires compliance with the GSCDL’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures as set forth
as set forth in Section VI.

In further pursuance of this policy, Bidders shall permit and shall cause
their agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and personnel, to permit the GSCDL to
inspect all accounts, records and other documents relating to any initial
selection process, prequalification process, bid submission, proposal
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4. Eligible Bidders

4.1

4.2

4.3

submission, and contract performance (in the case of award), and to have
them audited by auditors appointed by the GSCDL.

A Bidder may be a firm that is a private entity, or a state-owned enterprise
or institution —subject to ITB 4.6—or any combination of them in the
form of a joint venture (JV), under an existing agreement, or with the
intent to enter into such an agreement supported by a letter of intent. In the
case of a joint venture, all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the Contract terms.
The JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the
JV during the Bidding process and, in the event the JV is awarded the
Contract, during contract execution. Unless specified in the BDS, there is
no limit on the number of members in a JV.

A Bidder shall not have a conflict of interest. All Bidders found to have a

conflict of interest shall be disqualified. A Bidder may be considered to

have a conflict of interest for the purpose of this Bidding process, if the

Bidder:

(@) directly or indirectly controls, is controlled by or is under common
control with another Bidder; or

(b)  receives or has received any direct or indirect subsidy from another
Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has a relationship with another Bidder, directly or through common
third parties, that puts it in a position to influence the Bid of
another Bidder, or influence the decisions of the Employer
regarding this Bidding process; or

(e) orany of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the works that are the
subject of the Bid; or

(F)  orany of its affiliates has been hired (or is proposed to be hired) by
the Employer or GSCDL as Project Manager for the Contract
implementation;

(g) would be providing goods, works, or non-consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS
2.1 that it provided or were provided by any affiliate that directly
or indirectly controls, is controlled by, or is under common control
with that firm; or

(h)  has a close business or family relationship with a professional staff
of the GSCDL (or of the project implementing agency, or of a
recipient of a part of the loan) who: (i) are directly or indirectly
involved in the preparation of the bidding document or
specifications of the contract, and/or the Bid evaluation process of
such contract; or (ii) would be involved in the implementation or
supervision of such contract unless the conflict stemming from
such relationship has been resolved in a manner acceptable to the
GSCDL throughout the procurement process and execution of the
contract.

A firm that is a Bidder (either individually or as a JV member) shall not
participate in more than one Bid, except for permitted alternative Bids.
This includes participation as a subcontractor in other Bids. Such
participation shall result in the disqualification of all Bids in which the
firm is involved. A firm that is not a Bidder or a JV member may
participate as a subcontractor in more than one Bid.
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5. Eligible Materials,
Equipment and
Services

6. Sections of Bidding
Document

4.4

4.5

4.6

4.7

4.8

4.9
4.10

5.1

A Bidder may only be of Indian Origin or is constituted, incorporated or
registered in and operates in conformity with the provisions of the laws of
India, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents,
as the case may be. This criterion also shall apply to the determination of
the nationality of proposed subcontractors or sub consultants for any part
of the Contract including related Services.

A Bidder that has been sanctioned / debarred by the GSCDL, pursuant to
the GSCDL’s Anti-Corruption Guidelines, shall be ineligible to participate
in the bid.

Bidders that are state-owned enterprises or institutions in the Employer’s
Country may be eligible to compete and be awarded a Contract(s) only if
they can establish, in a manner acceptable to the GSCDL, that they (i) are
legally and financially autonomous (ii) operate under commercial law, and
(iii) are not under supervision of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer as
the result of the operation of a Bid-Securing or Proposal-Securing
Declaration.

Firms and individuals may be ineligible if so indicated in Section V and

(@) as a matter of law or official regulations, the GSCDL’s country

prohibits commercial relations with that country, provided that the

GSCDL is satisfied that such exclusion does not preclude effective

competition for the supply of goods or the contracting of works or services

required.

A Bidder shall provide such documentary evidence of eligibility

satisfactory to the Employer, as the Employer shall reasonably request.

A firm that is under a sanction of debarment by the GSCDL from being

awarded a contract is eligible to participate in this procurement, unless the

GSCDL, at the GSCDL’s request, is satisfied that the debarment;

(@)  relates to fraud or corruption; and

(b)  followed a judicial or administrative proceeding that afforded the
firm adequate due process.

The materials, equipment and services to be supplied under the Contract

and financed by the GSCDL may have their origin in any country subject

to the restrictions specified in Section V, Eligible Countries, and all

expenditures under the Contract will not contravene such restrictions. At

the Employer’s request, Bidders may be required to provide evidence of

the origin of materials, equipment and services.

B. Contents of Bidding Document
The bidding document consist of Parts 1, 2, and 3, which include all the
sections specified below, and which should be read in conjunction with
any Addenda issued in accordance with ITB 8.
PART 1  Bidding Procedures
Section | - Instructions to Bidders (ITB)
Section 1 - Bid Data Sheet (BDS)
Section 111 - Evaluation and Qualification Criteria
Section IV - Bidding Forms
Section V - Eligible Countries
Section VI - Fraud and Corruption
PART 2 Works’ Requirements
e Section VII-Works’ Requirements
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7. Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

6.2
6.3

6.4

7.1

7.2

7.3

7.4

7.5
7.6

PART 3 Conditions of Contract and Contract Forms
e Section VIII - General Conditions of Contract
e Section IX - Particular Conditions of Contract
e Section X - Contract Forms

The Specific Procurement Notice - Request for Bids (RFB) issued by the
Employer is not part of this bidding document.

Unless obtained directly from the Employer, the Employer is not
responsible for the completeness of the bidding document, responses to
requests for clarification, the minutes of the pre-Bid meeting (if any), or
Addenda to the bidding document in accordance with ITB 8. In case of
any contradiction, documents obtained directly from the Employer shall
prevail.

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the bidding document and to furnish with its Bid all
information and documentation as is required by the bidding document.

A Bidder requiring any clarification of the bidding document shall contact
the Employer in writing at the Employer’s address specified in the BDS
or raise its inquiries during the pre-Bid meeting if provided for in
accordance with ITB 7.4. The Employer will respond in writing to any
request for clarification, provided that such request is received prior to the
deadline for submission of Bids within a period specified in the BDS.
The Employer shall forward copies of its response to all Bidders who have
acquired the bidding document in accordance with ITB 6.3, including a
description of the inquiry but without identifying its source. If so specified
in the BDS, the Employer shall also promptly publish its response at the
web page identified in the BDS. Should the clarification result in changes
to the essential elements of the bidding document, the Employer shall
amend the bidding document following the procedure under ITB 8 and
ITB 22.2.

The Bidder is advised to visit and examine the Site of works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the Bid and entering into a contract
for construction of the Works. The costs of visiting the Site shall be at the
Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose of
such visit, but only upon the express condition that the Bidder, its
personnel, and agents will release and indemnify the Employer and its
personnel and agents from and against all liability in respect thereof, and
will be responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses incurred as a
result of the inspection.

If so specified in the BDS, the Bidder’s designated representative is
invited to attend a pre-Bid meeting and/or a Site of works visit. The
purpose of the meeting will be to clarify issues and to answer questions on
any matter that may be raised at that stage.

The Bidder is requested, to submit any questions in writing, to reach the
Employer not later than one week before the meeting.

Minutes of the pre-Bid meeting, if applicable, including the text of the
questions asked by Bidders, without identifying the source, and the
responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Bidders who have acquired the bidding
document in accordance with ITB 6.3. If so specified in the BDS, the
Employer shall also promptly publish the Minutes of the pre-Bid meeting
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8. Amendment of
Bidding Document

9. Cost of Bidding

10. Language of Bid

11. Documents
Comprising the Bid

8.1
8.2

8.3

9.1

10.1

111

11.2

11.3

at the web page identified in the BDS. Any modification to the bidding
document that may become necessary as a result of the pre-Bid meeting
shall be made by the Employer exclusively through the issue of an
addendum pursuant to ITB 8 and not through the minutes of the pre-Bid
meeting. Nonattendance at the pre-Bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of Bids, the Employer
may amend the bidding document by issuing addenda.

Any addendum issued shall be part of the bidding document and shall be
communicated in writing to all who have obtained the bidding document
from the Employer in accordance with ITB 6.3. The Employer shall also
promptly publish the addendum on the Employer’s web page in
accordance with ITB 7.1.

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to ITB
22.2.

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the Bidding
process.

The Bid, as well as all correspondence and documents relating to the Bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages
in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

The Bid shall comprise two Parts, namely the Technical Part and the
Financial Part. These two Parts shall be submitted simultaneously in two
separate sealed envelopes (two-envelope Bidding process). One envelope
shall contain only information relating to the Technical Part and the other,
only information relating to the Financial Part. These two envelopes shall
be enclosed in a separate sealed outer envelope marked “ORIGINAL BID”.

The Technical Part shall contain the following:

@ Letter of Bid — Technical Part, prepared in accordance with ITB
12;

(b) Bid Security or Bid-Securing Declaration, in accordance with
ITB 19.1;

(c) Alternative Bid - Technical Part: if permissible in accordance
with ITB 13, the Technical Part of any Alternative Bid;

(d)  Authorization: written confirmation authorizing the signatory of
the Bid to commit the Bidder, in accordance with ITB 20.3;

(e)  Bidder’s Eligibility: documentary evidence in accordance with
ITB 17.1 establishing the Bidder’s eligibility to Bid;

() Qualifications: documentary evidence in accordance with ITB
17.2 establishing the Bidder’s qualifications to perform the
Contract if its Bid is accepted,;

(g)  Conformity: a technical proposal in accordance with ITB 16; and

(h)  any other document required in the BDS.

The Financial Part shall contain the following:

(a) Letter of Bid — Financial Part: prepared in accordance with ITB
12 and ITB 14;
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12. Letters of Bid and
Schedules

13. Alternative Bids

14. Bid Prices and
Discounts

114

115

11.6

12.1

13.1
13.2

13.3

13.4

141

14.2

(b)  Bill of Quantities or Activity Schedule completed in accordance
with ITB 12 and ITB 14 as specified in the BDS;

(c) Alternative Bid - Financial Part: if permissible in accordance
with ITB 13, the Financial Part of any Alternative Bid; and

(d)  Any other document required in the BDS.

The Technical Part shall not include any information related to the Bid

price. Where material financial information related to the Bid price is

contained in the Technical Part the Bid shall be declared non-responsive.

In addition to the requirements under 1TB 11.2, Bids submitted by a JV
shall include a copy of the Joint Venture Agreement entered into by all
members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed by all members
and submitted with the Bid, together with a copy of the proposed
Agreement.

The Bidder shall furnish in the Letter of Bid — Financial Part information
on commissions and gratuities, if any, paid or to be paid to agents or any
other party relating to this Bid.

The Letter of Bid — Technical Part, Letter of Bid — Financial Part and
Priced Activity Schedules or Bill of Quantities shall be prepared using the
relevant forms furnished in Section IV, Bidding Forms. The forms must
be completed without any alterations to the text, and no substitutes shall
be accepted except as provided under ITB 20.3. All blank spaces shall be
filled in with the information requested.

Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, and the method of evaluating
different alternative times for completion will be described in Section IlI,
Evaluation and Qualification Criteria.

Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the requirements of the bidding document must
first price the Employer’s design as described in the bidding document
and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical
alternatives, if any, of the Bidder with the Most Advantageous Bid
conforming to the basic technical requirements shall be considered by the
Employer.

When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be
identified in the BDS and described in Section VII, Works’
Requirements. The method for their evaluation will be stipulated in
Section 111, Evaluation and Qualification Criteria.

The prices and discounts quoted by the Bidder in the Letter of Bid —
Financial Part and in the Priced Activity Schedule or Bill of Quantities
shall conform to the requirements specified below.

The Bidder shall submit a Bid for the whole of the Works described in
ITB 1.1 by filling in prices for all items of the Works, as identified in
Section 1V, Bidding Forms. In case of admeasurement contracts, the
Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by
the Bidder will not be paid for by the Employer when executed and shall
be deemed covered by the rates for other items and prices in the Bill of
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Quantities.

The price to be quoted in the Letter of Bid — Financial Part, in accordance
with ITB 12.1, shall be the total price of the Bid, excluding any discounts
offered.

The Bidder shall quote any discounts and indicate the methodology for
their application in the Letter of Bid - Financial Part, in accordance with
ITB 12.1.

Unless otherwise provided in the BDS, and the Conditions of Contract,
the prices quoted by the Bidder shall be fixed. If the prices quoted by the
Bidder are subject to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract, the Bidder
shall furnish the indices and weightings for the price adjustment formulae
in the Schedule of Adjustment Data in Section V- Bidding Forms and the
Employer may require the Bidder to justify its proposed indices and
weightings.

If so specified in ITB 1.1, Bids are invited for individual lots (contracts) or
for any combination of lots (packages). Bidders wishing to offer discounts
for the award of more than one Contract shall specify in their Bid the price
reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance
with ITB 14.4, provided the Bids for all lots (contracts) are opened at the
same time.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 28 days prior to the
deadline for submission of Bids, shall be included in the rates and prices
and the total Bid price submitted by the Bidder.

The currency(ies) of the Bid and the currency(ies) of payments shall be
the same and shall be as specified in the BDS.

Bidders may be required by the Employer to justify, to the Employer’s
satisfaction, their local and foreign currency requirements, and to
substantiate that the amounts included in the unit rates and prices and
shown in the Schedule of Adjustment Data are reasonable, in which case a
detailed breakdown of the foreign currency requirements shall be provided
by Bidders.

The Bidder shall furnish a technical proposal in the Technical Part of the
Bid including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section 1V, Bidding
Forms, in sufficient detail to demonstrate the adequacy of the Bidders’
proposal to meet the work’s requirements and the completion time.

To establish Bidder’s eligibility in accordance with ITB 4, Bidders shall
complete the Letter of Bid, — Technical Part, included in Section 1V,
Bidding Forms.

In accordance with Section Ill, Evaluation and Qualification Criteria, to
establish its qualifications to perform the Contract, the Bidder shall
provide the information requested in the corresponding information sheets
included in Section 1V, Bidding Forms.

If a margin of preference applies as specified in accordance with ITB 38.1,
domestic Bidders, individually or in joint ventures, applying for eligibility
for domestic preference shall supply all information required to satisfy the
criteria for eligibility specified in accordance with ITB 38.1.

Bids shall remain valid until the date specified in the BDS or any
extended date if amended by the Employer in accordance with ITB 8.A
Bid that is not valid until the date specified in the BDS, or any extended
date if amended by the Employer in accordance with ITB 8, shall be
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rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the date of expiry of the Bid

validity, the Employer may request Bidders to extend the period of

validity of their Bids. The request and the responses shall be made in

writing. If a Bid Security is requested in accordance with ITB 19, it shall

also be extended for twenty-eight (28) days beyond the extended date for

Bid validity. A Bidder may refuse the request without forfeiting its Bid

Security. A Bidder granting the request shall not be required or permitted

to modify its Bid, except as provided in ITB 18.3.

If the award is delayed by a period exceeding fifty-six (56) days beyond

the date of expiry of the Bid validity specified in accordance with ITB

18.1, the Contract price shall be determined as follows:

(a) in the case of fixed price contracts, the Contract price shall be the
Bid price adjusted by the factor specified in the BDS;

(b) in the case of adjustable price contracts, no adjustment shall be
made; or

(c) inany case, Bid evaluation shall be based on the Bid price without
taking into consideration the applicable correction from those
indicated above.

The Bidder shall furnish as part of its Technical Part of its Bid, a Bid

Security as specified in the BDS, in original form and in the amount and

currency specified in the BDS.

deleted.

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security shall
be a demand draft as specified in the BDS,
from a nationalized Bank. The Bid Security shall be valid for twenty-eight
(28) days beyond the original date of expiry of the Bid validity, or beyond
any extended date if requested under ITB 18.2.
If a Bid Security is specified pursuant to ITB 19.1, any Bid not
accompanied by a substantially responsive Bid Security shall be rejected
by the Employer as non-responsive.
If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of
unsuccessful Bidders shall be returned as promptly as possible upon the
successful Bidder’s signing the Contract and furnishing the Performance
Security and if required in the BDS, the Environmental and Social (ES)
Performance Security pursuant to ITB 50.
The Bid Security of the successful Bidder shall be returned as promptly as
possible once the successful Bidder has signed the Contract and furnished
the required Performance Security and if required in the BDS, the
Environmental and Social (ES) Performance Security.
The Bid Security may be forfeited:
@ if a Bidder withdraws its Bid prior to the expiry date of the Bid
validity specified by the Bidder on the Letter of Bid — Technical
Part and repeated in the Letter of Bid — Financial Part or any
extension thereto provided by the Bidder; or
(b)  if the successful Bidder fails to:
(i) sign the Contract in accordance with 1TB 49; or
(if) furnish a Performance Security and if required in the BDS,
the Environmental and Social (ES) Performance Security in
accordance with ITB 50.
The Bid Security or the Bid-Securing Declaration of a JV shall be in the
name of the JV that submits the Bid. If the JV has not been constituted
into a legally enforceable JV, at the time of Bidding, the Bid Security or
the Bid-Securing Declaration shall be in the names of all future members
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as named in the letter of intent mentioned in ITB 4.1 and ITB 11.5.

If a Bid Security is not required in the BDS, pursuant to ITB 19.1, and:

@ if a Bidder withdraws its Bid prior to the expiry date of the Bid
validity specified by the Bidder on the Letters of Bidor any
extended date provided by the Bidder; or

(b)  if the successful Bidder fails to:

(i) sign the Contract in accordance with ITB 49; or

(if) furnish a Performance Security and if required in the BDS, the
Environmental, and Social (ES) Performance Security in
accordance with ITB 50;

the GSCDL may, if provided for in the BDS, declare the Bidder ineligible
to be awarded a contract by the Employer for a period of time as stated in
the BDS.
The Bidder shall prepare the Bid, in accordance with this Instruction, ITB
11and ITB 21.
Bidders shall mark as “CONFIDENTIAL” information in their Bids which is
confidential to their business. This may include proprietary information,
trade secrets or commercial or financially sensitive information.
The original and all copies of the Bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the Bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Bid where entries or
amendments have been made shall be signed or initialed by the person
signing the Bid.

In case the Bidder is a JV, the Bid shall be signed by an authorized

representative of the JV on behalf of the JV, and so as to be legally

binding on all the members as evidenced by a power of attorney signed by
their legally authorized representatives.

Any interlineations, erasures, or overwriting shall be valid only if they are

signed or initialed by the person signing the Bid.

D. Submission of Bids

The Bidder shall deliver the Bid in two separate, sealed envelopes (the
Technical Part and the Financial Part.) These two envelopes shall be
enclosed in a separate sealed outer envelope marked “ORIGINAL BID”.

In addition, the Bidder shall submit copies of the Bid in the number
specified in the BDS. Copies of the Technical Part shall be placed in a
separate sealed envelope marked “COPIES: TECHNICAL PART”. Copies of
the Financial Part shall be placed in a separate sealed envelope marked
“CoPIES: FINANCIAL PART”. The Bidder shall place both of these
envelopes in a separate, sealed outer envelope marked “BID COPIES”. In
the event of any discrepancy between the original and the copies, the
original shall prevail. If alternative Bids are permitted in accordance with
ITB 13, the alternative Bids shall be submitted as follows: the original of
the alternative Bid Technical Part shall be placed in a sealed envelope
marked “ALTERNATIVE BID — TECHNICAL PART” and the Financial Part
shall be placed in a sealed envelope marked “ALTERNATIVE BID —
FINANCIAL PART” and these two separate sealed envelopes then enclosed
within a sealed outer envelope marked “ALTERNATIVE BID — ORIGINAL”,
the copies of the alternative Bid will be placed in separate sealed
envelopes marked “ALTERNATIVE BID — COPIES OF TECHNICAL PART”,
and “ALTERNATIVE BID — COPIES OF FINANCIAL PART” and enclosed in a
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separate sealed outer envelope marked “ALTERNATIVE BID - COPIES”

The envelopes marked “ORIGINAL BID” and “BID COPIES” (and, if
appropriate, a third envelope marked “ALTERNATIVE BID”) shall be
enclosed in a separate sealed outer envelope for submission to the
Employer.

All inner and outer envelopes, shall:

(@)  bear the name and address of the Bidder;

(b)  be addressed to the Employer in accordance with ITB 22.1;

(c)  bear the specific identification of this Bidding process indicated in
ITB 1.1; and

(d) bear a warning not to open before the time and date for Bid
opening.

If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of
the Bid.

Bids must be received by the Employer at the address and no later than the
date and time specified in the BDS. When so specified in the BDS,
Bidders shall have the option of submitting their Bids electronically.
Bidders submitting Bids electronically shall follow the electronic Bid
submission procedures specified in the BDS.

The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document in accordance with
ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to the
deadline as extended.

The Employer shall not consider any Bid that arrives after the deadline for
submission of Bids, in accordance with ITB 22. Any Bid received by the
Employer after the deadline for submission of Bids shall be declared late,
rejected, and returned unopened to the Bidder.

A Bidder may withdraw, substitute, or modify its Bid after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in accordance
with ITB 20.3, (except that withdrawal notices do not require copies). The
corresponding substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

(@) prepared and submitted in accordance with 1TB 20 and ITB 21
(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b)  received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall be

returned unopened to the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval

between the deadline for submission of Bids and the date of expiry of the

Bid validity specified by the Bidder on the Letter of Bid or any extended

date thereof.

Public Opening of Technical Parts of Bids

Except in the cases specified in ITB 23 and ITB 24.2, the Employer shall

publicly open and read out all Bids received by the deadline, at the date,

time and place specified in the BDS, in the presence of Bidders
designated representatives and anyone who chooses to attend. All Bidders,
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or their representatives and any interested party may attend a public
opening. Any specific electronic Bid opening procedures required if
electronic bidding is permitted in accordance with ITB 22.1, shall be as
specified in the BDS.

First, the written notice of withdrawal in the envelopes marked
“WITHDRAWAL” shall be opened and read out and the envelope with the
corresponding Bid shall not be opened, but returned to the Bidder. No Bid
withdrawal shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is read out at
Bid opening.

Next, envelopes marked “Substitution” shall be opened and read out and
exchanged with the corresponding Bid being substituted, and the
substituted Bid shall not be opened, but returned to the Bidder. No Bid
substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at
Bid opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out
with the corresponding Bid. No Bid modification shall be permitted unless
the corresponding modification notice contains a valid authorization to
request the modification and is read out at Bid opening.

Next, all other envelopes marked “TECHNICAL PART” shall be opened one
at a time. All envelopes marked “SECOND ENVELOPE: FINANCIAL PART”
shall remain sealed, and kept by the Employer in safe custody until they
are opened, at a later public opening, following the evaluation of the
Technical Part parts of the Bids. On opening the envelopes marked
“TECHNICAL PART” the Employer shall read out: the name of the Bidder,
the presence or the absence of a Bid Security, or Bid-Securing
Declaration, if required, and whether there is a modification; and
Alternative Bid - Technical Part; and any other details as the Employer
may consider appropriate.

Only Technical Parts of Bids and Alternative Bid - Technical Parts that
are read out at Bid opening shall be considered further for evaluation. The
Letter of Bid- Technical Part and the separate sealed envelope marked
“SECOND ENVELOPE: FINANCIAL PART” are to be initialed by
representatives of the Employer attending Bid opening in the manner
specified in the BDS.

At the Bid opening the Employer shall neither discuss the merits of any
Bid nor reject any Bid (except for late Bids, in accordance with ITB 23.1).
The Employer shall prepare a record of the Technical Parts of Bid opening
that shall include, as a minimum:

(@) the name of the Bidder and whether there is a withdrawal,
substitution, or modification;

(b)  the receipt of envelopes marked “SECOND ENVELOPE: FINANCIAL
PART”;

(c) the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required; and

(d) if applicable, any Alternative Bid — Technical Part.
The Bidders’ representatives who are present shall be requested to sign the
record. The omission of a Bidder’s signature on the record shall not
invalidate the contents and effect of the record. A copy of the record shall
be distributed to all Bidders.

Evaluation of Bids — General Provisions
Information relating to the evaluation of Bids and recommendation of
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contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with the Bidding process until information on
Intention to Award the Contract is transmitted to all Bidders in accordance
with ITB 44.

Any effort by a Bidder to influence the Employer in the evaluation of the
Bids or Contract award decisions may result in the rejection of its Bid.
Notwithstanding ITB 26.2, from the time of Bid opening to the time of
Contract award, if a Bidder wishes to contact the Employer on any matter
related to the Bidding process, it shall do so in writing.

To assist in the examination, evaluation, and comparison of the Bids, and
qualification of the Bidders, the Employer may, at its discretion, ask any
Bidder for a clarification of its Bid given a reasonable time for a response.
Any clarification submitted by a Bidder that is not in response to a request
by the Employer shall not be considered. The Employer’s request for
clarification and the response shall be in writing. No change, including
any voluntary increase or decrease in the prices or substance of the Bid
shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Bids,
in accordance with ITB 36.

If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

During the evaluation of Bids, the following definitions apply:

@ “Deviation” is a departure from the requirements specified in
the bidding document;

(b) “Reservation” is the setting of limiting conditions or

withholding from complete acceptance of the requirements
specified in the bidding document; and
(© “Omission” is the failure to submit part or all of the information
or documentation required in the bidding document.
Provided that a Bid is substantially responsive, the Employer may waive
any nonconformities in the Bid.
Provided that a Bid is substantially responsive, the Employer may request
that the Bidder submit the necessary information or documentation, within
a reasonable period of time, to rectify nonmaterial nonconformities in the
Bid related to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any aspect
of the price of the Bid. Failure of the Bidder to comply with the request
may result in the rejection of its Bid.
Provided that a Bid is substantially responsive pursuant to ITB 31, the
Employer shall rectify quantifiable nonmaterial nonconformities related to
the Bid price. To this effect, the Bid Price shall be adjusted, for
comparison purposes only to reflect the price of a missing or non-
conforming item or component, by adding the average price of the item or
component quoted by substantially responsive Bidders. If the price of the
item or component cannot be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate.

G. Evaluation of Technical Parts of Bids

30.1

31.1

In evaluating the Technical Parts of each Bid, the Employer shall use the
criteria and methodologies listed in this ITB and Section 111, Evaluation
and Qualification Criteria. No other evaluation criteria or methodologies
shall be permitted.

The Employer’s determination of a Bid’s responsiveness is to be based on
the contents of the Bid itself, as defined in ITB11.
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A substantially responsive Bid is one that meets the requirements of the
bidding document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that:
(a) if accepted, would:
(i affect in any substantial way the scope, quality, or
performance of the Works specified in the Contract; or
(ii)  limit in any substantial way, inconsistent with the bidding
document, the Employer’s rights or the Bidder’s obligations
under the proposed Contract; or
(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 16, in particular, to confirm that all requirements of
Section VII, Works’ Requirements have been met without any material
deviation, reservation or omission.

If a Bid is not substantially responsive to the requirements of the bidding
document, it shall be rejected by the Employer and may not subsequently
be made responsive by correction of the material deviation, reservation, or
omission.

The Employer shall determine to its satisfaction whether the eligible
Bidders that have submitted substantially responsive Bid- Technical Parts
meet the qualifying criteria specified in Section Ill, Evaluation and
Qualification Criteria.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant
to ITB 17. The determination shall not take into consideration the
qualifications of other firms such as the Bidder’s subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if
permitted in the bidding document), or any other firm different from the
Bidder.

If a Bidder does not meet the qualifying criteria specified in Section IlI,
Evaluation and Qualification Criteria, its Bid shall be rejected by the
Employer and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

Only Bids that are both substantially responsive to the bidding document,
and meet all Qualification Criteria shall have their envelopes marked
“SECOND ENVELOPE: FINANCIAL PART” opened at the second public
opening.

Unless otherwise stated in the BDS, the Employer does not intend to
execute any specific elements of the Works by subcontractors selected in
advance by the Employer.

The subcontractor’s qualifications shall not be used by the Bidder to qualify
for the Works unless their specialized parts of the Works were previously
designated by the Employer in the BDS as can be met by subcontractors
referred to hereafter as ‘Specialized Subcontractors’, in which case, the
qualifications of the Specialized Subcontractors proposed by the Bidder may
be added to the qualifications.

Bidders may propose subcontracting up to the percentage of total value of
contracts or the volume of works as specified in the BDS. Subcontractors
proposed by the Bidder shall be fully qualified for their parts of the Works.
Public Opening of Financial Parts of Bids

Following the completion of the evaluation of the Technical Parts of the
Bids, and the GSCDL has issued its no objection (if applicable), the
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Employer shall notify in writing those Bidders whose Bids were
considered non-responsive to the bidding document or failed to meet the
Qualification Criteria, advising them of the following information;

(a) the grounds on which their Technical Part of Bid failed to meet the
requirements of the bidding document;

(b)  their envelopes marked “SECOND ENVELOPE: FINANCIAL PART”
will be returned to them unopened after the completion of the
selection process and the signing of the Contract; and

(c)  notify them of the date, time and location of the public opening of
the envelopes marked “SECOND ENVELOPE: FINANCIAL PART”.

The Employer shall, simultaneously, notify in writing those Bidders

whose Technical Part have been evaluated as substantially responsive to

the bidding document and met all Qualifying Criteria, advising them of
the following information:

(@) their Bid has been evaluated as substantially responsive to the
bidding document and met the Qualification Criteria;

(b)  their envelope marked “SECOND ENVELOPE: FINANCIAL PART” will
be opened at the public opening of the Financial Parts; and

(c) notify them of the date, time and location of the second public
opening of the envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” as specified in the BDS.

The opening date should allow Bidders sufficient time to make
arrangements for attending the opening. The Financial Part of the Bid
shall be opened publicly in the presence of Bidders’ designated
representatives and anyone who chooses to attend.
At this public opening the Financial Parts will be opened by the Employer
in the presence of Bidders, or their designated representatives and anyone
else who chooses to attend. Bidders who met the Qualification Criteria
and whose bids were evaluated as substantially responsive will have their
envelopes marked “SECOND ENVELOPE: FINANCIAL PART” opened at the
second public opening. Each of these envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” shall be inspected to confirm that they have
remained sealed and unopened. These envelopes shall then be opened by
the Employer. The Employer shall read out the names of each Bidder, and
the total Bid prices, per lot (contract) if applicable, including any
discounts and Alternative Bid - Financial Part, and any other details as the
Employer may consider appropriate.
Only envelopes of Financial Part of Bids, Financial Parts of Alternative
Bids and discounts that are opened and read out at Bid opening shall be
considered further for evaluation. The Letter of Bid — Financial Part and
the Priced Activity Schedules are to be initialed by a representative of the
Employer attending the Bid opening in the manner specified in the BDS.
The Employer shall neither discuss the merits of any Bid nor reject any
envelopes marked “SECOND ENVELOPE: FINANCIAL PART”.
The Employer shall prepare a record of the Financial Part of the Bid
opening that shall include, as a minimum:
(@  the name of the Bidder whose Financial Part was opened,;
(b) the Bid price, per lot (contract) if applicable, including any
discounts; and
(c) if applicable, any Alternative Bid — Financial Part.
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The Bidders whose envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” have been opened or their representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature on the
record shall not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Bidders.

Evaluation of Financial Parts of Bids

To evaluate the Financial Part, the Employer shall consider the following:

(@) the Bid price, excluding Provisional Sums and the provision, if
any, for contingencies in the Summary Bill of Quantities for
admeasurement contracts, but including Daywork items, where
priced competitively;

(b)  price adjustment for correction of arithmetic errors in accordance
with ITB 36.1;

(c)  price adjustment due to discounts offered in accordance with ITB
14.4;

(d)  converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 37,

(e) price adjustment due to quantifiable nonmaterial nonconformities
in accordance with ITB 29.3;and

(f)  the additional evaluation factors are specified in Section IlI,
Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions

of Contract, applied over the period of execution of the Contract, shall not

be taken into account in Bid evaluation.

If this bidding document allows Bidders to quote separate prices for

different lots (contracts), the methodology to determine the lowest

evaluated cost of the contract combinations, including any discounts

offered in the Letter of Bid — Financial Part, is specified in Section IllI,

Evaluation and Qualification Criteria

In evaluating the Financial Part of each Bid, the Employer shall correct

arithmetical errors on the following basis:

(@) only for admeasurement contracts, if there is a discrepancy
between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail
and the total price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the decimal point in
the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total
shall be corrected; and

(c) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is
related to an arithmetic error, in which case the amount in figures
shall prevail subject to (a) and (b) above.

Bidders shall be requested to accept correction of arithmetical errors.

Failure to accept the correction in accordance with ITB 36.1, shall result

in the rejection of the Bid.

For evaluation and comparison purposes, the currency(ies) of the Bids

shall be converted in a single currency as specified in the BDS.

Unless otherwise specified in the BDS, a margin of preference for domestic
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Bidders shall not apply.

The Employer shall compare the evaluated costs of all responsive and
qualified Bids to determine the Bid that has the lowest evaluated cost.

An Abnormally Low Bid is one where the Bid price, in combination with

other constituent elements of the Bid, appears unreasonably low to the

extent that the Bid price raises material concerns as to the capability of the

Bidder to perform the Contract for the offered Bid price.

In the event of identification of a potentially Abnormally Low Bid, the

Employer shall seek written clarifications from the Bidder, including

detailed price analyses of its Bid price in correlation to the subject matter

of the contract, scope, proposed methodology, schedule, allocation of risks

and responsibilities and any other requirements of the bidding document.

After evaluation of the price analyses, in the event that the Employer

determines that the Bidder has failed to demonstrate its capability to

deliver the contract for the offered tender price, the Employer shall reject

the Bid.

If the Bid for an admeasurement contract, which results in the lowest

evaluated cost, in the Employer’s opinion, seriously unbalanced or front

loaded the Employer may require the Bidder to provide written clarifications.

Clarifications may include detailed price analyses to demonstrate the

consistency of the Bid prices with the scope of works, proposed methodology,

schedule and any other requirements of the bidding document.

After the evaluation of the information and detailed price analyses presented

by the Bidder, the Employer may as appropriate:

(@)  accept the Bid; or

(b)  require that the amount of the performance security be increased at
the expense of the Bidder to a level not exceeding 20% of the
Contract price; or

(c) reject the Bid.

Having compared the evaluated costs of Bids, the Employer shall

determine the Most Advantageous Bid. The Most Advantageous Bid is the

Bid of the Bidder that meets the Qualification Criteria and whose Bid has

been determined to be:

(@)  substantially responsive to the bidding document; and

(b)  the lowest evaluated cost.

The Employer reserves the right to accept or reject any Bid, and to annul

the Bidding process and reject all Bids at any time prior to Contract

Award, without thereby incurring any liability to Bidders. In case of

annulment, all Bids submitted and specifically, Bid Securities, shall be

promptly returned to the Bidders.

The Contract shall not apply

The Employer shall send to each Bidder (that has not already been notified
that it has been unsuccessful) the Notification of Intention to Award the
Contract to the successful Bidder. The Notification of Intention to Award
shall contain, at a minimum, the following information:

(@)  the name and address of the Bidder submitting the successful Bid;
(b)  the Contract price of the successful Bid;

(c)  the names of all Bidders who submitted Bids, and their Bid prices
as readout, and as evaluated;

(d)  a statement of the reason(s) the Bid (of the unsuccessful Bidder to
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46. Award Criteria
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whom the notification is addressed) was unsuccessful, unless the
price information in ¢) above already reveals the reason;

(e) deleted
(F)  instructions on how to request a debriefing and/or submit a
complaint.

J. Award of Contract

Subject to ITB 43, the Employer shall award the Contract to the successful

Bidder. This is the Bidder whose Bid has been determined to be the Most

Advantageous Bid as specified in ITB 42.

Prior to the expiration of the Bid validity the Employer shall notify the

successful Bidder, in writing, that its Bid has been accepted. The

notification of award (hereinafter and in the Conditions of Contract and

Contract Forms called the “Letter of Acceptance”) shall specify the sum

that the Employer will pay the Contractor in consideration of the

execution of the contract (hereinafter, and in the Conditions of Contract

and Contract Forms, called “the Contract Price”).

Within ten (10) Business Days after the date of transmission of the Letter

of Acceptance, the Employer shall publish the Contract Award Notice

which shall contain, at a minimum, the following information:

(@)  name and address of the Employer;

(b)  name and reference number of the contract being awarded, and the
selection method used,;

(c)  names of all Bidders that submitted Bids, and their Bid prices as
read out at Bid opening, and as evaluated,;

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or were not
evaluated, with the reasons therefor;

(e)  the name of the successful Bidder, the final total contract price, the
contract duration and a summary of its scope; and

(F)  successful Bidder’s Beneficial Ownership Disclosure Form, if
specified in BDS ITB 49.1
The Contract Award Notice shall be published on the Employer’s website
with free access if available, or in at least one newspaper of national
circulation in the Employer’s country, or in the official gazette. The
Employer shall also publish the contract award notice in UNDB online.
Until a formal Contract is prepared and executed, the Letter of Acceptance
shall constitute a binding Contract.
On receipt of the Employer’s Notification of Intention to Award referred
to in ITB 45.1, an unsuccessful Bidder has three (3) Business Days to
make a written request to the Employer for a debriefing. The Employer
shall provide a debriefing to all unsuccessful Bidders whose request is
received within this deadline.

Where a request for debriefing is received within the deadline, the
Employer shall provide a debriefing within five (5) Business Days, unless
the Employer decides, for justifiable reasons, to provide the debriefing
outside this timeframe.

48.3 Where a request for debriefing is received by the Employer later than the

three (3)-Business Day deadline, the Employer should provide the
debriefing as soon as practicable, and normally no later than fifteen (15)
Business Days from the date of publication of Public Notice of Award of
contract.

48.4 Debriefings of unsuccessful Bidders may be done in writing or verbally.
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The Bidder shall bear their own cost of attending such a debriefing
meeting.

The Employer shall send to the successful Bidder the Letter of Acceptance
including the Contract Agreement, and, if specified in the BDS, a request
to submit the Beneficial Ownership Disclosure Form providing additional
information on its beneficial ownership. The Beneficial Ownership
Disclosure Form, if so requested, shall be submitted within eight (8)
Business Days of receiving this request.

The successful Bidder shall sign, date and return to the Employer, the
Contract Agreement within twenty-eight (28) days of its receipt.

Within twenty-eight (28) days of the receipt of the Letter of Acceptance
from the Employer, the successful Bidder shall furnish the Performance
Security and, if required in the BDS, the Environmental and Social (ES)
Performance Security in accordance with the General Conditions of
Contract, subject to ITB 41.2 (b), using for that purpose the Performance
Security and ES Performance Security Forms included in Section X,
Contract Forms, or another form acceptable to the Employer. If the
Performance Security furnished by the successful Bidder is in the form of
a bond, it shall be issued by a bonding or insurance company that has been
determined by the successful Bidder to be acceptable to the Employer. A
foreign institution providing a bond shall have a correspondent financial
institution located in the Employer’s Country, unless the Employer has
agreed in writing that a correspondent financial institution is not required.
Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the Environmental and
Social (ES) Performance Security, or to sign the Contract Agreement shall
constitute sufficient grounds for the annulment of the award and forfeiture
of the Bid Security. In that event the Employer may award the Contract to
the Bidder offering the next Most Advantageous Bid.

The Employer proposes the person named in the BDS to be appointed as
Adjudicator under the Contract, at the hourly fee specified in the BDS,
plus reimbursable expenses. If the Bidder disagrees with this proposal, the
Bidder should so state in his Bid. If, in the Letter of Acceptance, the
Employer does not agree on the appointment of the Adjudicator, the
Employer will request the Appointing Authority designated in the
Particular Conditions of Contract (PCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the Adjudicator.

The procedures for making a Procurement-related Complaint are as
specified in the BDS.
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Section 11-Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or amend the
provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the provisions herein shall prevail
over those in ITB.

A. General

ITB 1.1 The reference number of the Request for Bids (RFB) is: 020/GSCDL/2022
The Employer is: Gangtok Smart City Development Limited
The name of the RFB is: Construction of Multi-Level Car Parking facility at Syari,

Gangtok.
ITB1.2(a) The number and identification of this RFB is: 020/GSCDL/2022.
ITB 1.2(a) N.A.
ITB 2.1 The GSCDL is Gangtok Smart City Development Ltd.

Financing Agreement amount: Rs 1000 crore.
The name of the Project is: Smart City Mission,

Funded by the Ministry of Housing and Urban Affairs, Government of India and the
Urban Development Department, Government of Sikkim

ITB4.1 Deleted
ITB 45 Deleted
B. Contents of Bidding Document
ITB7.1 For Clarification of Bid purposes only, the Employer’s address is:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Address: Gangtok Smart City Development Limited, Level 5, Kisan Bazaar, Lal
Market Road

City: Gangtok, Pin Code: 737101, India
Phone Number: 8116679989

Electronic mail address: ctosmartcity.gangtok@gmail.com

ITB7.1 Requests for clarification should be received by the Employer no later than seven days.

Web page: https://smartcitygangtok.com/; https://smartnet.niua.org/

ITB7.4 Not applicable

ITB7.6 Web page: http://smartcitygangtok.com/
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C. Preparation of Bids

ITB 10.1 The language of the Bid is: “English”
All correspondence exchange shall be in English language.

Language for translation of supporting documents and printed literature is English

ITB 11.2 (h) The Bidder shall submit the following additional documents in its Bid: N.A.

ITB11.3 (b) The following additional schedules shall be submitted with the Bid: None apart from
what is already indicated in Bidding Document.

ITB 11.3 (d) The Bidder shall submit the following additional documents in its Bid: None apart from
what is already indicated in the Bidding Document.

ITB 13.1 Alternative Bids “shall not be” considered.

ITB 13.2 Alternative times for completion “shall not be” permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:

Not Applicable.

ITB 145 The prices quoted by the Bidder “shall not be” subject to adjustment during the
performance of the Contract.

ITB 15.1 The price shall be quoted by the Bidder in: Indian Rupees INR

ITB 18.1 The Bid shall be valid until: one hundred and eighty days.

ITB 18.3 (a) The Bid price shall be adjusted by the following factor(s): Not Applicable (NA)

ITB 19.1 Bid Security shall be required; a Bid-Securing Declaration shall not be required.

A Bid Security “shall be” required.
A Bid-Securing Declaration “shall not be” required.

The Bid Security shall be required, the amount and currency of the Bid Security shall
be: Rs. 31,65,000.00 (Rupees Thirty One Lakh, Sixty Five Thousand only)

ITB 19.3 (d) Only Demand Draft drawn in favor of Gangtok Smart City Development Ltd, payable
at Gangtok and issued by a Nationalized Bank.

ITB 19.9 not applicable

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder shall consist

of Power of Attorney.

D. Submission of Bids

ITB 21.2 In addition to the original of the Bid, the number of copies is: One (Total Two)

ITB 22.1 For Bid submission purposes only, the Employer’s address is: Gangtok Smart City




Section Il — Bid Data Sheet (BDS) 27

Development Limited,

Attention: Chief Executive Officer, GSCDL, Gangtok.
The deadline for Bid submission is:

Date: 24" March 2022

Time: 3 pm (1500 hrs)

Bidders shall not have the option of submitting their Bids electronically.

E. Public Opening of Technical Parts of Bids

ITB 25.1

The Bid opening shall take place at:
City: Gangtok, Sikkim, India
Date:25" March 2022

Time: 11 am (1100 hrs)

ITB 25.1

Omitted

ITB 25.6

The Letter of Bid — Technical Part and the sealed envelope marked “SECOND
ENVELOPE: FINANCIAL PART” shall be initialed by the representatives of the Employer
conducting the Bid opening.

F. Evaluation of Bids — General Provisions

G. Evaluation of Bids - Technical Parts

ITB 33.1

At this time the Employer does not intend to execute certain specific parts of the Works
by subcontractors selected in advance.

ITB 33.2

not applicable

ITB 33.3

Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted
is: Nil% of the total contract amount or Nil % of the volume of work.

H. Public Opening of Financial Parts

ITB 34.2 (c)

Following the completion of the evaluation of the Technical Parts of the Bids, the Employer
will notify all Bidders of the location, date and time of the public opening of Financial Parts.
Any interested party who wishes to attend this public opening may contact Mr. Binay Lama,
Divisional Engineer, Gangtok Smart City Dev. Ltd. e.mail:- degscdl@gmail.com and
request to be notified of the location, date and time of the public opening of Financial Parts.
The request should be made before the deadline for submission of Bids, stated above.

ITB 34.5

The Letter of Bid — Financial Part and Schedules shall be initialed by the representatives
of the Employer conducting Bid opening.

|. Evaluation of Bids - Financial Parts
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ITB 37.1 The currency that shall be used for Bid evaluation shall be in Indian Rupees. No other
currency shall be admissible.
ITB 38.1 A margin of domestic preference “shall not” apply.
J. Award of Contract
ITB 49.1 The successful Bidder shall not submit the Beneficial Ownership Disclosure Form.

ITB 50.1 and 50.2

The successful Bidder shall not be required to submit an Environmental and Social (ES)
Performance Security.

ITB51
Adjudicator

The Adjudicator proposed by the Employer is: The Chief Engineer Urban
Development Department, Government of Sikkim.

ITB 52.1

If a Bidder wishes to make a Procurement-related Complaint, the Bidder shall submit
its complaint following these procedures, In Writing to:

For the attention: Mr. Bhupendra Kothari
Title/position: Chief Executive Officer
Employer: Gangtok Smart City Development Limited
Email address: ctosmartcity.gangtok@gmail.com
In summary, a Procurement-related Complaint may challenge any of the following:
1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the procurement process
prior to the award of contract; and

3. the Employer’s decision to award the contract.
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Section 111 - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify Bidders when
qualification in the evaluation of the Technical Part is applied No other factors, methods or criteria shall be used
other than those specified in this bidding document. The Bidder shall provide all the information requested in
the forms included in Section IV, Bidding Forms.
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Section 111 - Evaluation and Qualification Criteria

Technical Part
11 Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity to
mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods,
scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in
Section VII, Works’ Requirements.

1.2 Alternative Technical Solutions for specified parts of Works

The acceptability of technical alternatives for parts of the Works, if permitted under ITB 13.4, will be
determined as follows:

Not Applicable
13 Specialized Subcontractors

If permitted under ITB 33, only the specific experience of subcontractors for specialized works permitted by the
Employer will be considered. The general experience and financial resources of the Specialized subcontractors
shall not be added to those of the Bidder for purposes of qualification of the Bidder.

Not Applicable
2.1 Qualification Criteria

Pursuant to ITB 32.1, the Employer shall assess each Bid against the following Qualification Criteria.
Requirements not included in the text below shall not be used in the evaluation of the Bidder’s qualifications.
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Eligibility and Qualification Criteria Compliance Requirements Documentation
Joint Venture (existing or intended)
No. Subject Requirement Single Entity Submsswn
All members Each b - b Requirements
Combined ach member east one member
1. Eligibility
11 Nationality Nationality in accordance with ITB 4.4 | Must meet requirement | Must meet Must meet N/A Letter of Bid and
requirement requirement Forms ELI-1.1 and
1.2, with attachments
1.2 Conflict of Interest No conflicts of interest in accordance Must meet requirement | Must meet Must meet N/A Letter of Bid
with ITB 4.2 requirement requirement
1.3 Debarment Not having been declared ineligible by Must meet requirement | Must meet Must meet N/A Letter of Bid
the GSCDL, as described in ITB 4.5. requirement requirement
14 State-owned Meets conditions of ITB 4.6 Must meet requirement | Must meet Must meet N/A Forms ELI - 1.1 and
enterprise or requirement requirement 1.2, with attachments
institution of the
GSCDL country
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Eligibility and Qualification Criteria

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission

No. Subject Requirement Single Entity -
All members Each b At least b Requirements
Combined ach member east one member
2. Legality / Non-Performance
2.1 History of Non- Non-performance of a contract or not Must meet requirement | Must meet Must meet N/A Letter of Bid
Performing legally entitled. requirements requirement
Contracts / Legality
3. Financial Situation and Performance
3.1 Financial (i) The Bidder shall demonstrate that it Must meet requirement | Must meet N/A N/A Bank Statement for
Capabilities has access to, or has available, liquid Requirement last one year
assets, unencumbered real assets, lines
of credit, and other financial means
(independent of any contractual advance
payment) sufficient to meet the
construction cash flow requirements up
to 30%of the Bid Value.
(it) For JV or Companies or Firms, the N/A Must meet Must meet N/A Copy of Statement
audited balance sheets for last three requirements requirement signed by Chartered
years Accountant
(iif)Solvency Certificate of Rs. 100.00 Must meet Must meet Must meet Certificate issued by
lakhs from a nationalized or scheduled requirements requirements requirement Bank
bank
4. Experience
4.1 General Experience under construction contracts | Must meet requirement | N/A Must meet N/A Submit copies of
@) Construction in the role of prime contractor, having requirement completion certificate
Experience undertaken issued by the
authority/employer
a.  Three similar works costing yiemploy

not less than Rs. 50.00 lakhs

or
Two similar works costing

not less than Rs. 80.00 lakhs
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Eligibility and Qualification Criteria

Compliance Requirements

Joint Venture (existing or intended)

Documentation

34

No. Subject Requirement Single Entity Submlssmn
All members Requirements
. Each member At least one member
Combined
or
c.  One similar work costing not

less than rs. 100 lakhs

4.2 Financial turnover Should be at least 20% of Bid value Must meet Must meet N/A Submit copies of

on construction
works

during the last three years ending 31
March 2021.

requirements

requirement

payment certificates
issued by the
authority/employer
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5. Key Personnel

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) Key
Personnel, as below:

Item No. L e Relevant academic Nos
Position/specialization A
qualifications

1 Civil Engineer Diploma /Degree in Civil 1
Engineering
2 Supervisor 2
6. Equipment

The Bidder must demonstrate that it has access to the key equipment listed hereafter:

[Specify requirements for each lot as applicable]

No. | Equipment Type and Characteristics ?:(;Ti?:jjm Number
1 Crawler Excavator 1
2 Wheel Loader 1
3 Truck/Tippers 2
4 Vibrator 3
5 Concrete mixers of full bag capacity 2

The Bidder shall provide further details of proposed items of equipment using Form EQU in Section 1V,
Bidding Forms.

7. Multiple Contracts: NA

2. Financial Part

2.1 Margin of Preference
The Employer will not grant a margin of preference.
2.2 Multiple Contracts

Pursuant to ITB 35.3, if Works are grouped in multiple contracts, evaluation will be as follows:
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Award Criteria for Multiple Contracts:
Lots: -

Bidders have the option to Bid for any one or more lots. Bids will be evaluated lot-wise, taking into account
discounts offered, if any, after considering all possible combination of lots. The contract(s) will be awarded to
the Bidder or Bidders offering the lowest evaluated cost to the Employer for combined lots, subject to the
selected Bidder(s) meeting the required qualification criteria for lot or combination of lots as the case may be.

Packages: -

Bidders have the option to Bid for any one or more packages and for any one or more lots within a package.
Bids will be evaluated package-wise, taking into account discounts offered, if any, for combined packages
and/or lots within a package. The contract(s) will be awarded to the Bidder or Bidders offering the lowest
evaluated cost to the Employer for combined packages, subject to the selected Bidder(s) meeting the required
qualification criteria for combination of packages and or lots as the case may be.

2.3 Sustainable procurement

As specified and under the law of the land

2.4 Alternative Completion Time

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:
Not Applicable

2.5 Alternative Technical Solutions for specified parts of the Works

If the alternative technical solutions of parts of the Works, if permitted under ITB 13,4, were accepted in the
evaluation of the Technical Part, the Financial Part of the Bid shall be evaluated as follows:

Not Applicable

2.6 Other criteria
If permitted under 1TB 35.1(f):
N.A.



Section 1V — Bidding Forms

37

Section 1V -Bidding Forms
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Letter of Bid - Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the Bidder’s
complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
RFB No: 020/GSCDL/2022

To: The CEO, Gangtok Smart City Development Ltd.

We, the undersigned, hereby submit our Bid, in two parts, namely:

(@)
(b)

the Technical Part, and

the Financial Part

In submitting our Bid, we make the following declarations:

(@)

(b)

(©

(d)

(€)

()

9

(h)

No reservations: We have examined and have no reservations to the bidding document, including
Addenda issued in accordance with Instructions to Bidders (ITB 8);

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITB 4;
Further I am a citizen of India / our JV-Company is registered in India and legally entitled to take part in
the bidding process;

Bid-Securing Declaration: We have not been suspended nor declared ineligible by the Employer based
on execution of a Bid-Securing Declaration or Proposal-Securing Declaration in the Employer’s country in
accordance with ITB 4.7;

Conformity: We offer to execute in conformity with the bidding document the following Works
“Construction of Multi Level Car Parking at Syari, Gangtok.

Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and it
shall remain binding upon us and may be accepted at any time on or before this date;

Performance Security: If our Bid is accepted, we commit to obtain a Performance Security in accordance
with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or as a
subcontractor, and we are not participating in any other Bid(s) as a Joint Venture member, and meet the
requirements of 1TB 4.3, other than alternative Bids submitted in accordance with ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not under temporary suspension or a
debarment imposed by the GSCDL or the National or State Government;
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(i) State-owned enterprise or institution:[select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirements of ITB 4.6];

(i) Binding Contract: We understand that this Bid, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

(k) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Bid, the
Most Advantageous Bid or any other Bid that you may receive; and

(I) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us
or on our behalf engages in any type of Fraud and Corruption;

(m) Adjudicator: We accept the appointment of the Chief Engineer UDD, Govt of Sikkim, as the Adjudicator.

(N) GSTIN: e (certificate copy enclosed)
(0) PAN: L (Card copy enclosed)
(P)  CIN s (copy enclosed in case of Companies only)

(q) Registration Certificate/ Enlistment Certificate: Issued by the Authority to practice/trade/work as
contractor. Copy to be enclosed

() Mobile NOI......oi (not to be changed during the contract period or to

(s) Emailaddress:........cccoiiiiiiii
() Bank Account NUMDbEK: ... ..o, ,Branch ............................

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete name of
person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the Bid
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Appendix A to Technical Part: Technical Proposal
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Code of Conduct for Contractor’s Personnel (ES) Form

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for [enter
description of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be
carried out]. Our contract requires us to implement measures to address environmental and social risks related to the Works,
including the risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related to the Works. It applies to
all our staff, laborers and other employees at the Works Site or other places where the Works are being carried out. It also
applies to the personnel of each subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractors’ Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be tolerated and where all
persons should feel comfortable raising issues or concerns without fear of retaliation.

REQUIRED CONDUCT

Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, including
requirements to protect the health, safety and well-being of other Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each person’s control are safe and
without risk to health;

b.  wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological substances and agents; and

d. following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a work
situation which he/she reasonably believes presents an imminent and serious danger to his/her life or health;

5. treat other people with respect, and not discriminate against specific groups such as women, people with
disabilities, migrant workers or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature with other Contractor’s or Employer’s Personnel;

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of vulnerability,
differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially or
politically from the sexual exploitation of another;

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual nature, whether
by force or under unequal or coercive conditions;

9. not engage in any form of sexual activity with individuals under the age of 18, except in case of pre-existing
marriage;

10. complete relevant training courses that will be provided related to the environmental and social aspects of the
Contract, including on health and safety matters, and Sexual Exploitation, and Abuse (SEA)and Sexual
Harassment (SH);

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the Employer, or
who makes use of the grievance mechanism for Contractor’s Personnel or the project’s Grievance Redress
Mechanism.

RAISING CONCERNS
If any person observes behavior that he/she believes may represent a violation of this Code of Conduct, or that otherwise
concerns him/her, he/she should raise the issue promptly. This can be done by reporting to the Contractors Engineer or
Project Manager GSCDL.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT
Any violation of this Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and including
termination and possible referral to legal authorities.

Name of Bidder/Contractor: [insert name]

Signature:
Date: (day month year):
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND BEHAVIORS

CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors:

)

@

Examples of sexual exploitation and abuse include, but are not limited to:

A Contractor’s Personnel tells a member of the community that he/she can get them jobs related to the work site
(e.g. cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can connect women headed
households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only hire
him/her if he/she has sex with him/her.

Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or negative)
and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s Personnel on his/her
appearance, the other Contractor’s Personnel comment that he/she is “asking for it” because of how he/she
dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise, or
promotion if he/she sends him/her naked photographs of himself/herself.
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Appendix B to Technical Part: Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 111, Evaluation and Qualification Criteria. A separate Form

shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current status | Current location

Details of current commitments
Source Indicate source of the equipment

(@ [ owned [JRented [ Leased [ Specially manufactured
Item of equipment
Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current status | Current location

Details of current commitments
Source Indicate source of the equipment

(b) DO owned [JRented [ Leased [ Specially manufactured

(Note Add Table for more equipment)
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Appendix C to Technical Part: Key Personnel
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Form PER -1: Key Personnel
Schedule

Bidders should provide the names and details of the suitably qualified Key Personnel to perform the Contract. The
data on their experience should be supplied using the Form PER-2 below for each candidate.

Key Personnel

1. Title of position: Civil Engineer

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:

Time commitment: for [insert the number of days/week/months/ that has been scheduled for this position]
this position:

Expected time schedule [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
for this position:




Section 1V — Bidding Forms

46

Form PER-2: Resume and Declaration

Key Personnel

(Bidder to submit for personnel)

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name:
information

Date of birth:

Address:

E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:[language and levels of speaking, reading and writing skills]

details

Address of employer:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present employer:
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the

project.
Project Role Duration of Relevant experience
involvement
c[ir:tE:irI]si) roject [[)rgjigtr]]d responsibilities on the [time in role] [describe the experience relevant to this position]
Declaration

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained
in this Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for

this position as provided in the Bid:

Commitment

Details

Commitment to duration of contract:

[insert period (start and end dates) for which this Key Personnel is available to work
on this contract]

Time commitment:

[insert the number of days/week/months/ that this Key Personnel will be engaged]

| understand that any misrepresentation or omission in this Form may:

(@) be taken into consideration during Bid evaluation;

(b) my disqualification from participating in the Bid;

(c) my dismissal from the contract.

Name of Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:

Signature:

Date: (day month year):
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Appendix D to Technical Part: Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section Il (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.
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Form ELI -1.1
Bidder Information Form

Date:
RFB No. and title:
Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:

[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

0 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITB 4.4.

O  Incase of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.
O  In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents establishing:

e Legal and financial autonomy
e  Operation under commercial law
o Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.[If required under
BDS ITB 49.1, the successful Bidder shall provide additional information on beneficial ownership, using the
Beneficial Ownership Disclosure Form.]
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Form ELI -1.2
Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)
Date:
RFB No. and title:
Page of pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O  Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of the
legal entity named above, in accordance with ITB 4.4.

OO  In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation in
accordance with commercial law, and that they are not under the supervision of the Employer, in accordance with ITB

4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.[If required under BDS ITB
49.1, the successful Bidder shall provide additional information on beneficial ownership for each JV member using the

Beneficial Ownership Disclosure Form.]
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Form for

General Construction Experience

Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:
Page of pages

Starting Ending Contract Identification Role of
Year Bidder

Year

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:

Name of Employer:
Address:

NOTE:
1. Attach Completion Certificates issued by the Authority / Employer

2. For Financial Turnover on Construction works bidder shall submit
the Payment Certificates issued by the Authority/ Employer.
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Letter of Bid -Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the Bidder’s
complete name and business address.

Note: All italicized text in black font is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]

Request for Bid No.: [insert identification]

To: The CEO, Gangtok Smart City Development Ltd.

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities. This
accompanies the Letter of Technical Part.

In submitting our Bid, we make the following additional declarations:

(a) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB 18.1], and it
shall remain binding upon us and may be accepted at any time on or before this date;

(b) Total Price: The total price of our Bid, is as below:

a. Basic Cost as per BOQ TRso
b. Add GST 18% TRso
c. Add Labour Cess 1% RS
d. Total Bid Price RS

Name of the Bidder:*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete name of
person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]
Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached with the Bid Schedules
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Appendix A to Financial Part: Schedules
Day work /Provisional Sums and Bill of Quantities
A. Day work Schedule /Provisional Sums/Lump sum

For Day work Schedule or Lump Sum Provisions, in order to calculate the cost the Project Manager shall
quantify the consumption of men/materials and incidentals. The rates for calculating the costs shall be (to be
filled in by the bidder) :

Sl Item Unit Rate in Rupees i/c Tax and Cess
1 Ordinary Labour Man
days
2 Skilled Labour Man
days
3 Highly Skilled Labour Man
days
4 Sand Per cum
5 Stone Chips 20 mm down Per cum
6 Stone 150 mm Per cum
7 Hire charge of Tipper Truck up to first 15 km | per trip
radius
8 Every additional 5 km | Per 5 km
9 For manufactured items, the MRP shall be adopted | Contractor shall submit the proof, on demand
by the Project Manager

The basic cost of the work shall be calculated using the above rates. The Project Manager shall add 30% for
handling, incidentals and contractors profit on the above cost for making the payment. In case the activity/item
cannot be measured, the Project Manager or his delegated authority shall certify that the work is not susceptible
to measurement and propose a lump sum amount for payment for that specific activity/item.
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Bill of Quantities

A. Multi-Level Car Parking.

Item
No

Description

Quantity

Units

Rate

Amount

Clearing jungle
including uprooting of
rank vegetation, grass,
brush wood, trees and
saplings of girth upto
30 cm measured at a
height of 1 m above
ground level and
removal of rubbish
upto a distance of 50 m
outside the periphery of
the area cleared.

200.00

m.d

Excavation in soil in
hilly area by
mechanical means
including cutting and
trimming of side slopes
and disposing of
excavated earth with all
lifts and lead upto

1000 metres.

1,440.00

Cum

Excavation work by
mechanical means
(Hydraulic Excavator)/
manual means in
foundation trenches or
drains not exceeding
1.5 m in width or 10
sqm on plan including
dressing of sides and
ramming of bottoms lift
upto 1.5 m, including
getting out the
excavated soil and
disposal of surplus
excavated soils as
directed, within a lead
of S0m.

1,500.00

Cum

Extra for every
additional lift of 1.5 m

1,500.00

cum
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or part thereof in.

Extra for every
additional lift of 1.5 m
or part thereof in.

1,500.00

cum

Providing and laying
hand packed stone
soling in buildings
works with clean hard
selected stones, all
complete. (Manual
Means)

230.00

cum

Providing and Laying in
position cement
concrete of 1:1.5:3
(lIcement, 1.5 coarse
sand,3 graded stone
aggregate of 20mm &
down size) grade
including compacting
curing etc all complete.

230

cum

Providing and Laying in
position of 1:1:2 (1
cement: 1 coarse sand :
2 graded stone
aggregate 20mm and
down nominal gauge
size) grade of reinforced
cement concrete
excluding the cost of
form work, finishing
and reinforcements.

3178.84

cum

Supplying, bending and
placing in position tor
steel reinforcement in
all R.C.C works
including cost of
binding wires complete.

4,119.89

Qtls

Providing, fixing &
removing form work for
casting R.C.C items as
indicated below: with
locally available timber)

Foundation Column

518.10

sqm

Circular Column

sqm
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1,243.44

Beam

4283.63

RCC Slab

2693.83

Sqm

Providing box drain of
60 cm (ht) x 45 cm
(width) of internal
dimension with 1:2:4
Plum concrete (40mm
& down) side wall
thickness of 23 cm (hill
side) and 30 cm (road
side) with1:3:6 (20 mm
& down) base concrete
of thickness of 15 cm
with standard
specification over 15
cm stone soling
including providing &
laying guard stones,
complete as per the
direction of the
Engineer-in-Charge.

160.00

Rm

10

Providing and Laying
Plum concrete in 1:2:4
c.c. (lcement, 2coarse
sand, 4clean hard
graded stone chips of
20 mm down nominal
gauge) with 70% clean
hard stone of sizes not
exceeding 15cm
including shuttering,
compacting and curing
complete, as per the
direction of Engineer
in Charge.

189.17

Cum

11

Providing and laying
first class brick work in
half brick thick in
superstructure of
standard size bricks
with 1:4 cement mortar
(1 cement and 4 course
sand) including
carriage of bricks up to

1,279.44

Sgm
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work site, curing etc all
complete.

12

Providing and Laying
12mm thick cement
plaster of 1:3 mix in
single coat including
finishing even and
smooth and curing
complete.

5,233.14

sqm

13

Providing & Laying
white or colored glazed
vitrified tiles of Orient /
Somani or equivalent
colour in flooring,
treads of steps landing
etc laid on a bed of
15mm, cm 1:3
(lcement, 3coarse
sand) finished with
flush pointing with
white cement slurry.

88.60

sqm

14

Providing and Laying
white or colored or
ceramic glazed tiles of
size 200mm x 300mm
luster printed ( loreno,
bronzo,colubia or
equivalent) in skirting,
risers of steps and
Dados on 12mm thick
cement plaster
(1cement, 3coarsed
sand) 1:3 bare and
jointed with white
cement slurry.

226.08

sqm

15

Providing, fitting and
fixing of dressed sal
timber in all types of
frames complete.With
locally available timber

1.71

cum

16

Providing fitting &
Fixing in position of
fully paneled shutters
in windows and doors
of champ timber or

18.36

sqm




Section 1V — Bidding Forms

58

equivalent i/c steel
butt hinges screws
12mm tk panel etc
complete.30 mm

17

Providing fitting and
fixing water proof flush
doors shutters, solid
block hard core
construction with
frame of 1st class hard
timber, with well
matched 3mm
commercial ply (both
faces) including hinges
with screws complete.

37.80

Sqm

18

Providing, fitting and
fixing. white vitreous
china water closet
(W.C) squatting pan
(Indian type) 530mm
size with 100mm SCI
(Sand cast iron) P or
Strap, 10 ltr low level
flushing cistern with
fittings, CI brackets,
32mm flush pipe with
fittings and clamps,
20mm overflow pipe,
cutting and making
good the wall and floor
etc complete. Long type
or Orrisa type pan.
HINDWARE CAT NO
20004

12.00

Nos
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19

Providing, fitting and
fixing white vitreous
china flat back or wall
corner type lipped front
urinal basin of size
440x315x325 mm with
S ltr automatic
flushing cistern with
C.I. brackets, GI flush
pipe and spreaders
with brass unions and
G.I. clamps including
cutting and making
good the walls and
floors as required all
complete:

12.00

nos

20

Providing, fitting and
fixing. white vitreous
white china wash flat
back basin with CI
brackets, painted,
15mm CP brass pillar
taps, CP brass chain
with rubber plug,
32mm CP brass waste
pipe, lead or PVC
connection 32mm dia
CP brass cap and
unions, complete
including cutting and
making good the walls
wherever required.
HINDWARE (63 cm X
45 cm)

6.00

nos
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21

Providing and placing
on terrace high density
polyethylene water
storage tank with man
hole lid and suitable
locking arrangement
including making holes
for inlet, out let and
ball cock including
testing etc. all
complete: (Sintex or
equivalent)

2000 LITERS
CAPACITY

3.00

Nos

22

Carriage of stock
materials

Cement and Steel

Cost of haulage
excluding loading and
unloading 10 km

25,307.00

MT/km

Loading and Unloading
of cement or steel by
manual means and
stacking

2,530.73

MT

Head load of stock
materials for a distance
beyond 100 m for
every additional 1000m

for 150 m

25,307.27

Qtls

23

Carriage of non stock
materials

Stone Boulders

Cost of haulage
excluding loading and
unloading 50 km

39,877.68

MT.km

Loading and Unloading
of Boulders by Manual
Means

362.52

cum

Head load of non-stock
materials for a distance
beyond 100 m for

every additional 1000m

for 150 m

362.52

cum
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Stone Chips

Cost of haulage
excluding loading and
unloading 50 km

3,35,173.80

MT.km

Loading and Unloading
of Boulders by Manual
Means

3,047.03

cum

Head load of non-stock
materials for a distance
beyond 100 m for

every additional 1000m

for 150 m

3,047.03

cum

Sand

Cost of haulage
excluding loading and
unloading 50 km

2,28,432.43

MT.km

Loading and Unloading
of Boulders by Manual
Means

2,482.96

cum

Head load of non-stock
materials for a distance
beyond 100 m for

every additional 1000m

for 150 m

2,482.96

cum

Throwing of spoils

Cost of haulage
excluding loading and
unloading 25 km

2,39,085.00

MT.km

Loading and Unloading
of Boulders by Manual
Means

5,197.50

cum

24

Provision for Internal
and External Water
Supply Lines including
of pipe fittings all
complete. (to be paid as
per actual
measurement)

job

25

Provision for internal &
external electrification
(to be paid as per
actual measurement)

Job
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Provision for painting of

the entire structure (to
be paid as per actual
measurement)

job

B. Dismantling of Existing 3 nos of 4 Storyed Government Quarter

Item
No

Description

Quantity

Units

Rate

Amount

Demolishing of R.C.C. work
manually/ by mechanical means
including stacking of steel bars
and disposal of unserviceable
material withing 50 m lead as
per directionof Engineer in
charge

630.74

cum

Dismantling steel work
manually/ by mechanical means
in built up sections without
dismembering and stacking
within 50 metres lead as per
direction of Engineer-in-charge.

9859.2

Kgs

Dismantling roofing including
ridges, hips, valleys and gutters
etc., and stacking the material
within 50 metres lead of:

420.75

sgm

Dismantling doors, windows and
clerestory windows (steel or
wood)

shutter including chowkhats,
architrave, holdfasts etc.
complete and

stacking within 50 metres lead :

576

nos
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Dismantling of Structures(
Dismantling of existing
structures like bridge, culvert,
retaining walls and other
structures comprising of
masonry, cement concrete,
wood work, steel work including
T&P and scaffolding wherever
necessary, sorting the
dismantled material, disposal of
unserviceable material and
stacking the serviceable
material and stacking the
serviceable material with leads
and lift of 1000m

71.61

cum

Dismantling Brick / Tile work

352.73

cum

Removal of Construction Debris
from project site

Head load of non-stock
materials for a distance beyond
100 m for every additional
1000m

for 150 m

1055.076

cum

Head load of stock materials for
a distance beyond 30 m and
within 100m distance.

for 150 m

693.8118

Qtl

Loading and unloading of stone
boulder/stone aggregates/sand/
kanker/moorum. (Placing tipper
at loading point, loading with
front end loader, dumping,
turning for return trip, excluding
time for

haulage and return trip)

1055.08

cum

Loading and Unloading of
Cement or Steel by Manual
Means and Stacking.

69.38

MT

Cost of Haulage excluding
loading and unloading

Surfaced Road 40 km

84406.08

MT/km
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C. Dismantling of Existing 2 nos of 3 Storyed Government Quarter

Dismantling of Existing 2 nos of 3 Storyed Government Quarter

Item

No Description Units Rate Amount

Quantity

Demolishing of R.C.C. work
manually/ by mechanical means
including stacking of steel bars
and disposal of unserviceable
material withing 50 m lead as per
directionof Engineer in charge

333.30 cum

Dismantling steel work manually/
by mechanical means in built up
sections without dismembering
and stacking within 50 metres
lead as per direction of Engineer-
in-charge.

6320 kgs

Dismantling roofing including
ridges, hips, valleys and gutters
etc., and stacking the material
within 50 metres lead of:

280.50 sgm

Dismantling doors, windows and
clerestory windows (steel or
wood)

4 shutter including chowkhats, 288 nos
architrave, holdfasts etc.
complete and

stacking within 50 metres lead :

Dismantling of Structures(
Dismantling of existing structures
like bridge, culvert, retaining walls
and other structures comprising
of masonry, cement concrete,
wood work, steel work including
T&P and scaffholding wherever
neccesary, sorting the dismanltled
material, disposal of
unserviceable material and
stacking the serviceable material
and stacking the seriviceable
material with leads and lift of
1000m

47.74 cum

6 Dismantling Brick / Tile work

In cement Mortar 176.36 cum

Removal of Construction Debris
from project site
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Head load of non-stock materials
a for a distance beyond 100 m for
every additional 1000m

for 150 m

557.404

cum

Head load of stock materials for a
b distance beyond 30 m and within
100m distance.

for 150 m

366.63

Qtls

Loading and unloading of stone
boulder/stone aggregates/sand/
kanker/moorum. (Placing tipper
at loading point, loading with
front end loader, dumping,
turning for return trip, excluding
time for

haulage and return trip)

557.40

cum

Loading and Unloading of Cement
d or Steel by Manual Means and
Stacking.

36.66

MT

Cost of Haulage excluding loading
and unloading

Surfaced Road 40 km

44592.32 MT/km

D. Jhora Training works

Item

No Description

Quantity

Units

Rate

Amount

Provision for mud clearance, debris
1 clearance and diversion of water .

job

(To be paid as per actual
measurement)

Excavation in soil in hilly area by
manual means including cutting and
trimming of side slopes and
disposing of excavated earth with all
2 lifts and lead upto 50 metres.

537.36

cum

Providing and laying hand packed
stone soling in buildings works with
clean hard selected stones, all
complete. (Manual Means)

100.00

cum

Providing and Laying in position
cement concrete of grade 1:2:4 mix.
(1 cement, 2 coarse sand, 4 graded
stone aggregate of 20mm & down

4 size) including compacting curing etc

65.34

cum
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all complete.

Providing and Laying Plum concrete
in 1:2:4 c.c. (1cement, 2coarse sand,
4clean hard graded stone chips of 20
mm down nominal gauge) with 50%
clean hard stone of sizes not
exceeding 15cm including
shuttering, compacting and curing
complete, as per the direction of

5 Engineer in Charge. 882.12 cum
Providing and laying hand packed
stone filling with clean hard selected
6 stones, all complete. 182.34 cum
7 Cost of Haulage for excavated earth
50% vide item no. 2
a Loading and unloading 269.00 cum
Head load for a distance beyond 30
b meter and upto 100 m 269.00 cum
Cost of Haulage excluding & loading
C surfaced road 25 km 10760 Mt.km
8 Carriage of stock materials.
A Cement
Loading & unloading of Cement or
a Steel by manual means & stacking 292.75 Mt
Cost of Haulage excluding loading
b and unloading 10 km 2927.50 MT.km
Head load for a distance beyond 30
c meter and upto 100 m 2927.50 qtls
9(l) | Sand
Cost of Haulage excluding loading
a and unloading 50 km 20802.12 MT.km
b Loading and unloading 226.11 cum
Head load for a distance beyond 30
C meter and upto 100 m 226.11 cum
9 (2) | Stone Chips
a Loading and unloading 450.69 cum
Cost of Haulage excluding loading
b and unloading 50 km 49575.90 MT/km
Head load for a distance beyond 30
C meter and upto 100 m 450.69 cum
8(3) | Stone Boulders
a Loading and unloading 691.05 cum
Cost of Haulage excluding loading
b and unloading 50 km 76015.50 MT/km
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‘ c

Head load for a distance beyond 30
meter and upto 100 m

691.05

‘cum‘

E. Approach Road

Item
No

Description

Quantity

Units

Rate

Amount

Clearing jungle including uprooting of
rank vegetation, grass, brush wood,
trees and saplings of girth upto 30 cm
measured at a height of 1 m above
ground level and removal of rubbish
upto a distance of 50 m outside the
periphery of the area cleared.

500.00

sgm

Excavation work by mechanical
means (Hydraulic Excavator)/ manual
means in foundation trenches or
drains not exceeding 1.5 m in width
or 10 sgm on plan including dressing
of sides and ramming of bottom:s lift
upto 1.5 m, including getting out the
excavated soil and disposal of surplus
excavated soils as directed, within a
lead of 50m.

301.53

cum

Extra for every additional lift of 1.5 m
or part thereof in.

301.53

cum

Extra for every additional lift of 1.5 m
or part thereof in.

201.02

cum

Providing and laying hand packed
stone soling in buildings works with
clean hard selected stones, all
complete. (Manual Means)

34.96

cum

Providing and Laying in position
cement concrete of 1:1.5:3
(1cement, 1.5 coarse sand,3 graded
stone aggregate of 20mm & down
size) grade including compacting
curing etc all complete.

22.8

cum

Providing and Laying in position of
1:1:2 ( 1 cement: 1 coarse sand : 2
graded stone aggregate 20mm and
down nominal gauge size) grade of
reinforced cement concrete excluding

605.850

cum
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the cost of form work, finishing and
reinforcements.

Supplying, bending and placing in
position tor steel reinforcement in all
R.C.C works including cost of binding
wires complete.

741.68

gtls

Providing, fixing & removing form
work for casting R.C.C items as
indicated below: with locally available
timber)

Circular Column

50.34

sgm

Beams

1172.93

sgm

Ramp Slab

370.50

cum

Providing and Laying Plum concrete in
1:2:4 c.c. (1cement, 2coarse sand,
4clean hard graded stone chips of 20
mm down nominal gauge) with 70%
clean hard stone of sizes not
exceeding 15cm including shuttering,
compacting and curing complete, as
per the direction of Engineer in
Charge.

63.06

cum

Providing and laying first class brick
work in half brick thick in
superstructure of standard size bricks
with 1:4 cement mortar (1 cement
and 4 course sand) including carriage
of bricks up to work site, curing etc all
complete.

136.8

sgm

10

Providing and Laying 12mm thick
cement plaster of 1:3 mix in single
coat including finishing even and
smooth and curing complete.

273.6

sgm

11

Carriage of stock materials

Cost of haulage excluding loading and
unloading 10 km

4658.9349

MT.km

Loading and Unloading of cement or
steel by manual means and stacking

465.89349

MT

Head load of stock materials for a
distance beyond 100 m for every
additional 1000m

for 150 m

4658.9349

qtl

12

Carriage of non stock materials

Stone Boulders

Cost of haulage excluding loading and
unloading 50 km

7121.41

MT.km
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Loading and Unloading of cement or
steel by manual means and stacking

64.740125

cum

Head load of stock materials for a
distance beyond 100 m for every
additional 1000m

for 150 m

64.740125

cum

Stone Chips

Cost of haulage excluding loading and
unloading 50 km

62091.15

MT.km

Loading and Unloading of cement or
steel by manual means and stacking

564.46

cum

Head load of stock materials for a
distance beyond 100 m for every
additional 1000m

for 150 m

564.46

cum

Sand

Cost of haulage excluding loading and
unloading 50 km

29284.3

MT.km

Loading and Unloading of cement or
steel by manual means and stacking

318.307

cum

Head load of stock materials for a
distance beyond 100 m for every
additional 1000m

for 150 m

318.307

cum

Throwing of Spoils

Cost of Haulage Surfaced Road 25 km

32364.22

MT.km

Loading and Unloading of Stone
Boulder /Stone aggregates/Sand
/Kanker/Moorum.

703.57

cum

SUB
TOTAL

GST@
18%

LABOUR
CESS @
1%

GRAND
TOTAL

Signature of Bidder
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Measurement & Payment Criteria

The measurement and payment criteria shall generally be as under:
Measurement of work done

Definition: The Project manager shall also mean the Engineer-in Charge and vice versa.

The Project Manager shall, except as otherwise provided, ascertain and determine by measurement
the value in accordance with the contract of work done.

> All measurements of the items having financial value shall be entered in Measurement Book
and/or level field book so that a complete record is obtained of all works performed under the
contract.

» All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative from time to
time during the progress of the work and such measurement shall be signed and dated by the
Engineer-in-Charge and the contractor or their representative in token of their acceptance. If
the contractor objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.
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> If for any reason the contractor or his authorized representative is not available and the work
of recording measurements is suspended by the Engineer-in-Charge or his representative, the
Engineer-in-Charge and the GSCDL shall not entertain any claim form contractor for any loss
or damages on this account. If the contractor or his authorized representative does not remain
present at the time of such measurement after the contractor or his authorized representative
has been given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such measurements
recorded in his absence by the Engineer-in-Charge or his representative shall be deemed to be
accepted by the contractor.

» The contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

» The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his
authorized representative in-charge of the work before covering or otherwise pacing beyond
the reach of measurement any work in order that the same many be measured and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach of
measurement and shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorized representative in-
charge of the work who shall within the aforesaid period of seven days inspect the work, and
if any work shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer-in-Charge’s consent being obtained in writing the
same shall be uncovered at the contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

» The Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of GSCDL to check the measurements recorded jointly or otherwise
as aforesaid and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

» It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material on which it
relates not shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

Payment on Intermediate Certificate to be regarded as Advances
No payment shall be made for work, estimated to cost Rupees Fifty Thousand or less, till
after the whole of the work shall have been completed and certificate of completion given.
For works estimated to cost over Rupees twenty thousand, the interim or running account
bills shall be submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the GSCDL in triplicate on or before the date of every month
fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid
any such interim payment if the gross work done together with net payment/adjustment of
advances for material collected, if any, since the last such payment is less, than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to
have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared interest shall be payable to the
contractor. Payment on account of amount admissible shall be made by the Engineer-in-
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Charge certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in-Charge.

All such interim payments shall be regarded as payment by way to advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-Charge relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such certificate (s) or
by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which or relates is/are in accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any respect contract conclude,
determine or affect in any way powers of the Engineer-in-Charge or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or affect the
contract.

Pending consideration of extension of date of completion interim payments shall continue to
be made as herein provided, without prejudice to the right of the GSCDL to take action under
the terms of the contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.
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Section V -Eligible Countries

This bid is eligible only to bidders from India.
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Section VI - Fraud and Corruption

1. Purpose
1.1 This annex shall apply with respect to procurement under GSCDL projects.

2. Requirements

2.1 The GSCDL requires that employees of GSCDL, bidders, (applicants/proposers), consultants, contractors and
suppliers; any sub-contractors, sub-consultants, service providers or suppliers; any agents (whether declared or not);
and any of their personnel, observe the highest standard of ethics during the procurement process, selection and
contract execution and refrain from Fraud and Corruption.

2.2 To this end, the GSCDL:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly the actions of a party;

V. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede a GSCDL
investigation into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or
threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the GSCDL’s inspection and audit rights
provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the GSCDL determines that the firm or individual recommended for award, any of
its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other appropriate actions,
including declaring mis procurement, if the GSCDL determines at any time that representatives of the GSCDL or
bidder or his representative engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during the
procurement process, selection and/or execution of the contract in question;

d. GSCDL, may sanction a firm or individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit from a GSCDL-financed
contract, financially or in any other manner;(ii) to be a nominated sub-contractor, consultant, manufacturer or
supplier, or service provider of an otherwise eligible firm being awarded a GSCDL-financed contract; and (iii) to
further in the preparation or implementation of any GSCDL-financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in contracts financed by a
GSCDL loan, requiring (i) bidders (applicants/proposers), consultants, contractors, and suppliers, and their sub-
contractors, sub-consultants, service providers, suppliers, agents personnel, permit the GSCDL to inspect all
accounts, records and other documents relating to the procurement process, selection and/or contract execution,,
and to have them audited by auditors appointed by the GSCDL.
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PART 2 — Works’ Requirements
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Report, Specifications, Structural Design, Tests
Broad Report

NAME OF WORK: - Construction of Multi-Level Car Parking Facility at Syari , Gangtok.

HISTORY: -

SCOPE:

DESIGN:

Gangtok was selected in Round 3 of the Smart Cities All India Challenge on the 28t of June
2017 by the Ministry of Urban Development, Government of India. One of the important
components of the Smart City Mission is to provide Efficient Urban Mobility and public
transport. Accordingly, Gangtok Smart City Development Limited (GSCDL) has proposed to
construct Multi-level Car parking in order to decongest traffic by providing parking facilities
thus reducing on-street parking.

There has been long pending demand from the public of Syari for the construction
of a multi-level car parking facility in the locality. As per the initial survey conducted by the
field engineers it was observed that the carriageway of the existing road was greatly reduced
due to the on-street parking. This resulted in huge traffic jams, reducing public mobility,
increase in vehicular emitted pollutants. Thus, to provide a solution to all these problems
Gangtok Smart City Development Limited (GSCDL) has proposed to construct a Multi-level Car
Parking facility at Syari, Gangtok which shall help in greatly reducing the on-street parking
thus allowing for easier vehicular movement on the existing road thereby greatly reducing the
travel time. Accordingly, the topographical survey of the area was carried out by the field
engineers and the estimate has been framed.

The scope of work consists of dismantling of existing quarters, disposal of
construction debris, providing and laying 1:1:2 grade of Reinforced cement concrete, Jhora
training works.

SPWD Specifications.

Tools & Machinery: To be provided by the contractor.
SCHEDULE OF RATES: SPWD SCHEDULE OF RATES 2020
CHARGEABLE HEAD: to be provided.

MODE OF EXECUTION: By contract.

LAND/SPACE: To be acquired from the concerned department.

Specifications

1. The works shall generally be executed as per the approved specifications of the Sikkim PWD or as per
the direction of the Project Manager. Wherever codes do not apply, the work shall be taken up as per good
engineering practices and to the satisfaction of the Project Manager.

2. Only TMT CRS reinforcing bars are to be used in the work. The same must bear certification from ISI
marked reputed company or authorized dealer. The same must be approved by the Engineer in charge
concerned.

3. Subject to availability of space, the contractor would provide a site office along with the furniture,
electricity, electrical fittings, drinking water facility, toilet along with office stationeries etc for the use of
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10.

11.

12.

13.

14.
15.

16.

17.

18.

departmental field officers/staff deputed for the inspection and supervision of the work as directed by the
Engineer in Charge from the date of commencement till the date of completion of the work, The cost of
these facilities shall be inclusive in Bid value offered / accepted. No extra claim shall be admissible for
these facilities.

Collection of materials on the road sides should be so planned that it should be commensurate with the
physical progress of the works and the collected materials should not cause any hindrance to the traffic. It
must be ensured that the contractor arranges for separate land for storage of construction materials and
machinery and these shall not be allowed to be stacked on road sides.

No work beyond the scope of sanctioned estimate leading either to increase in the scope of the work or
change in the specifications should be undertaken without obtaining prior written approval of the Chief
Executive Officer.

The following road safety materials must be used during the time of execution/diversion of traffic.

i) Traffic cone (385mmx385mm base) x722mm.
i) Safety jackets for labours/officers.

iii) Safety helmets for labours/officers.

iv) Safety reflective gloves.

V) Pollution masks for labours & engineers.

Vi) Hand held search lights.

vii) LED batons.

viii) First Aid

The display boards on the developmental activities of the work shall be made as per the guidelines issued
by the GSCDL.

Video and Still Photography of the stretch to be improved / renewed before and after execution of the
work should be invariably done and records submitted to the Project Manager when asked upon to do so.
Before actual execution, the borrow area for selected earth shall be exactly identified and got inspected
and approved from the Engineer-in-Charge.

All taxes & Levies, cess etc shall be deducted as per the Govt. Rules and as amended by the Government
from time to time.

The Work value, scope and quantum of work are subject to change, the contractor shall execute the work
as per the directives of GSCDL. No claim on this account shall be entertained whatsoever. If any extra
claim is made, it shall be as per the agreement rates.

The contractor shall engage a Graduate/Diploma Civil Engineer (s) at the project site during the period of
execution of work as prescribed in the Bidding Document.

Avoidable damages due to negligence of the contractor shall be at his own risk and cost. The GSCDL
shall not be liable for payment of such damages (if any), including accidents to labourer/s at site.

The contractor shall ensure the safety of the road reserve area and beyond.

The contractors are required to register themselves under Goods and Service Tax rules and obtain the
GST Number before the settlement of bill, or they must be a registered Companies/Firms registered under
the Companies act, 1956, having valid Pan card and Tan. The Contractors are also required to submit
PAN No as per provision of Indian Income Tax Act, wherever applicable.

The recoveries of Income Tax, Goods and Service Tax and Royalties on Forest produces shall be as per
rates notified by the Government from time to time and applicable on the date of payment.

In case the man powers employed by the contractor are from outside the State or neighbouring countries,
it shall be the responsibility of the contractor to get them registered with the Labour Department,
Government of Sikkim as per the relevant Labour Laws.

It is expected that the bidder to have inspected the site before submitting his bid. There may be
possible site difficulties for which the bidder should have their own correct assessment before
submitting the bid.
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Tests

The tests indicated below are for general description; only those tests for the work/activities/items actually required
to be executed for this Project needs to be done. The quality of material should be as follows:

A. Cement
Cement should be of Grade 43 OPC or higher
B. Concrete
Compressive Strength Test on cement concrete as per IS 456:2000 should be performed as per the
direction of Engineer-in-Charge
C. Aggregate should be tested as per IS 383:1970 for the following:
1. Aggregate Impact Test
2. Gradation Test
3. Abrasion Test
4. Water Absorption Test
5. Elongation & Flakiness Index
6. Aggregate Crushing Strength Test
7. Bulk Density
D. Test on sand as per IS 383:1970 should be done for the following:
1. Fineness Modulus
2. Silt Content
E. Steel should be of grade Fe 415 TMT bar or above and should be tested as 1S 816: 1969 for TOR steel and IS
1161: 1998 for Mild Steel
1. Tensile strength test
F. Tubular Truss testing to be done as per IS 875: 1987 (SP 30)
1. Fatigue Test
2. Truss Load Test
G. Bitumen should be tested as per 1S:1202-1978
1. Specific Gravity Test
H. Bitumen should be tested as per 1S:1203-1978
1. Penetration Test
I. Bitumen should be tested as per 1S:1205-1978
1.Softening Point Test
J. Bitumen should be tested as per 1S:1206-1978
1. Viscosity Test
K. Bitumen should be tested as per 1S:1208-1978
1. Ductility Test
L. Bitumen should be tested as per 1S:1209-1978
1. Flash and Fire Point test
M. Bitumen should be tested as per 1S:1210-1978
1. Float Test

2. The record of quality control test carried out in conformity with the technical specification and
authenticated by the site engineer shall be submitted to the delegated engineer of the Project manager. The
delegated engineer will not forward any bill without these test records to the Chief Technical Officer for

Payment.

3. The contractor after receiving the letter of acceptance shall furnish 3(three) Xerox copies of the contract
agreement including the qualification criteria and other related papers forming the contract, as directed by
the GSCDL.

4, All test i/c concrete must be carried from Labs authorized by the Project Manager.

5. The sample from which the testing has to be conducted shall be decided by the Chief Technical Officer,
Gangtok Smart City Development Limited. The contractor shall bear all expenses for all test carried out in
conformity with the Specification and requirements.
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SITE DIFFCULTY

The worksite is adjacent to the existing Government Quarters which has to be dismantled during the course of
Construction. The road is narrow and the contractor must ensure that the materials are brought to the site with
minimum disturbance to the public. The contractor must examine the site before submitting his bid.

Key Personnel

Contractor’s Representative and Key Personnel

Item No. . . Relevant academic Nos.
Position/specialization e
qualifications

1. Civil Engineer Diploma /Degree in Civil 1
Engineering

2 Supervisor 2
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Drawings
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PART 3 — Conditions of Contract and Contract
Forms



Section VIII — General Conditions of Contract 84

Section V111 - General Conditions of Contract

These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract
(PCC) and other documents listed therein, explains the rights and obligations of both parties.
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Definitions

General Conditions of Contract
A. General

Boldface type is used to identify defined terms.

(@)

(b)

(©)
(d)
(€)

(f
9

(h)

(i)
0
(k)
™
g
(P)
(@)

()
(s)
(t)
(u)
v)

The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of
any defects.

The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump-sum contract. It
includes a lump-sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed by the Employer and the to resolve
disputes in the first instance, as provided for in GCC 23.

GSCDL means the Gangtok Smart City Development Limited named in the
PCC.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Project Manager, in accordance with GCC Sub-Clause 57.1.

The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents listed in
GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted
by the Employer.

The Contractor’s Bid is the completed bidding document submitted by the
Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant. Day works shall also mean Lump sum and vice versa.

A Defect is any part of the Works not completed in accordance with the Contract.
The Defects Liability Certificate is the certificate issued by Project Manager
upon correction of defects by the Contractor.

The Defects Liability Period is the period hamed in the PCC pursuant to GCC
Sub-Clause 38.1 and calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and other information
provided or approved by the Project Manager for the execution of the Contract.
The Employer is the party who employs the Contractor to carry out the Works,
as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought temporarily to
the Site to construct the Works.

“In writing” or “written” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record,;

The Initial Contract Price is the Contract Price listed in the Employer’s Letter
of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is
specified in the PCC. The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or an acceleration order.
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Interpretation4

21

2.2

(w) Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

x) Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

(y) The Project Manager is the person named in the PCC (or any other competent

person appointed by the Employer and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

(2) PCC means Particular Conditions of Contract.

(aa) The Site is the area defined as such in the PCC.

(bb) Site Investigation Reports are those that were included in the bidding document
and are factual and interpretative reports about the surface and subsurface
conditions at the Site.

(cc) Specification means the Specification of the Works included in the Contract and
any modification or addition made or approved by the Project Manager.

(dd) The Start Date is given in the PCC. It is the latest date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

(ee) A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on
the Site.

(ff) Temporary Works are works designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the Works.

(99) A Variation is an instruction given by the Project Manager which varies the
Works.

(hh) The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the PCC.

(i) “Contractor’s Personnel” refers to all personnel whom the Contractor utilizes
on the Site or other places where the Works are carried out, including the staff,
labor and other employees of each Subcontractor.

(1)) “Key Personnel” means the positions (if any) of the Contractor’s personnel that
are stated in the Specification.

(kk) “ES” means Environmental and Social (including Sexual Exploitation and Abuse
(SEA), and Sexual Harassment (SH)).

(1 “Sexual Exploitation and Abuse” “(SEA)”means the following:

Sexual Exploitation is defined as any actual or attempted abuse of position of
vulnerability, differential power or trust, for sexual purposes, including, but not
limited to, profiting monetarily, socially or politically from the sexual exploitation
of another; Sexual Abuse is defined as the actual or threatened physical intrusion
of a sexual nature, whether by force or under unequal or coercive conditions.

(mm)  “Sexual Harassment” “(SH)” is defined as unwelcome sexual advances,
requests for sexual favors, and other verbal or physical conduct of a sexual nature
by the Contractor’s Personnel with other Contractor’s or Employer’s Personnel;
and

(nn) “Employer’s Personnel” refers to the Project Manager and all other staff, labor
and other employees (if any) of the Project Manager and of the Employer
engaged in fulfilling the Employer’s obligations under the Contract; and any
other personnel identified as Employer’s Personnel, by a notice from the
Employer or the Project Manager to the Contractor.

In interpreting these GCC, words indicating one gender include all genders. Words

indicating the singular also include the plural and words indicating the plural also include

the singular. Headings have no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.

If sectional completion is specified in the PCC, references in the GCC to the Works, the

Completion Date, and the Intended Completion Date apply to any Section of the Works
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(other than references to the Completion Date and Intended Completion Date for the
whole of the Works).
The documents forming the Contract shall be interpreted in the following order of priority:

(a) Agreement,

(b) Letter of Acceptance,

(c) Contractor’s Bid,

(d) Particular Conditions of Contract,

(e) General Conditions of Contract, including Appendices,

()] Specifications,

(9) Drawings,

(h) Bill of Quantities, and

Q) Any other document listed in the PCC as forming part of the Contract.

The language of the Contract and the law governing the Contract are stated in the PCC.
Throughout the execution of the Contract, the Contractor shall comply with the import of
goods and services prohibitions in the Employer’s country when

(a) as a matter of law or official regulations, the GSCDL’s country prohibits commercial
relations with that country; or

(b) deleted

Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

Unless otherwise specified in the PCC, the Project Manager may delegate any of his

duties and responsibilities to other people, except to the Adjudicator, after notifying the

Contractor, and may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the Conditions shall be effective

only when in writing. A notice shall be effective only when it is delivered.

The Contractor may subcontract with the approval of the Project Manager, but may not

assign the Contract without the approval of the Employer in writing. Subcontracting shall

not alter the Contractor’s obligations. The Contractor shall require that its Subcontractors

execute the Works in accordance with the Contract, including complying with the relevant

ES requirements and the obligations set out in Sub-Clause 28.1.

The Contractor shall cooperate and share the Site with other contractors, public authorities,

utilities, and the Employer between the dates given in the Schedule of Other Contractors,

as referred to in the PCC. The Contractor shall also provide facilities and services for

them as described in the Schedule. The Employer may modify the Schedule of Other

Contractors, and shall notify the Contractor of any such modification.

The Contractor shall also, as stated in the Specifications or as instructed by the Project

Manager, cooperate with and allow appropriate opportunities for the Employer’s or any

other personnel, notified to the Contractor by the Employer or Project Manager, to conduct

any environmental and social assessment.

The Contractor shall employ the Key Personnel and use the Equipment identified in its

Bid, to carry out the Works or other personnel and Equipment approved by the Project

Manager. The Project Manager shall approve any proposed replacement of Key Personnel

and Equipment only if their relevant qualifications or characteristics are substantially

equal to or better than those proposed in the Bid.

The Project Manager may require the Contractor to remove (or cause to be removed) any

person employed on the Site or Works, including the Key Personnel (if any), who:

(a)  persists in any misconduct or lack of care;

(b) carries out duties incompetently or negligently;

(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety, health, or the protection of the
environment;

(e) based on reasonable evidence, is determined to have engaged in Fraud and
Corruption during the execution of the Works;

(f)  has been recruited from the Employer’s Personnel;
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9.4.6

(9) undertakes behavior which breaches the Code of Conduct for Contractor’s Personnel

(ES).
If appropriate, the Contractor shall then promptly appoint (or cause to be appointed) a

suitable replacement with equivalent skills and experience. Notwithstanding any

requirement from the Project Manager to remove or cause to remove any person, the
Contractor shall take immediate action as appropriate in response to any violation of (a)

through (g) above. Such immediate action shall include removing (or causing to be

removed) from the Site or other places where the Works are being carried out, any
Contractor’s Personnel who engages in (a), (b), (c), (d), (e) or (g) above or has been

recruited as stated in (f) above.”

The Contractor shall take all necessary safety measures to avoid the occurrence of

incidents and injuries to any third party associated with the use of, if any, Equipment on

public roads or other public infrastructure. The Contractor shall monitor road safety

incidents and accidents to identify negative safety issues, and establish and implement

necessary measures to resolve them.

Labor
Engagement of Staff and Labor. The Contractor shall provide and employ on the Site for
the execution of the Works such skilled, semi-skilled and unskilled labor as is necessary
for the proper and timely execution of the Contract. The Contractor is encouraged, to the
extent practicable and reasonable, to employ staff and labor with appropriate
qualifications and experience from sources within the Country. Unless otherwise
provided in the Contract, the Contractor shall be responsible for the recruitment,
transportation, accommodation and welfare facilities in accordance with GCC Sub-Clause
9.4.6, of the Contractor’s Personnel, and for all payments in connection therewith.
The Contractor shall provide the Contractor’s Personnel information and documentation
that are clear and understandable regarding their terms and conditions of employment.
The information and documentation shall set out their rights under relevant labor laws
applicable to the Contractor’s Personnel (which will include any applicable collective
agreements), including their rights related to hours of work, wages, overtime,
compensation and benefits, as well as those arising from any requirements in the
Specifications. The Contractor’s Personnel shall be informed when any material changes
to their terms or conditions of employment occur.
Conditions of Labor. The Contractor shall inform the Contractor’s Personnel about:

(@) any deduction to their payment and the conditions of such deductions in accordance
with the applicable laws or as stated in the Specifications; and

(b) their liability to pay personal income taxes in the Country in respect of such of their
salaries, wages, allowances and any benefits as are subject to tax under the laws of
the Country for the time being in force.

The Contractor shall perform such duties in regard to such deductions thereof as may be

imposed on him by such laws.

Where required by applicable laws or as stated in the Specifications, the Contractor shall

provide the Contractor’s Personnel written notice of termination of employment and

details of severance payments in a timely manner. The Contractor shall have paid the

Contractor’s Personnel (either directly or where appropriate for their benefit) all due

wages and entitlements including, as applicable, social security benefits and pension

contributions, on or before the end of their engagement/ employment.

Deleted

Deleted

Disorderly conduct. The Contractor shall at all times during the progress of the Contract

use its best endeavors to prevent any unlawful, riotous or disorderly conduct or behavior

by or amongst the Contractor’s Personnel.

Facilities for Staff and Labor. Except as otherwise stated in the Specification, the

Contractor shall provide and maintain all necessary accommodation and welfare facilities

for the Contractor’s Personnel. If stated in the Specification, the Contractor shall give

access to or provide services that accommodate the physical, social and cultural needs of
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the Contractor’s Personnel. The Contractor shall also provide similar facilities for the
Employer’s Personnel if stated in the Specifications.

The Contractor shall, in all dealings with the Contractor’s Personnel, pay due regard to all
recognized festivals, official holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor. The Contractor shall provide the
Contractor’s Personnel annual holiday and sick, maternity and family leave, as required
by applicable laws or as stated in the Specifications.

Supply of Foodstuffs. The Contractor shall arrange for the provision of a sufficient supply
of suitable food as may be stated in the Specification at reasonable prices for the
Contractor’s Personnel for the purposes of or in connection with the Contract.

Supply of Water. The Contractor shall, having regard to local conditions, provide on the
Site an adequate supply of drinking and other water for the use of the Contractor’s
Personnel.

Measures against Insect and Pest Nuisance. The Contractor shall at all times take the
necessary precautions to protect the Contractor’s Personnel employed on the Site from
insect and pest nuisance, and to reduce the danger to their health. The Contractor shall
comply with all the regulations of the local health authorities, including use of
appropriate insecticide.

Alcoholic Liquor or Drugs. The Contractor shall not, otherwise than in accordance with
the laws of the Country, import, sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereto by
Contractor’s Personnel.

Arms and Ammunition. The Contractor shall not give, barter, or otherwise dispose of, to
any person, any arms or ammunition of any kind, or allow Contractor’s Personnel to do
S0.

Funeral Arrangements. The Contractor shall be responsible, to the extent required by
local regulations, for making any funeral arrangements for any of its local employees who
may die while engaged upon the Works.

Forced Labor. The Contractor, including its Subcontractors, shall not employ or engage
forced labor. Forced labor consists of any work or service, not voluntarily performed, that
is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements.

No persons shall be employed or engaged who have been subject to trafficking.
Trafficking in persons is defined as the recruitment, transportation, transfer, harboring or
receipt of persons by means of the threat or use of force or other forms of coercion,
abduction, fraud, deception, abuse of power, or of a position of vulnerability, or of the
giving or receiving of payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Child Labor. The Contractor, including its Subcontractors, shall not employ or engage a
child under the age of 18 unless the national law specifies a higher age (the minimum
age).

The Contractor, including its Subcontractors, shall not employ or engage a child between
the minimum age and the age of 18 in a manner that is likely to be hazardous, or to
interfere with, the child’s education, or to be harmful to the child’s health or physical,
mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ or engage children
between the minimum age and the age of 18 after an appropriate risk assessment has
been conducted by the Contractor with the Project Manager’s approval. The Contractor
shall be subject to regular monitoring by the Project Manager that includes monitoring of
health, working conditions and hours of work.

Work considered hazardous for children is work that, by its nature or the circumstances
in which it is carried out, is likely to jeopardize the health, safety, or morals of children.
Such work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual abuse;
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(b) underground, underwater, working at heights or in confined spaces;
(c) with dangerous machinery, equipment or tools, or involving handling or
(d) transport of heavy loads;
(e) in unhealthy environments exposing children to hazardous substances, agents, or
processes, or to temperatures, noise or vibration damaging to health; or
(F) under difficult conditions such as work for long hours, during the night or in
confinement on the premises of the employer.
Employment Records of Workers. The Contractor shall keep complete and accurate
records of the employment of labor at the Site. The records shall include the names, ages,
genders, hours worked, and wages paid to all workers.
Workers’ Organizations. Where the relevant labor laws recognize workers’ rights to form
and to join workers’ organizations of their choosing and to bargain collectively without
interference, the Contractor shall comply with such laws. In such circumstances, the role
of legally established workers’ organizations and legitimate workers’ representatives will
be respected, and they will be provided with information needed for meaningful
negotiation in a timely manner. Where the relevant labor laws substantially restrict
workers’ organizations, the Contractor shall enable alternative means for the Contractor’s
Personnel to express their grievances and protect their rights regarding working
conditions and terms of employment. The Contractor shall not seek to influence or
control these alternative means. The Contractor shall not discriminate or retaliate against
the Contractor’s Personnel who participate, or seek to participate, in such organizations
and collective bargaining or alternative mechanisms. Workers’ organizations are expected
to fairly represent the workers in the workforce.
Non-Discrimination and Equal Opportunity. The Contractor shall not make decisions
relating to the employment or treatment of Contractor’s Personnel on the basis of
personal characteristics unrelated to inherent job requirements. The Contractor shall base
the employment of Contractor’s Personnel on the principle of equal opportunity and fair
treatment, and shall not discriminate with respect to any aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and
benefits), working conditions and terms of employment, access to training, job
assignment, promotion, termination of employment or retirement, and disciplinary
practices.
Special measures of protection or assistance to remedy past discrimination or selection
for a particular job based on the inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and assistance as necessary to
ensure non-discrimination and equal opportunity, including for specific groups such as
women, people with disabilities, migrant workers and children (of working age in
accordance with GCC Sub-Clause 9.4.15).
Contractor’s Personnel Grievance Mechanism. The Contractor shall have a grievance
mechanism for Contractor’s Personnel, and where relevant the workers’ organizations
stated in GCC Sub-Clause 9.4.17, to raise workplace concerns. The grievance mechanism
shall be proportionate to the nature, scale, risks and impacts of the Contract. The
mechanism shall address concerns promptly, using an understandable and transparent
process that provides timely feedback to those concerned in a language they understand,
without any retribution, and shall operate in an independent and objective manner.
The Contractor’s Personnel shall be informed of the grievance mechanism at the time of
engagement for the Contract, and the measures put in place to protect them against any
reprisal for its use.
The grievance mechanism shall not impede access to other judicial or administrative
remedies that might be available.
Training of Contractor’s Personnel. The Contractor shall provide appropriate training to
relevant Contractor’s Personnel on ES aspects of the Contract, including appropriate
sensitization on prohibition of SEA and SH, and health and safety.

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the

Contractor carries the risks which this Contract states are Contractor’s risks.
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From the Start Date until the Defects Liability Certificate has been issued, the following

are Employer’s risks:
(@)  The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to
(i)  use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works or

(i) Negligence, breach of statutory duty, or interference with any legal right by
the Employer or by any person employed by or contracted to him except the
Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that
it is due to a fault of the Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country where the Works are to be
executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk

of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss

or damage due to

(a) a Defect which existed on the Completion Date,

(b)  an event occurring before the Completion Date, which was not itself an Employer’s
risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

From the Starting Date until the Defects Liability Certificate has been issued, the risks of

personal injury, death, and loss of or damage to property (including, without limitation, the

Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s

risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the

amounts and deductibles if stated in the PCC for the following events which are due to
the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;

(b)  loss of or damage to Equipment;

(¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract; and

(d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project

Manager if stated in the PCC at 13.1, for the Project Manager’s approval before the Start

Date. All such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred.

Subject to 13.1, if the Contractor does not provide any of the policies and certificates

required, the Employer may effect the insurance which the Contractor should have

provided and recover the premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of an insurance shall not be made without the approval of the

Project Manager.

Both parties shall comply with any conditions of the insurance policies.

The Contractor shall be deemed to have examined any Site Data referred to in the PCC,

supplemented by any information available to the Contractor.

The Contractor shall construct and install the Works in accordance with the Specifications

and Drawings.

If the Contract specifies that the Contractor shall design any part of the permanent Works,

the Contractor shall take into account the Employer’s requirements which may include, if

stated in the Specifications:
€)] designing structural elements of the Works taking into account climate change
considerations;
(b) and
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18.1
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(c) Considering the incremental risks of the public’s potential exposure to
operational accidents or natural hazards, including extreme weather events.

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended Completion
Date.
The Contractor shall not carry out mobilization to the Site as per Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed as part of the Contract.

The Contractor shall submit Specifications and Drawings showing the proposed

Temporary Works to the Project Manager, for his approval.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s approval shall not alter the Contractor’s responsibility for design of

the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary

Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent

Works, are subject to prior approval by the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall:

(@  comply with all applicable health and safety regulations and Laws;

(b)  comply with all applicable health and safety obligations specified in the Contract;

(c) take care for the health and safety of all persons entitled to be on the Site and other
places, if any, where the Works are being executed;

(d) keep the Site and Works clear of unnecessary obstruction so as to avoid danger to
these persons;

(e)  provide fencing, lighting, safe access, guarding and watching of the Works until the
issue of the Contract Completion Certificate;

() provide any Temporary Works (including roadways, footways, guards and fences)
which may be necessary, because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of adjacent land;

(9)  provide health and safety training of Contractor’s Personnel as appropriate;

(h) actively engage the Contractor’s Personnel in promoting understanding, and
methods for, implementation of health and safety requirements, as well as in
providing information to Contractor’s Personnel, training on occupational safety
and health, and provision of personal protective equipment without expense to the
Contractor’s Personnel;

(i) put in place workplace processes for Contractor’s Personnel to report work
situations that they believe are not safe or healthy, and to remove themselves from a
work situation which they have reasonable justification to believe presents an
imminent and serious danger to their life or health.

M Contractor’s Personnel who remove themselves from such work situations shall not
be required to return to work until necessary remedial action to correct the situation
has been taken. Contractor’s Personnel shall not be retaliated against or otherwise
subject to reprisal or negative action for such reporting or removal;

(k)  where the Employer’s Personnel, any other contractors employed by the Employer,
and/or personnel of any legally constituted public authorities and private utility
companies are employed in carrying out, on or near the site, of any work not
included in the Contract, collaborate in applying the health and safety requirements,
without prejudice to the responsibility of the relevant entities for the health and
safety of their own personnel; and

() deleted.

Subject to GCC Sub-Clause 16.2, the Contractor

(@  shall include at a minimum:

(i)  to establish and maintain a safe working environment without risk to health at
all workplaces, machinery, equipment and processes under the control of the
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18.3
(a)
(b)
19. Archaeological 19.1
and Geological
Findings

20. Possession of the 20.1
Site

Contractor, including control measures for chemical, physical and biological
substances and agents;

(i) deleted;

(iii)  the prevention, preparedness and response activities to be implemented in the
case of an emergency event (i.e. an unanticipated incident, arising from both
natural and man-made hazards, typically in the form of fire, explosions, leaks
or spills, which may occur for a variety of different reasons including failure
to implement operating procedures that are designed to prevent their
occurrence, extreme weather or lack of early warning);

(iv) remedies for adverse impacts such as occupational injuries, deaths, disability
and disease;

(v)  the measures to be taken to avoid or minimize the potential for community
exposure to water-borne, water-based, water-related, and vector-borne
diseases,

(vi)  the measures to avoid or minimize the spread of communicable diseases
(including transfer of Sexually Transmitted Diseases or Infections (STDs),
such as HIV virus) and non-communicable diseases associated with the
execution of the Works, taking into consideration differentiated exposure to
and higher sensitivity of vulnerable groups. This includes taking measures to
avoid or minimize the transmission of communicable diseases that may be
associated with the influx of temporary or permanent Contract-related labor;

(vii)  the management and quality of accommodation and welfare facilities if such
accommodation and welfare facilities are provided by the Contractor in
accordance with GCC Sub-Clause 9.4.6; and

(b) any other requirements stated in the Specification

Protection of the environment

The Contractor shall take all necessary measures to:
protect the environment (both on and off the Site); and
limit damage and nuisance to people and property resulting from pollution, noise and
other results of the Contractor’s operations and/ or activities.
The Contractor shall ensure that emissions, surface discharges, effluent and any other
pollutants from the Contractor’s activities shall exceed neither the values indicated in the
Specifications, nor those prescribed by applicable laws.
In the event of damage to the environment, property and/or nuisance to people, on or off
Site as a result of the Contractor’s operations, the Contractor shall agree with the Project
Manager the appropriate actions and time scale to remedy, as practicable, the damaged
environment to its former condition. The Contractor shall implement such remedies at its
cost to the satisfaction of the Project Manager.

All fossils, coins, articles of value or antiquity, structures, groups of structures, and other
remains or items of geological, archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the care and custody of the
Employer. The Contractor shall:

(@)  take all reasonable precautions, including fencing-off the area or site of the finding,
to avoid further disturbance and prevent Contractor’s Personnel or other persons
from removing or damaging any of these findings;

(b)  train relevant Contractor’s Personnel on appropriate actions to be taken in the event
of such findings; and

(c) implement any other action consistent with the requirements of the Specifications
and relevant laws.

The Contractor shall, as soon as practicable after discovery of any such finding, notify the
Project Manager of such discoveries and carry out the Project Manager’s instructions for
dealing with them.

The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the PCC, the Employer shall be deemed to
have delayed the start of the relevant activities, and this shall be a Compensation Event.
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The Contractor shall allow the Project Manager and any person authorized by the Project
Manager (including the GSCDL staff or consultants acting on the GSCDL’s behalf,
stakeholders and third parties, such as independent experts, local communities, or non-
governmental organizations), including to carry out environmental and social audit, as
appropriate, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors
and subconsultants to keep, accurate and systematic accounts and records in respect of the
Works in such form and details as will clearly identify relevant time changes and costs.
Inspections &Audit by the GSCDL

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud and Corruption, the
Contractor shall permit and shall cause its agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to permit, the GSCDL and/or
persons appointed by the GSCDL to inspect the site and/or the accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to
have such accounts, records and other documents audited by auditors appointed by the
GSCDL. The Contractor’s and its Subcontractors’ and subconsultants’ attention is drawn
to GCC Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts
intended to materially impede the exercise of the GSCDL’s inspection and audit rights
constitute a prohibited practice subject to contract termination (as well as to a
determination of ineligibility pursuant to the GSCDL’s prevailing sanctions procedures).
The Adjudicator shall be appointed by the Employer.

Should the Adjudicator resign or die, or should the Employer and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be appointed by the Employer.

If the Contractor believes that a decision taken by the Project Manager was either outside
the authority given to the Project Manager by the Contract or that the decision was
wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the
notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days of receipt of a notification
of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with
reimbursable expenses of the types specified in the PCC, and the cost shall be divided
equally between the Employer and the Contractor, whatever decision is reached by the
Adjudicator. Either party may refer a decision of the Adjudicator to an Arbitrator within
28 days of the Adjudicator’s written decision. If neither party refers the dispute to
arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding.
The arbitration shall be conducted in accordance with the arbitration procedures published
by the institution named and in the place specified in the PCC.

The GSCDL requires compliance with the GSCDL’s Anti-Corruption Guidelines as set
forth in Appendix A to the GCC.

The Employer requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process
or execution of the Contract. The information disclosed must include at least the name and
address of the agent or other party, the amount and currency, and the purpose of the
commission, gratuity or fee.

The Contractor shall provide relevant contract- related information, as the Employer
and/or Project Manager may reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:

(i) are affected or likely to be affected by the Contract; and

(if) may have an interest in the Contract.

The Contractor may also directly participate in Stakeholder engagements, as the Employer
and/or Project Manager may reasonably request
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27.2

27.3

27.4

28.1

29.1

Forced Labor: The Contractor shall take measures to require its suppliers (other than
Subcontractors) not to employ or engage forced labor including trafficked persons as
described in GCC Sub-Clause 9.4.14. If forced labor/trafficking cases are identified, the
Contractor shall take measures to require the suppliers to take appropriate steps to remedy
them. Where the supplier does not remedy the situation, the Contractor shall within a
reasonable period substitute the supplier with a supplier that is able to manage such risks.
Child Labor; The Contractor shall take measures to require its suppliers (other than
Subcontractors) not to employ or engage child labor as described in GCC Sub-Clause
9.4.15. If child labor cases are identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the supplier does not remedy
the situation, the Contractor shall within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

Serious Safety Issues: The Contractor, including its Subcontractors, shall comply with all
applicable safety obligations, including as stated in GCC Sub-Clause 18.2. The Contractor
shall also take measures to require its suppliers (other than Subcontractors) to adopt
procedures and mitigation measures adequate to address safety issues related to their
personnel. If serious safety issues are identified, the Contractor shall take measures to
require the suppliers to take appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable period substitute the supplier
with a supplier that is able to manage such risks.

Obtaining natural resource materials in relation to supplier: The Contractor shall obtain
natural resource materials from suppliers that can demonstrate, through compliance with
the applicable verification and/ or certification requirements, that obtaining such materials
is not contributing to the risk of significant conversion or significant degradation of natural
or critical habitats such as unsustainably harvested wood products, gravel or sand
extraction from river beds or beaches.

If a supplier cannot continue to demonstrate that obtaining such materials is not
contributing to the risk of significant conversion or significant degradation of natural or
critical habitats, the Contractor shall within a reasonable period substitute the supplier with
a supplier that is able to demonstrate that they are not significantly adversely impacting
the habitats.

The Contractor shall have a Code of Conduct for the Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that each Contractor’s Personnel
is made aware of the Code of Conduct including specific behaviors that are prohibited, and
understands the consequences of engaging in such prohibited behaviors.

The Contractor shall be responsible for the security of the Site, and:

(a)  for keeping unauthorized persons off the Site in consultation with the Project
Manager;

(b)  authorized persons shall be limited to the Contractor’s Personnel, the Employer’s
Personnel, and to any other personnel identified as authorized personnel (including
the Employer’s other contractors on the Site), by a notice from the Employer or the
Project Manager to the Contractor.

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for the Project Manager’s
No-objection a security management plan that sets out the security arrangements for the
Site

The Contractor shall (i) conduct appropriate background checks on any personnel retained
to provide security; (ii) train the security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable, firearms), and appropriate
conduct towards Contractor’s Personnel, Employer’s Personnel and affected communities;
and (iii) require the security personnel to act within the applicable Laws and any
requirements set out in the Specifications.

The Contractor shall not permit any use of force by security personnel in providing security
except when used for preventive and defensive purposes in proportion to the nature and
extent of the threat.

In making security arrangements, the Contractor shall also comply with any additional
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requirements stated in the Specification.”

B. Time Control
Within the time stated in the PCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works. In the
case of a lump-sum contract, the activities in the Program shall be consistent with those in
the Activity Schedule. The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and submit it to the
Project Manager again at any time. A revised Program shall show the effect of Variations
and Compensation Events.
An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.
The Contractor shall monitor progress of the Works and submit to the Project manager
progress report and any updated Program showing the actual progress achieved and the
effect of the progress achieved on the timing of the remaining Works, including any
changes to the sequence of the activities, at intervals no longer than the period stated in the
PCC. If the Contractor does not submit an updated Program within this period, the Project
Manager may withhold the amount stated in the PCC from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the
overdue Program has been submitted. In the case of lump-sum Contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the
Project Manager.
Deleted
In addition to the progress reports, the Contractor shall inform the Project Manager
immediately of any allegation, incident or accident in the Site, which has or is likely to have
a significant adverse effect on the environment, the affected communities, the public,
Employer’s Personnel, Project Manager’s personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing fatality or serious injury;
significant adverse effects or damage to private property; or any allegation of SEA and/or
SH. In case of SEA and/or SH, while maintaining confidentiality as appropriate, the type of
allegation (sexual exploitation, sexual abuse or sexual harassment), gender and age of the
person who experienced the alleged incident should be included in the information.
The Contractor, upon becoming aware of the allegation, incident or accident, shall also
immediately inform the Project Manager of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Works which has or is likely to have
a significant adverse effect on the environment, the affected communities, the public,
Employer’s Personnel, or Contractor’s, its Subcontractors’ and suppliers’ personnel. The
notification shall provide sufficient detail regarding such incidents or accidents. The
Contractor shall provide full details of such incidents or accidents to the Project Manager
within the timeframe agreed with the Project Manager.
The Contractor shall require its Subcontractors and suppliers (other than Subcontractors) to
immediately notify the Contractor of any incidents or accidents referred to in this Subclause.
The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional cost.
The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered
in assessing the new Intended Completion Date.
When the Employer wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration
from the Contractor. If the Employer accepts these proposals, the Intended Completion
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Date shall be adjusted accordingly and confirmed by both the Employer and the
Contractor.

If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they
are incorporated in the Contract Price and treated as a Variation.

The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans
for remaining work and to deal with matters raised in accordance with the early warning
procedure.
The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to the Employer. The responsibility
of the parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.
The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work, increase
the Contract Price, or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.
The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the Project
Manager.

C. Quality Control
The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a Defect and to uncover and
test any work that the Project Manager considers may have a Defect.
If the Project Manager instructs the Contractor to carry out a test not specified in the
Specifications to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.
The Project Manager shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the PCC. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.
Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager’s notice.
If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected,
and the Contractor shall pay this amount.

D. Cost Control

The Bill of Quantities shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor
will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities
for each item.
If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than 25 percent, provided the change exceeds 1 percent of the
Initial Contract Price, the Project Manager shall adjust the rate to allow for the change.
The Project Manager shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Employer.
If requested by the Project Manager, the Contractor shall provide the Project Manager with
a detailed cost breakdown of any rate in the Bill of Quantities.
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All Variations shall be included in updated Programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Contractor shall also
provide information of any ES risks and impacts of the Variation The Project Manager
shall assess the quotation, which shall be given within seven (7) days of the request or
within any longer period stated by the Project Manager and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the work would prevent a

quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and

if, in the opinion of the Project Manager, the quantity of work above the limit stated in

GCC Sub-Clause 41.1 or the timing of its execution do not cause the cost per unit of
quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of
the Variation. If the cost per unit of quantity changes, or if the nature or timing of the work
in the Variation does not correspond with items in the Bill of Quantities, the quotation by
the Contractor shall be in the form of new rates for the relevant items of work.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering
proposal at any time during the performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

(@) the proposed change(s), and a description of the difference to the existing contract
requirements;

(b) a full cost/benefit analysis of the proposed change(s) including a description and
estimate of costs (including life cycle cost) the Employer may incur in
implementing the value engineering proposal;

(c)  adescription of any effect(s) of the change on performance/functionality; and

(d)  adescription of the proposed work to be performed, a program for its execution and
sufficient ES information to enable an evaluation of ES risks and impacts.

The Employer may accept the value engineering proposal if the proposal demonstrates
benefits that:

(@) accelerates the contract completion period; or

(b)  reduces the Contract Price or the life cycle costs to the Employer; or

(c)  improves the quality, efficiency, safety or sustainability of the Facilities; or

(d) vyields any other benefits to the Employer,

without compromising the functionality of the Works.
If the value engineering proposal is approved by the Employer and results in:

(@)  areduction of the Contract Price; the amount to be paid to the Contractor shall be
the percentage specified in the PCC of the reduction in the Contract Price; or

(b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to
any benefit described in (a) to (d) above, the amount to be paid to the Contractor
shall be the full increase in the Contract Price.

When the Program, is updated, the Contractor shall, if requested by the authority, provide
the Project Manager with an updated cash flow forecast.

The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager as indicated under

Measurements.

The value of work executed shall comprise the value of the quantities of work in the Bill
of Quantities that have been completed.
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The value of work executed shall include the valuation of Variations and Compensation

Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the

proportion of any item previously certified in any certificate in the light of later

information.

If the Contractor was, or is, failing to perform any ES obligations or work under the

Contract, the value of this work or obligation, as determined by the Project Manager, may

be withheld until the work or obligation has been performed, and/or the cost of

rectification or replacement, as determined by the Project Manager, may be withheld until
rectification or replacement has been completed. Failure to perform includes, but is not
limited to the following:

(@) failure to comply with any ES obligations or work described in the Works’
Requirements which may include: working outside site boundaries, excessive dust,
failure to keep public roads in a safe usable condition, damage to offsite vegetation,
pollution of water courses from oils or sedimentation, contamination of land e.g.
from oils, human waste, damage to archeology or cultural heritage features, air
pollution as a result of unauthorized and/or inefficient combustion;

(b)  deleted;

(c) deleted;

(d) failing to have appropriate consents/permits prior to undertaking Works or related
activities;

(e) deleted;

(f)  failure to implement remediation as instructed by the Project Manager within the
specified timeframe (e.g. remediation addressing non-compliance/s).

Payments shall be adjusted for deductions for advance payments and retention. The

Employer shall pay the Contractor the amounts certified by the Project Manager within 60

days of the date of each certificate subject to clause 65.

If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which the
increased amount would have been certified in the absence of dispute.

deleted

Items of the Works for which no rate or price has been entered in shall not be paid for by
the Employer and shall be deemed covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(@)  The Employer does not give access to a part of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

(b)  The Employer modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

(c)  The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

(d)  The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

(e)  The Project Manager unreasonably does not approve a subcontract to be let.

() Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

(i)  deleted.

(J)  The effects on the Contractor of any of the Employer’s Risks.

(k)  The Project Manager unreasonably delays issuing a Certificate of Completion.
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If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based
on the Project Manager’s own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 28 days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amount
of tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are a result of GCC Clause 49.

Where payments are made in currencies other than the currency of the Employer’s country
specified in the PCC, the exchange rates used for calculating the amounts to be paid shall
be the exchange rates stated in the Contractor’s Bid.

Deleted.

Deleted

The Employer shall retain from each payment due to the Contractor the proportion stated
in the PCC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC Sub-Clause 57.1, half the total amount retained shall be repaid to
the Contractor and half when the Defects Liability Period has passed and the Project
Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute retention
money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the PCC for each day that the Completion Date is later than the Intended Completion
Date. The total amount of liquidated damages shall not exceed the amount defined in the
PCC. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rates
specified in GCC Sub-Clause 45.1.

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
PCC for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of the amounts stated in the
PCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
acceptable to the Employer in amounts and currencies equal to the advance payment. The
Guarantee shall remain effective until the advance payment has been repaid. Interest shall
not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials,
and mobilization expenses required specifically for execution of the Contract. The
Contractor shall demonstrate that advance payment has been used in this way by supplying
copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments
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otherwise due to the Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.
The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount specified in the
PCC, by a Bank or surety acceptable to the Employer, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 days from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee.
If applicable, the Dayworks rates in the Contractor’s Bid shall be used only for the
lumpsum provisions in the BOQ or when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.
All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed by
the Project Manager within two days of the work being done.
The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions.
E. Finishing the Contract
The Contractor shall request the Project Manager to issue a Certificate of Completion of
the Works, and the Project Manager shall do so upon deciding that the whole of the Works
is completed.
The Employer shall take over the Site and the Works within seven days of the Project
Manager’s issuing a certificate of Completion.
The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall
issue within 56 days a schedule that states the scope of the corrections or additions that are
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor and issue a payment
certificate.
If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the PCC.
If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
PCC pursuant to GCC Sub-Clause 60.1, or they do not receive the Project Manager’s
approval, the Project Manager shall withhold the amount stated in the PCC from
payments due to the Contractor.
The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.
Fundamental breaches of Contract shall include, but shall not be limited to, the following:
(@) the Contractor stops work for 28 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project Manager;
(b) the Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 28 days;
(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 84 days of the date of the Project Manager’s certificate;
(e) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;



62.

63.

64.

65.

66.

Section VIII — General Conditions of Contract 104

Payment upon
Termination

Property

Release from
Performance

Suspension of
Funds

Incomplete or
unattended
defective works
or delays

61.3
61.4

61.5

62.1

62.2

63.1

64.1

65.1

66.1

(f)  the Contractor does not maintain a Security, which is required,;
(9)  the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
PCC; or
(h) if the Contractor, in the judgment of the Employer has engaged in Fraud and
Corruption, as defined in  paragraph 2.2 a of the Appendix A to the GCC, in
competing for or in executing the Contract, then the Employer may, after giving
fourteen (14) days written notice to the Contractor, terminate the Contract and
expel him from the Site.
Notwithstanding the above, the Employer may terminate the Contract for convenience.
If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.
When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC Sub-Clause 61.2 above, the Project
Manager shall decide whether the breach is fundamental or not.
If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
specified in the PCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Employer.
If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer if the Contract is terminated because of the
Contractor’s default.
If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a commitment was
made.
Notwithstanding any clause or clauses or conditions contained anywhere in this Bidding
document, the Employer is not obligated to immediately make the payments to the
contractor in the event that the Govt of India or the State Government delays the release
of funds to the Employer, from which part of the payments to the Contractor are being
made; payments shall be made subject to availability of funds. In the event the
Government of India or the State Government suspends the funding, the settlement of
payments for the works done by the contractor will be made by co- owners of the
company viz., the Government of India and the State Government based on the bills
certified by the Project Manager.

The Employer has the right to get the uncompleted works done by other competent
contractors at the risk and cost of the contractor in the following circumstances:

(@)  If the contract is terminated for the reasons attributable to the contractor

(b) If the Contractor has delayed the work as per the schedule with no justifiable
reasons.

(c) If the Contractor fails to correct any defects in the work within the period stated in



Section VIII — General Conditions of Contract 105

the defects notice sent by the Project Manager to the Contractor.
(d) If the Contractor does not meet any of its obligations within the time frame of the
contract specified in Section VIII GCC or Section IX PCC



Section VIII — General Conditions of Contract 106

APPENDIX A
TO GENERAL CONDITIONS

Fraud and Corruption
Refer to Section VI

APPENDIX B - Omitted
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Section IX - Particular Conditions of Contract

A. General
GCC 1.1 (d) The financing institution is: The Smart City Mission jointly by the Government of India and
Government of Sikkim
GCC 1.1 (r) The Employer is Gangtok Smart City Development Limited
GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 18 months after the date
of issue of letter to proceed
GCC1.1(y) The Project Manager is Chief Executive Officer, GSCDL.
GCC 1.1 (aa) The worksite is adjacent to the existing Government Quarters which has to be dismantled
' during the course of Construction. The road is narrow and the contractor must ensure that
the materials are brought to the site with minimum disturbance to the public. The contractor
must examine the site before submitting his bid.
GCC 1.1 (dd) The Start Date shall be within 15 days from the issue of letter to proceed
GCC 1.1 (hh) The scope of work consists of dismantling of existing Government Quarters, disposal of
construction debris, providing and laying 1:1:2 grade of Reinforced cement concrete, Jhora
training works.
GCC2.2 N.A
GCC 2.3(i) The following documents also form part of the Contract: Engineers Estimate prepared
before floating the Bid, which shall be referred to for any clarification of doubts.
GCCa3.1 The language of the contract is in English only
The law that applies to the Contract is the law of the Republic of India.
GCC5.1 The Project manager may delegate any of his duties and responsibilities.
GCC38.1 NA
GCC 131 The insurance amounts and deductibles shall be as per the Labour laws.
GCC14.1 Site Data are:
1. Site Order Book
2. Construction Drawings
3. Material Account at site
GCC 20.1 The Site Possession Date(s) shall be:.;Dated: 15 days from the signing of the Contract.
GCC231& Not applicable
GCC 23.2
GCC 243 Not applicable
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GCC24.4 Institution whose arbitration procedures shall be used: Indian Arbitration Act.
B. Time Control

GCC 30.1 The Contractor shall submit for approval a Program for the Works within seven days from
the date of the Letter of Acceptance.

GCC30.3 The period between Program updates is 15 days.
The amount to be withheld for late submission of an updated Program is 5% of the amount
to be paid in the running bill.
The period for submission of progress reports is seven days

C. Quality Control
GCC 38.1 The Defects Liability Period is: 365 days.
D. Cost Control

GCC42.7 NA

GCC48.1 The currency of the Employer’s Country is Indian Rupees

GCC49.1 The Contract “is not” subject to price adjustment in accordance with GCC Clause 45.

GCC50.1 The proportion of payments retained is: 5 percentage

GCC51.1 The liquidated damages for the whole of the Works are [0.05 percentage of the final
Contract Price] per day. The maximum amount of liquidated damages for the whole of the
Works is [5 percentage] of the final Contract Price.

GCC52.1 omitted

GCC53.1 The Advance Payments shall be: 15% of the Contract Price as calculated after deducting
GST and Cess, shall be paid to the Contractor on submission of a valid Bank Guarantee
subject to the availability of funds with GSCDL.

GCC54.1 omitted

GCC54.1 The Performance Security amount is 2.5 percent of the Contract Price.
The Performance Security shall be in the form of the specified Bank Guarantee/TDR/FDR:
[The Bank Guarantee/TDR/FDR shall be unconditional (on demand) (see Section X,
Contract Forms).

E. Finishing the Contract

GCC60.1 The date by which operating and maintenance manuals are required is not applicable.
The date by which “as built” drawings are required is fifteen day of final measurements but
before release of final bill.

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
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maintenance manuals by the date required in GCC Sub-Clause 60.1 is Rupees Five Lakh
only

GCC61.2 (g)

The maximum number of days is: 100 days

GCCo62.1

The percentage to apply to the value of the work not completed, representing the
Employer’s additional cost for completing the Works, is twenty percent
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Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder Information Form]
For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]

Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification must be sent
to all Bidders simultaneously. This means on the same date and as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: Gangtok Smart City Development Ltd
Project: Construction of Multi Level Car Parking facility at Syari, Gangtok

Country: India

RFB No: 020/GSCDL/2022

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. If required, you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract within
three days of issue of this notice.

1. The successful Bidder

Name: [insert name of successful Bidder]
Address: [insert address of the successful Bidder]
Contract price: [insert contract price of the successful Bid]

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. If the Bid’s
price was evaluated include the evaluated price as well as the Bid price as read out.]

Evaluated Bid price

Name of Bidder Bid price ) _
(if applicable)
[insert name] [insert Bid price] [insert evaluated price]
[insert name] [insert Bid price] [insert evaluated price]

[insert name] [insert Bid price] [insert evaluated price]
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[insert name] [insert Bid price] [insert evaluated price]

[insert name] [insert Bid price] [insert evaluated price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT include: (a)
a point by point comparison with another Bidder’s Bid or (b) information that is marked
confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request
a debriefing your written request must be made within three (3) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for
debriefing as follows:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Address: Gangtok Smart City Development Limited, Level 5, Kisan Bazaar, Lal Market Road
City: Gangtok, Pin Code:73710, India

Phone Number: 8116679989

Electronic mail address: ceosmartcity.gangtok@agmail.com. If your request for a debriefing is received
within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt
of your request.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for
debriefing as follows:

Attention: Mr. Bhupendra Kothari, Chief Executive Officer

Address: Gangtok Smart City Development Limited, Level 5, Kisan Bazaar, Lal Market Road
City: Gangtok, Pin Code: 73710, India

Phone Number: 8116679989

Electronic mail address: ctosmartcity.gangtok@gmail.com

In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a Bid in this
bidding process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
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3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information required.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:
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=35>
E Gangtok Smart City Development Limited,

\_f { Level 5, Kisan Bazaar, Lal Market Road

Sikkim — 737101
SUPPYION. Sty Sexr E Mail — gangtoksmartcity@gmail.com

CIN — U9309090WB2017SGC223807

Memo No.  /GSCDL/2022 Dated: . .2022

Letter of Acceptance

0 et e e [name and address of the Contractor]

0] [ 4 .

[Notification of Award Contract NO]. .. ........ .ot

This is to notify you that your Bid dated . .. . ........ [insert date] for executionofthe.............
.............. [insert name of the contract and identification number, as given in the PCC] .. .. ..
....forthe Accepted Contract Amountof .. ........... ... ... ... ... .. ... ... [insert amount in

numbers and words and name of currency], as corrected and modified in accordance with the
Instructions to Bidders is hereby accepted by Gangtok Smart City Development Limited.

You are requested to furnish the stipulated Performance Security and Signed Agreement within 28 days in
accordance with the Conditions of Contract, using for that purpose the format of the Performance Security
Form and

We accept that the Chief Engineer UDD, Govt of Sikkim, be appointed as the Adjudicator.

F AT g loT 2 To BT o U] £ S SSP

Name and Title OF SIGNALOIY: .....i it bbbttt e bbbt bt bt e s e et et e b sbesbesbeebeenes

NAME OF AGENCY: oottt e bbbt b et bttt e b e b e s £ e bt e H e e b b e s e b e e b e e bt e b e e bt et e e bt et et en et et et b s

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT madethe ... ......... dayof................. e ,
between Gangtok Smart City Development Limited (hercinafter “the Employer”), of
the one part, and . . . .. [name of the Contractor]. . . .. (hereinafter “the Contractor”), of
the other part:

WHEREAS the Employer desires that the Works known as Construction of Multi Level
Car Parking facility st Syari should be executed by the Contractor, and has accepted a
Bid by the Contractor for the execution and completion of these Works and the remedying
of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance

(b) the Letter of Bid

(c) the addenda Nos (if any)

(d) the Particular Conditions

(e) the General Conditions of Contract, including appendix;
(F) the Specifications

(9) the Drawings

(h) Bill of Quantities;and

(i) The entire Bidding Document and the Engineers Estimate.

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the Contract
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Price or such other sum as may become payable under the provisions of the Contract at
the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of the Republic of India on the day, month
and year specified above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Witness, Name, Signature, Address, Date

Date
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Performance Security - Bank Guarantee
Bank Guarantee

[Guarantor letterhead of a Nationalised Bank, Branch and IFSC Code]
Applicant: [Insert name and Address of Contractor]
Beneficiary: Gangtok Smart City Development Limited,
Date: [Insert date of issue]
BANK GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of Bank and place of issue, ]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the
Beneficiary, for the execution of [insert name of contract and brief description of Works]
(hereinafter called “the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Security in the sum [insert amount in figures] () [insert amount in words] is to be made
against a Bank Guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
() [insert amount in words] upon receipt by us of the Beneficiary’s written demand.

This guarantee shall expire, on the [insert day] day of [insert month], 2 [insert year],
whichever is earlier. Consequently, any demand for payment under this guarantee must be
received by us at this office on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.
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Advance Payment Security

Bank Guarantee
[Guarantor letterhead of a Nationalised Bank, Branch and IFSC Code]
Applicant:[Insert name and Address of Contractor]
Beneficiary:Gangtok Smart City Development Limited
Date: [Insert date of issue]
BANK GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of Bank and place of issue, ]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated [insert date] with the
Beneficiary, for the execution of [insert name of contract and brief description of Works]
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [insert amount in figures] () [insert amount in words] is to be made
against a Bank Guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
() [insert amount in words]upon receipt by us of the Beneficiary’s written demand.

This guarantee shall expire, on the [insert day] day of [insert month], 2 [insert
year],whichever is earlier. Consequently, any demand for payment under this guarantee must
be received by us at this office on or before that date.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.



